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1
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INDEX OF SHEETS

DESCRIPTION

SHEET

NUMBER

LENGTH OF PROJECT

WEBSTER COUNTY

& CURVE REALIGNMENT

PAVEMENT REPLACEMENT

TYPICAL SECTIONS (TS) (10 SHEETS)---

TITLE SHEET (2 SHEETS)-------------

QUANTITIES (QU) (8 SHEETS)--------- 3

PLAN-PROFILE (PP)------------------ 4-26

SPECIAL SHEETS (SS)---------------- 34-46

DESIGN DESIGNATION

CONVENTIONAL SYMBOLS
(USED IN PLANS)

BUILDINGS AND STRUCTURES

GUARD RAIL

CONCRETE RIGHT-OF-WAY MARKER

STEEL RIGHT-OF-WAY MARKER

FENCE

CHAIN LINK

WOVEN WIRE

UTILITIES

GAS

WATER

DITCH BLOCK

NOTE: DASHED OR OPEN SYMBOLS INDICATE

      EXISTING FEATURES

UNDERGROUND TELEPHONE

UNDERGROUND POWER

GATE POST

TELEPHONE PEDESTAL

BENCHMARK

NEW

MANHOLE

FIRE HYDRANT

WATER VALVE

WATER METER

DROP INLET

GROUND MOUNTED SIGN

LIGHT POLE

H-FRAME POWER POLE

FIBER OPTICS FO FO

EXISTING

T =

V =

36243

40221

35%

70 M.P.H.

G

W W

G

V

X

OVERHEAD POWER

OVERHEAD TELEPHONE

LOCATION SURVEY MARKER

FUNCTIONAL CLASSIFICATION - INTERSTATE

50%

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =

STATE HIGHWAY

PLANS FOR PROPOSED

MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION

GUARD CABLE

S S

OVERHEAD CABLE TV

UNDERGROUND CABLE TV

SANITARY SEWER

STORM SEWER SS SS

OT OT

UT

OE OE

UE UE

UT

OTV OTV

UTVUTV

WITH THE LISTED UTILITIES.

THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE EXISTENCE, LOCATION AND STATUS OF ANY FACILITY.  SUCH VERIFICATION INCLUDES DIRECT CONTACT 

PERIL OF THE USER, AND THE COMMISSION SHALL NOT BE LIABLE FOR ANY DAMAGES THAT MAY ARISE FROM ANY ERROR IN THE INFORMATION.  IT IS, THEREFORE, 

WARRANTY AS TO THE COMPLETENESS, ACCURACY, OR SUITABILITY OF THE INFORMATION FOR ANY USE.  RELIANCE UPON THIS INFORMATION IS DONE AT THE RISK AND 

TO THE COMMISSION AT THIS TIME.  THIS INFORMATION IS PROVIDED BY THE COMMISSION "AS-IS" AND THE COMMISSION EXPRESSLY DISCLAIMS ANY REPRESENTATION OR 

THE EXISTENCE AND APPROXIMATE LOCATION OF UTILITY FACILITIES KNOWN TO EXIST, AS SHOWN ON THE PLANS, ARE BASED ON THE BEST INFORMATION AVAILABLE 

SAN

HYD

WV

WM

DI

SIGN

PED

BM

LOCATION MAP

WEBSTER COUNTY

SHOWING LOCATION OF

 N0 NEW RIGHT OF 

WAY REQUIRED

NO TEMPORARY 

CONSTRUCTION 

EASEMENTS REQUIRED

I-44 E/O MO125

NOT TO SCALE

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA. 75+79.13

STA. 316+30.44

24,051.31 FEET

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.000

24,051.31

4.555

FEET

FEET

MILES

NONE

HOLMAN

NORTHVIEW
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R
D

BUNKERHILL RD
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R
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TRAFFIC CONTROL SHEETS (TC)-------- 47-80

REFERENCE POINTS (RP)--------------

COORDINATE POINTS (CP)-------------

27-30

31-33

EROSION CONTROL SHEETS (EC)-------- 81-102

COMMUNICATIONS(CO)(7 SHEETS)------- 113A-113G

SIGNING (SN)----------------------- 114-146

PAVEMENT MARKING (PM)-------------- 147-155

CULVERT SECTIONS (CS)-------------- 156-166

(EB PAVEMENT REPLACEMENT)
CROSS SECTIONS (XS)---------------- 1-115
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PAVEMENT REPLACEMENT (I-44 WB)

TITLE SHEET 1 OF 2

(RTE. B DECEL LANE)
CROSS SECTIONS (XS)---------------- 1-9

(RTE. 38 DECEL LANE)
CROSS SECTIONS (XS)---------------- 1-10

1-9
(SAMPSON ROAD DECEL LANE)
CROSS SECTIONS (XS)----------------

1-9
(WB CONWAY DECEL LANE)
CROSS SECTIONS (XS)----------------

(EB CONWAY DECEL LANE)
CROSS SECTIONS (XS)---------------- 1-8

(CURVE REALIGNMENT)
CROSS SECTIONS (XS)---------------- 1-55

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA.  263 + 20.24 

STA.  332 + 77.85 

6,957.61 FEET

CURVE REALIGNMENT (I-44 EB)

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.00

6,957.61

1.318

FEET

FEET

MILES

NONE

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA. 99+07.33

STA. 397+20.00

29,812.67 FEET

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.000

29,812.67

5.646

FEET

FEET

MILES

NONE

SHOULDER REPLACEMENT (I-44 EB)

WESTBOUND PAVEMENT REPLACEMENT

EASTBOUND SHOULDER REPLACEMENT
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DISTANCE: 5.646 MILES

CURVE REALIGNMENT 

DISTANCE: 4.555 MILES
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DISTANCE: 1.318 MILES

(WB PAVEMENT REPLACEMENT)
CROSS SECTIONS (XS)---------------- 1-90

(PAVEMENT REPLACEMENT CROSSOVER)
CROSS SECTIONS (XS)---------------- 1-8

(CURVE REALIGNMENT CROSSOVER)
CROSS SECTIONS (XS)---------------- 1-12

(BYPASS CONNECTION)
CROSS SECTIONS (XS)---------------- 1-20

(BYPASS CONNECTION)
CROSS SECTIONS (XS)---------------- 1-27

LIGHTING (LT)(11 SHEETS)----------- 103-113
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44

44

44

44

38

B

66

LENGTH OF PROJECT

WEBSTER COUNTY

DECELERATION LANES

DESIGN DESIGNATION

CONVENTIONAL SYMBOLS
(USED IN PLANS)

BUILDINGS AND STRUCTURES

GUARD RAIL

CONCRETE RIGHT-OF-WAY MARKER

STEEL RIGHT-OF-WAY MARKER

FENCE

CHAIN LINK

WOVEN WIRE

UTILITIES

GAS

WATER

DITCH BLOCK

NOTE: DASHED OR OPEN SYMBOLS INDICATE

      EXISTING FEATURES

UNDERGROUND TELEPHONE

UNDERGROUND POWER

GATE POST

TELEPHONE PEDESTAL

BENCHMARK

NEW

MANHOLE

FIRE HYDRANT

WATER VALVE

WATER METER

DROP INLET

GROUND MOUNTED SIGN

LIGHT POLE

H-FRAME POWER POLE

FIBER OPTICS FO FO

EXISTING

T =

V =

649

717

10%

70 M.P.H.

G

W W

G

V

X

OVERHEAD POWER

OVERHEAD TELEPHONE

LOCATION SURVEY MARKER

FUNCTIONAL CLASSIFICATION - INTERSTATE

NA

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =
STATE HIGHWAY

PLANS FOR PROPOSED

MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION

GUARD CABLE

S S

OVERHEAD CABLE TV

UNDERGROUND CABLE TV

SANITARY SEWER

STORM SEWER SS SS

OT OT

UT

OE OE

UE UE

UT

OTV OTV

UTVUTV

WITH THE LISTED UTILITIES.

THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE EXISTENCE, LOCATION AND STATUS OF ANY FACILITY.  SUCH VERIFICATION INCLUDES DIRECT CONTACT 

PERIL OF THE USER, AND THE COMMISSION SHALL NOT BE LIABLE FOR ANY DAMAGES THAT MAY ARISE FROM ANY ERROR IN THE INFORMATION.  IT IS, THEREFORE, 

WARRANTY AS TO THE COMPLETENESS, ACCURACY, OR SUITABILITY OF THE INFORMATION FOR ANY USE.  RELIANCE UPON THIS INFORMATION IS DONE AT THE RISK AND 

TO THE COMMISSION AT THIS TIME.  THIS INFORMATION IS PROVIDED BY THE COMMISSION "AS-IS" AND THE COMMISSION EXPRESSLY DISCLAIMS ANY REPRESENTATION OR 

THE EXISTENCE AND APPROXIMATE LOCATION OF UTILITY FACILITIES KNOWN TO EXIST, AS SHOWN ON THE PLANS, ARE BASED ON THE BEST INFORMATION AVAILABLE 

SAN

HYD

WV

WM

DI

SIGN

PED

BM

LOCATION MAP

WEBSTER COUNTIES

SHOWING LOCATIONS OF

RP I44W TO RT B

NOT TO SCALE

T =

V =

6310

6972

18%

70 M.P.H.

FUNCTIONAL CLASSIFICATION - INTERSTATE

NA

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =

RP I44E TO MO 38

T =

V =

274

303

27%

70 M.P.H.

FUNCTIONAL CLASSIFICATION - INTERSTATE

NA

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =

RP I44E TO SAMPSON RD

T =

V =

1814

2004

58%

70 M.P.H.

FUNCTIONAL CLASSIFICATION - INTERSTATE

50%

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =

RP I44E/W TO CONWAY REST AREA

 N0 NEW RIGHT OF 

WAY REQUIRED

NO TEMPORARY 

CONSTRUCTION 

EASEMENTS REQUIRED

MARSHFIELD
ROUTE 38 MARSHFIELD

END STA. 15+26.02

BEGIN STA. 00+00.00

SAMPSON RD

BEGIN STA. 00+00.00

END STA. 16+61.04

END STA. 13+00.40

BEGIN STA. 00+00.00

REST AREA

CONWAY 

BEGIN STA. 

00+00.00

END STA. 10+73.77
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R
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C
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R
 

R
D

END STA. 11+87.52

BEGIN STA. 00+00.00

TITLE SHEET 2 OF 2

1 OF 2 FOR INDEX
SEE  TITLE SHEET 

DECELERATION LANES (I-44)

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA.  00 + 00.00

STA. 10+73.77

1073.77 FEET

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.00

6748.06

1.28

FEET

FEET

MILES

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA.  00 + 00.00

STA.  11+87.52

1187.52 FEET

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

1526.02 FEET

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA.  00 + 00.00

STA.  16 + 61.04

1660.75 FEET

NONE

NONE

NONE

NONE

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA.  00 + 00.00

STA.  13+00.40

1300.00 FEET

NONE

STA.  00 + 00.00

STA.  15 + 26.02

CONWAY REST AREA (I-44 EB)

CONWAY REST AREA (I-44 WB)

RTE 38 (I-44 EB EXIT RAMP)

SAMPSON RD (I-44 EB EXIT RAMP)

ROUTE B (I-44 WB EXIT RAMP)

GRADING, DRAINAGE & PAVEMENT TO

EXTEND DECELERATION LANES

AT ROUTE B, ROUTE 38, SAMPSON RD. INTERCHANGES

AND CONWAY REST AREA

DISTANCE 1.28 MILES

5:13:33 PM 3/18/2024
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TYPICAL SECTION

ASPHALT ALTERNATE

SHEET 1 OF 7

PAVEMENT REPLACEMENT- 1 OF 2

- -

I-44 WB ¡

STA. 75+79.13 TO STA. 320+50.14

PROPOSED I-44 TYPICAL

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT- ASPHALT

FULL DEPTH SHOULDER

WB I-44

MAINLINE

FULL DEPTH

SHOULDERS

RUMBLE

STRIPS

EXISTING I-44 TYPICAL

STA. 75+79.13 TO STA. 316+30.44

I-44 EB ¡

STA. 99+07.33 TO STA. 139+12.37

STA. 242+75.95 TO STA. 393+00.00 LT; STA.398+81.91 RT.

7' 12' 12' 10'8'5'12'12'10' 8' 5'

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

Ë

I-44

2:1

4:1

2:1

2% 2% 2% 2%
4:1

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

7'

I-44 WBL I-44 EBL

1' 1'

4:1

Ë

WBL

Ë

EBL

4'

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

8" NR PCCP

1" BP-2 (BOND BREAKER)

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

4" SP250 ASPH CONC.

5" TYPE 4 AGGR.

8" TYPE 1 AGGR. ON

Ë

I-44

6:1 6:14:1

2:1

2% 2%2% 2%

I-44 WBL I-44 EBL

EXISTING GUARDCABLE

2% 2% 2% 2%

2:1

4" COMP. GRANULAR BASE

8" P.C.C. PAVEMENT

UNKNOWN DEPTH OF ASPHALT RESURFACINGS

(NO DIRECT PAY)

INCIDENTAL FILL

    SHOULDER

OPTIONAL PAVEMENT

   FULL DEPTH

(NO DIRECT PAY)

INCIDENTAL FILL

10" HMA 

1¾" SP125C W/ PG70-22

OVER 3" SP250C W/ PG70-22

OVER 5¼" SP250C W/PG 64-22

5:30:35 PM 3/18/2024
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I-44

SW

WEBSTER

J7I3010

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT- CONCRETE

PCCP DESIGN

11½" JPCP

15' JOINT

13' WIDENED SLAB

WB I-44

MAINLINE

FULL DEPTH

1½" DOWELS

SHOULDERS

RUMBLE

STRIPS

TYPICAL SECTION

CONCRETE ALTERNATE

SHEET 1 OF 7

PAVEMENT REPLACEMENT- 1 OF 2

EXISTING I-44 TYPICAL

STA. 75+79.13 TO STA. 316+30.44

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

8" NR PCCP

1" BP-2 (BOND BREAKER)

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

4" SP250 ASPH CONC.

5" TYPE 4 AGGR.

8" TYPE 1 AGGR. ON

Ë

I-44

6:1 6:14:1

2:1

2% 2%2% 2%

I-44 WBL I-44 EBL

EXISTING GUARDCABLE

2% 2% 2% 2%

2:1

4" COMP. GRANULAR BASE

8" P.C.C. PAVEMENT

UNKNOWN DEPTH OF ASPHALT RESURFACINGS

I-44 WB ¡

STA. 75+79.13 TO STA. 320+50.14

PROPOSED I-44 TYPICAL

I-44 EB ¡

STA. 99+07.33 TO STA. 139+12.37

STA. 242+75.95 TO STA. 393+00.00 LT; STA.398+81.91 RT.

7' 12' 12' 10'8'5'12'12'10' 8' 5'

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

Ë

I-44

2:1

4:1

2:1

2% 2% 2% 2%
4:1

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

7'

I-44 WBL I-44 EBL

1' 1'

4:1

Ë

WBL

Ë

EBL

4'

(NO DIRECT PAY)

INCIDENTAL FILL

    SHOULDER

OPTIONAL PAVEMENT

   FULL DEPTH

(NO DIRECT PAY)

INCIDENTAL FILL
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I-44

SW

WEBSTER

J7I3010

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 1+00.00 TO STA. 10+10.87

2'2'     12' 

¡

OPTIONAL PAVEMENT

TYPICAL SECTION

SHEET 2 OF 7

PAVEMENT REPLACEMENT- 2 OF 2

7' 12' 12' 10'12'12'10'

EXISTING PAVEMENT

Ë

I-44

2:1

4:1

2:1

2% 2% 2% 2%

7'

Ë

EBL

Ë

WBL

I-44 WBL I-44 EBL

I-44 EB ¡

STA. 334+92.35 TO STA. 343+19.67

PROPOSED I-44 TYPICAL

2:1

VAR. VAR.

2:
1

    SHOULDER

OPTIONAL PAVEMENT

   FULL DEPTH 

LOCATION

I-44 TEMP

CROSSOVERS

AND INSIDE

SHOULDERS

BASE TYPE

6" TYPE 5

AGGREGATE 

BASE

OPTIONAL PAVEMENT- BYPASS

HMA DESIGN

10" HMA 

1¾" SP125C W/ PG70-22

OVER 3" SP250C W/ PG70-22

OVER 5¼" SP250C W/PG 64-22

PCCP DESIGN

8.0" PCCP

15FT. JOINT SPACING, 1¼"

DOWELS, EXTENDED SLAB

SHOULDERS

SAME AS

PAVEMENT

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

PROPOSED EB I-44 BYPASS TYPICAL(OUTSIDE SHOULDER)

STA.155+59.72 TO STA.178.+50.00 (EBL STATIONING)

STA.210+74.24 TO STA.239+92.50 (EBL STATIONING)

LOCATION

I-44 TEMP

BYPASS

FOR OUTSIDE

SHOULDERS

BASE TYPE

6" TYPE 5

AGGREGATE 

BASE

OPTIONAL PAVEMENT- BYPASS

HMA DESIGN

10" HMA 

1¾" SP125C W/ PG70-22

OVER 3" SP250C W/ PG70-22

OVER 5¼" SP250C W/PG 64-22

PCCP DESIGN

8.0" PCCP

15FT. JOINT SPACING, 1¼"

DOWELS, EXTENDED SLAB

SHOULDERS

SAME AS

PAVEMENT

12' 12'

Ë

MEDIAN

I-44 I-44 EBL

2:1

2'

2:
1

2'

2% 2%

OPTIONAL PAVEMENT

6" AGGR.BASE

TEMPORARY CONCRETE BARRIER

8' POSTS

GUARDRAIL

 

 2
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12' 12'   VAR.4'4'12'12'10' 12'

Ë

I-44

6:14:1

2:1

2:1

2% 2%2% 2% 2% 2% 2% 2%
4:1

1'

6'

DECEL LANE

STA. 00+00.00 TO STA. 15+26.02

PROPOSED I-44 TYPICAL

DECEL LANE TO RTE 38

PTIONAL PAVEMENTO

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

(NO DIRECT PAY)

INCIDENTAL FILL

5' A2 SHOULDER

12' 12'    VAR.12'4'4'12'12'10' 12'

Ë

I-44

6:14:1

2:1

2:1

2% 2%2% 2% 2% 2% 2% 2%
4:1

1'

6'

DECEL LANE

STA. 00+00.00 TO STA. 16+60.75

PROPOSED I-44 TYPICAL

DECEL LANE TO SAMPSON RD

OPTIONAL PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

(NO DIRECT PAY)

INCIDENTAL FILL

5' A2 SHOULDER

I-44 WBL I-44 EBL

I-44 WBL I-44 EBL

LOCATION BASE TYPE

OPTIONAL PAVEMENT DESIGNS

HMA DESIGN

12" HMA

1¾" SP125BSMA W/ PG76-22

OVER 3" SP250B W/ PG76-22

OVER 7¼" SP250C W/PG 64-22

PCCP DESIGN

10" PCCP

A2
EB & WB I-44

DECEL LANES

18" ROCK

BASE 

15' JOINT

13' WIDENED SLAB

1½" DOWELS

OUTSIDE

SHOULDERS

4' 4'

6:1

4'12'4'

6:1

2" ASPHALT

6" TYPE 1 AGGR. BASE

UNKNOWN THICKNESS

ASPHALT RESURFACING 

4" TYPE 3 AGGR. BASE

9" REINFORCED PCCP 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

6" TYPE 1 AGGR. BASE

2" ASPHALT

UNKNOWN THICKNESS

ASPHALT RESURFACING 

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3" ASPHALT THICKNESS

12" BITUMIOUS BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3.25" ASPHALTIC CONCRETE 

8" NON- REINFORCED PCC PAVEMENT

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

RESURFACING 

ASPHALT 

CONCRETE 

3.25" ASPHALTIC 

PCC PAVEMENT

8" NON- REINFORCED 

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3" ASPHALT THICKNESS

12" BITUMIOUS BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

TYPICAL SHEET

SHEET 6 OF 7

DECEL LANE - 3 OF 4

* *

**

** - WIDTH VARIES FROM 0' TO 12'

** - WIDTH VARIES FROM 0' TO 12'

5:30:46 PM 3/18/2024
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GUARDCABLE

4' 12' 12' 10'12'4'5'7'12'12'10' 8'

Ë

I-44

4:1 6:14:1

2:1

2:1

2% 2%2% 2%

EXISTING I-44 TYPICAL

STA. 263+92.00 TO STA. 401+35.71

- -

1' 1'

4' 12' 12' 10'4'12'12'10' 8'

Ë

I-44

4:14:1

2:1

2:1

2% 2%2% 2%

PROPOSED I-44 TYPICAL

CURVE REALIGNMENT

I-44 EB STA. 263+92.00 TO STA. 332+77.85

4:1

2% 2% 2% 2%
4:1

ASPH. SHLDR.

FULL DEPTH 
18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

ALTERNATE PAVEMENT

ASPH. SHLDR.

FULL DEPTH

I-44 WBL
I-44 EBL

I-44 WBL I-44 EBL

TYPICAL SECTION

SHEET 3 OF 7

CURVE REALIGNMENT - 1 OF 1

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

4" AGGREGATE BASE 

8" PCC PAVEMENT 

ASPHALT SURFACE THICHNESS UNKNOWN

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

4" AGGREGATE BASE 

8" PCC PAVEMENT 

ASPHALT SURFACE THICHNESS UNKNOWN

13" AGGREGATE BASE

2" ASPHALT

THICKNESS UNKNOWN

ASPHALT SURFACE 

4'

12'

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

PAVEMENT

ALTERNATE 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 0+00.00 TO STA. 15+84.83

2'2'     12' 

¡    12' 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 0+00.00 TO STA. 11+27.13

2'2'

¡

OPTIONAL PAVEMENT

OPTIONAL PAVEMENT

* FULL DEPTH PAVEMENT TO BE CONSTRUCTED ON 

EXISTING I-44 EASTBOUND MEDIAN SHOULDER 

FROM EB BYPASS STA. 0+95.77 TO STA. 4+50.23 AND 

WB BYPASS STA. 8+29.88 TO STA. 13+96.10

EB I-44 250+00.00 - 253+60.00

EB I-44 263+92.00 - 276+00.00

EB I-44 312+60.00 - 332+77.85

EB I-44 338+55.94 - 344+22.16

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT- ASPHALT

HMA DESIGN

14½" HMA

1¾" SP125BSMA W/ PG76-22EB I-44

MAINLINE

FULL DEPTH 

ASPH. SHLDR.

OUTSIDE

SHOULDERS

OVER 3" SP250B W/ PG76-22

OVER 9 3/4" SP250C W/ PG64-22

LOCATION

I-44 TEMP

CROSSOVERS

AND INSIDE

SHOULDERS

BASE TYPE

6" TYPE 5

AGGREGATE 

BASE

OPTIONAL PAVEMENT- BYPASS

HMA DESIGN

10" HMA 

1¾" SP125C W/ PG70-22

OVER 3" SP250C W/ PG70-22

OVER 5¼" SP250C W/PG 64-22

PCCP DESIGN

8.0" PCCP

15FT. JOINT SPACING, 1¼"

DOWELS, EXTENDED SLAB

SHOULDERS

SAME AS

PAVEMENT

5'7'

(NO DIRECT PAY)

INCIDENTAL FILL
(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL (NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

5:14:00 PM 3/18/2024
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GUARDCABLE

5:14:00 PM 3/18/2024
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I-44

SW

WEBSTER

J7I3010

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT- CONCRETE

PCCP DESIGN

11½" JPCP

15' JOINT

13' WIDENED SLAB

EB I-44

MAINLINE

FULL DEPTH 

ASPH. SHLDR.

1½" DOWELS

OUTSIDE

SHOULDERS

4' 12' 12' 10'12'4'5'7'12'12'10' 8'

Ë

I-44

4:1 6:14:1

2:1

2:1

2% 2%2% 2%

EXISTING I-44 TYPICAL

STA. 263+92.00 TO STA. 332+77.85

PROPOSED I-44 TYPICAL

CURVE REALIGNMENT

I-44 EB STA. 263+92.00 TO STA. 332+77.85

I-44 WBL I-44 EBL

TYPICAL SECTION

SHEET 3 OF 7

CURVE REALIGNMENT - 1 OF 1

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

4" AGGREGATE BASE 

8" PCC PAVEMENT 

ASPHALT SURFACE THICHNESS UNKNOWN

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

THICKNESS UNKNOWN

ASPHALT SURFACE 

2" ASPHALT

13" AGGREGATE BASE

4" AGGREGATE BASE 

8" PCC PAVEMENT 

ASPHALT SURFACE THICHNESS UNKNOWN

13" AGGREGATE BASE

2" ASPHALT

THICKNESS UNKNOWN

ASPHALT SURFACE 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 0+00.00 TO STA. 15+84.83

2'2'     12' 

¡    12' 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 0+00.00 TO STA. 11+27.13

2'2'

¡

OPTIONAL PAVEMENT

OPTIONAL PAVEMENT

* FULL DEPTH PAVEMENT TO BE CONSTRUCTED ON 

EXISTING I-44 EASTBOUND MEDIAN SHOULDER 

FROM EB BYPASS STA. 0+95.77 TO STA. 4+50.23 AND 

WB BYPASS STA. 8+29.88 TO STA. 13+96.10

EB I-44 250+00.00 - 253+60.00

EB I-44 263+92.00 - 276+00.00

EB I-44 312+60.00 - 332+77.85

EB I-44 338+55.94 - 344+22.16

LOCATION

I-44 TEMP

CROSSOVERS

AND INSIDE

SHOULDERS

BASE TYPE

6" TYPE 5

AGGREGATE 

BASE

OPTIONAL PAVEMENT- BYPASS

HMA DESIGN

10" HMA 

1¾" SP125C W/ PG70-22

OVER 3" SP250C W/ PG70-22

OVER 5¼" SP250C W/PG 64-22

PCCP DESIGN

8.0" PCCP

15FT. JOINT SPACING, 1¼"

DOWELS, EXTENDED SLAB

SHOULDERS

SAME AS

PAVEMENT

1' 1'

4' 12' 12' 10'4'12'12'10' 8'

Ë

I-44

4:14:1

2:1

2:1

2% 2%2% 2%

4:1
2% 2% 2% 2%

4:1

ASPH. SHLDR.

FULL DEPTH 
18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

ALTERNATE PAVEMENT

ASPH. SHLDR.

FULL DEPTH 

I-44 WBL
I-44 EBL

1'

2'10'

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

PAVEMENT

ALTERNATE 

5'7'

(NO DIRECT PAY)

INCIDENTAL FILL
(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL (NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL
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I-44

SW

WEBSTER

J7I3010

- -

STA. 00+00.00 TO STA.10+73.77 

WB DECEL LANE TO RTE B 

PROPOSED I-44 TYPICAL

12'12'VAR.   4' 4' 4' 12' 12'12'

I-44

Ë

6:1 4:1

2:
1

2:
1

2%2% 2%2%
4:1

2%2%2%2%

4:1

12'

1'

DECEL LANE

OPTIONAL PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

(NO DIRECT PAY)

INCIDENTAL FILL

 5' A2 SHOULDER

I-44 EBLI-44 WBL

10'4'

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

2" ASPHALT

6" TYPE 1 AGGR. BASE

UNKNOWN THICKNESS

ASPHALT RESURFACING 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

ASPHALT RESURFACING 

2" ASPHALT

6" TYPE 1 AGGR. BASE

6" TYPE 1 AGGR. BASE

2" ASPHALT

UNKNOWN THICKNESS

ASPHALT RESURFACING 

DECEL LANE - 1 OF 4

SHEET 4 OF 7

TYPICAL SHEET

LOCATION BASE TYPE

OPTIONAL PAVEMENT DESIGNS

HMA DESIGN

12" HMA

1¾" SP125BSMA W/ PG76-22

OVER 3" SP250B W/ PG76-22

OVER 7¼" SP250C W/PG 64-22

PCCP DESIGN

10" PCCP

A2
EB & WB I-44

DECEL LANES

18" ROCK

BASE 

15' JOINT

13' WIDENED SLAB

1½" DOWELS

OUTSIDE

SHOULDERS

** - WIDTH VARIES FROM 0' TO 12'

* *

GUARDRAIL

4' 6'

 

 2
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PRELIMINARY



9'9'

4:1

2:1

2% 2%
3%

SAMPSON RD. STA. 00+00.00 TO STA. 16+60.40

- -

 OFF RAMPS 

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

Ë

I-44

6:1 6:1
2% 2%2% 2%

I-44 WBL I-44 EBL

EXISTING ROUTE B, ROUTE 38,

SAMPSON ROAD, 

AND CONWAY REST AREA 

OFF RAMP TYPICAL

ROUTE B STA. 00+00.00 TO STA. 10+73.77

ROUTE 38 STA. 00+00.00 TO STA. 14+29.79

CONWAY REST AREA EB STA. 00+00.00 TO STA.13+73.93

CONWAY REST AREA WB STA. 00+00.00 TO STA.13+00.40

6'6'

2:1

Ë

3%

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3" ASPHALTIC CONCRETE

4" BIT. BASE ON 4" TYPE 1 AGGR. BASE

4:1

2:
1

2:
1

EXISTING I-44 TYPICAL

RTE B & RTE 38

UNKNOWN THICKNESS

ASPHALT RESURFACING 

4" TYPE 3 AGGR. BASE

9" REINFORCED PCCP 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

2" ASPHALT

6" TYPE 1 AGGR. BASE

6" TYPE 1 AGGR. BASE

2" ASPHALT

UNKNOWN THICKNESS

ASPHALT RESURFACING 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

Ë

I-44

6:1 6:1
2% 2%2% 2%

I-44 WBL I-44 EBL

4:1

2:
1

2:
1

EXISTING I-44 TYPICAL

SAMPSON RD & CONWAY REST AREAS

UNKNOWN THICKNESS

RESURFACING 

ASPHALT 

CONCRETE 

3.25" ASPHALTIC 

PCC PAVEMENT

8" NON- REINFORCED 

4" TYPE 3 AGGR. BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

12" BITUMIOUS BASE

12" BITUMIOUS BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3.25" ASPHALTIC CONCRETE 

8" NON- REINFORCED PCC PAVEMENT

4" TYPE 3 AGGR. BASE

TYPICAL SHEET

SHEET 5 OF 7

DECEL LANE - 2 OF 4

5:30:46 PM 3/18/2024

COUNTY

JOB NO.

CONTRACT ID.

ROUTE STATE

DISTRICT

D
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DATE PREPARED

BRIDGE NO.

PROJECT NO.

SHEET NO.

3/18/2024
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12' 12'    VAR.4'4'12'12' 12'

Ë

I-44

6:14:1

2:1

2:1

2% 2%2% 2% 2% 2% 2% 2%
4:1

1'

6'

DECEL LANE

STA. 00+00.00 TO STA. 11+87.52 

PROPOSED I-44 TYPICAL

EB DECEL LANE TO CONWAY REST AREA 

PTIONAL PAVEMENTO

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

(NO DIRECT PAY)

INCIDENTAL FILL

5' A2 SHOULDER

I-44 WBL I-44 EBL

LOCATION BASE TYPE

OPTIONAL PAVEMENT DESIGNS

HMA DESIGN

12" HMA

1¾" SP125BSMA W/ PG76-22

OVER 3" SP250B W/ PG76-22

OVER 7¼" SP250C W/PG 64-22

PCCP DESIGN

10" PCCP

A2
EB & WB I-44

DECEL LANES

18" ROCK

BASE 

15' JOINT

13' WIDENED SLAB

1½" DOWELS

OUTSIDE

SHOULDERS

12'12'   VAR. 4' 4' 12' 12'12'

Ë

I-44

6:1 4:1

2:
1

2:
1

2%2% 2%2%
4:1

2%2%2%2%

4:1

1'

6'

DECEL LANE

STA. 00+00.00 TO STA. 13+00.00

PROPOSED I-44 TYPICAL

WB DECEL LANE TO CONWAY REST AREA 

PTIONAL PAVEMENTO

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

(NO DIRECT PAY)

INCIDENTAL FILL

5' A2 SHOULDER

I-44 EBLI-44 WBL

10'

10'

4' 12' 4'

4'4' 12'

6:1

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3" ASPHALT THICKNESS

12" BITUMIOUS BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

UNKNOWN THICKNESS

ASPHALT RESURFACING 

3.25" ASPHALTIC CONCRETE 

8" NON- REINFORCED PCC PAVEMENT

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

RESURFACING 

ASPHALT 

CONCRETE 

3.25" ASPHALTIC 

PCC PAVEMENT

8" NON- REINFORCED 

4" TYPE 3 AGGR. BASE

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

12" BITUMIOUS BASE

3" ASPHALT THICKNESS

UNKNOWN THICKNESS

ASPHALT RESURFACING 

12" BITUMIOUS BASE

3" ASPHALT THICKNESS

UNKNOWN THICKNESS

ASPHALT RESURFACING 

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

TYPE 1 AGGREGATE BASE

VARIABLE THICKNESS 

12" BITUMIOUS BASE

3" ASPHALT THICKNESS

UNKNOWN THICKNESS

ASPHALT RESURFACING 

UNKNOWN THICKNESS

RESURFACING 

ASPHALT 

PCC PAVEMENT

8" NON- REINFORCED 

CONCRETE 

3.25" ASPHALTIC 

4" TYPE 3 AGGR. BASE

UNKNOWN THICKNESS

RESURFACING 

ASPHALT 

CONCRETE 

3.25" ASPHALTIC 

PCC PAVEMENT

8" NON- REINFORCED 

AGGR. BASE

4" TYPE 3 

TYPICAL SHEET

SHEET 7 OF 7

DECEL LANE - 4 OF 4

** - WIDTH VARIES FROM 0' TO 12'

* *

**

** - WIDTH VARIES FROM 0' TO 12'

5:30:47 PM 3/18/2024
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

SHEET 1 OF 8 

MOBILIZATION

TOTAL = 1 LUMP SUM

CONTRACTOR FURNISHED

SURVEYING AND STAKING

TOTAL = 1 LUMP SUM

ROUTE

WB CONWAY REST AREA

STA.

50+88.59

OFFSET

67.70 LT

STA.

51+18.33

OFFSET

31.27 LT

TOTAL

CULVERT EXTENSION

CONCRETE

(CY)

38.4

38.4

REINFORCING

STEEL

(LB)

6450

6450

PARTIAL REMOVAL

(LS)

1

1

TEMPORARY

SHORING

(LS)

1

1

REMARKS OF CULVERT CONC.

(CY)

15

15

CLASS 4

EXCAVATION

B-1 

ROUTE

ROUTE B

ROUTE 38

SAMPSON RD

CONWAY REST AREA WB

CONWAY REST AREA EB

NOTE: 

STA.

0+00.00

0+00.00

0+00.00

2+00.40

0+00.00

OPTIONAL PAVEMENT (DECEL LANES)

STA.

10+73.77

15+26.02

12+25.00

13+00.40

8+80.85

TOTALS

 PAY TOTALS

ROCK

BASE

18" THICK

SY

820.0

1,239.7

1,282.7

1,078.5

884.0

5,304.9

5,305.0

OPTIONAL 

 PAVEMENT

(DECEL LANES)

SY

820.0

1239.7

1282.7

1078.5

884.0

5,304.9

5,304.9

SUBGRADE

COMPACTION

6" DEEP

(STA)

10.7

15.3

12.3

11.0

8.8

58.1

58.0

REMARKS

SEE SHEET 155 FOR DETAILS

SEED AND MULCH

LOCATION

I-44 W RT

I-44 W LT

I-44 EAST

I-44 EAST

CONWAY EB

CONWAY WB

SAMPSON RD

RTE 38

RTE B

TOTALS

NOTE: TEMPORARY IS 10% OF PERMANENT (ROUNDED TO NEAREST 0.10 ACRE)

TEMPORARY

SEED

(AC)

1.2

1

1.1

0.3

0.2

0.1

0.3

0.2

0.1

4.5

PERMANENT

SEED

(AC)

12.4

9.9

11.88

2.8

0.7

0.5

1.2

0.8

0.4

40.5

PERMANENT

MULCH

(AC)

12.4

9.9

11.88

2.8

0.7

0.5

1.2

0.8

0.4

40.5

REMARKS

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

BOTH SHOULDERS

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE

RTE.

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

I-44

ROUTE

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

ROUTE

CONWAY REST AREA EB

CONWAY REST AREA WB

RTE 38

SAMPSON RD.

RTE B

CONWAY REST AREA EB

CONWAY REST AREA WB

RTE 38

RTE B

SAMPSON RD.

RTE B

RTE B

RTE B

CONWAY REST AREA EB

CONWAY REST AREA WB

RTE 38

STA.

76+05.06

78+39.31

79+83.47

86+56.87

96+98.98

107+45.16

118+02.25

128+55.42

131+45.11

139+12.82

149+56.78

155+89.35

166+50.49

177+07.21

187+64.18

198+57.87

209+16.15

219+70.92

230+22.41

231+44.47

240+79.04

251+33.33

261+87.36

272+46.78

282+96.60

293+48.82

296+43.58

304+12.67

306+44.05

314+91.44

158+75.24

176+49.54

304+73.82

314+67.12

75+79.13

79+87.81

180+81.09

231+48.79

75+79.13

STA.

263+92.00

310+38.71

256+94.16

275+44.22

308+47.67

332+77.85

256+94.16

308+47.67

STA.

00+00.00

00+00.00

00+00.00

00+00.00

00+00.00

4+30.53

5+87.33

1+17.24

11+69.61

7+90.16

5+41.90

5+51.05

3+92.00

11+13.61

13+00.40

13+35.33

STA.

167+07.19

184+24.24

311+21.94

316+30.44

79+33.90

149+87.99

230+96.09

320+50.44

316+30.44

STA.

279+60.04

332+77.85

260+29.77

280+79.55

311+67.80

337+75.20

280+79.55

337+75.20

STA.

11+87.52

13+00.40

15+26.02

16+60.46

10+73.77

10+73.77

LOCATION

LT

LT

RT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

RT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

RT

RT

RT

RT

WESTBOUND LANE

REMOVAL OF IMPROVEMENTS - CURVE REALIGNMENT
LOCATION

EASTBOUND LANE

EASTBOUND LANE

EASTBOUND SHOULDER

EASTBOUND SHOULDER

EASTBOUND SHOULDER

EASTBOUND SHOULDER

BYPASS PAVEMENT

BYPASS PAVEMENT

REMOVAL OF IMPROVEMENTS - DECEL LANES
LOCATION

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

TOTAL

REMOVAL OF IMPROVEMENTS - PAVEMENT REPLACEMENT

DESCRIPTION

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

GUARDRAIL

GUARDRAIL

GUARDRAIL

GUARDRAIL

GUARDCABLE

GUARDCABLE

GUARDCABLE

GUARDCABLE

PAVEMENT 

DESCRIPTION

PAVEMENT

PAVEMENT

SHOULDER

SHOULDER

SHOULDER

SHOULDER

PAVEMENT

PAVEMENT

DESCRIPTION

SHOULDER

SHOULDER

SHOULDER

SHOULDER

SHOULDER

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

GUARDRAIL

LIGHT POLE

LIGHT POLE

LIGHT POLE

1

AMOUNT

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

2.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

2.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

825.0

775.0

650.0

165.0

355.0

7,009.0

5,006.0

8,879.0

101,550.0

AMOUNT

6648.78

9502.75

333.660

548.22

316.87

368.77

6079.7

8493.7

AMOUNT

1022.56

1357.67

1314.2

1449.58

1500

1

1

1

1

1

1

1

697.7

1

1

1

LUMP SUM

UNIT

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

SY

UNITS

SY

SY

SY

SY

SY

SY

SY

SY

UNIT

SY

SY

SY

SY

SY

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

SAW CUTS

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

38'

SAW CUTS

76

76

335

535

320

497

870

817

SAW CUTS

1223

1328

1541

1696

1073

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

REMARKS

SHEET 4

SHEET 4

SHEET 4

SHEET 4

SHEET 4

SHEET 5

SHEET 5

SHEET 6

SHEET 6

SHEET 6

SHEET 6

SHEET 7

SHEET 7

SHEET 7

SHEET 8

SHEET 8

SHEET 9

SHEET 9

SHEET 9

SHEET 9

SHEET 10

SHEET 10

SHEET 11

SHEET 11

SHEET 11

SHEET 12

SHEET 12

SHEET 12

SHEET 12

SHEET 13

INCLUDES CET AND END ANCHOR

INCLUDES CET AND END ANCHOR

INCLUDES CET AND END ANCHOR

INCLUDES CET AND END ANCHOR

INCLUDES SHOULDERS

REMARKS

EXISTING I-44 EASTBOUND LANE

EXISTING I-44 EASTBOUND LANE

EXISTING I-44 EASTBOUND SHOULDER

EXISTING I-44 EASTBOUND SHOULDER

EXISTING I-44 EASTBOUND SHOULDER

EXISTING I-44 EASTBOUND SHOULDER

CONNECTION BYPASS

CONNECTION BYPASS

REMARKS

FULL DEPTH SAW CUT

FULL DEPTH SAW CUT

FULL DEPTH SAW CUT

FULL DEPTH SAW CUT

FULL DEPTH SAW CUT

INCLUDES CET AND END ANCHOR
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R
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E
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E
D

. 
 

1
-
8

8
8

-
A

S
K

-
M

O
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R
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P
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N
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.B

A
R

T
L

E
T

T
W

E
S

T
.C

O
M

C
E

R
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pw://bartwest-pw.bentley.com:bartwest-pw-01/Documents/Proj/19000/19421/19421.C10/OpenRoads Designer/J7I3010- All Sections Combined/003_01_QU_01-07_J7l3010_PR_I1.dgn

I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

SHEET 2 OF 8 

GUARDCABLE

ROUTE

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

NOTE: GUARDRAIL LENGTHS DO NOT INCLUDE LENGTHS FOR END, TERMINAL, ANCHOR OR TRANSITION SECTIONS OR BULLNOSE

BEGIN STA.

99+07.33

103+15.68

234+94.82

263+92.00

258+68.79

END STA.

102+62.32

162+57.30

258+16.74

332+77.85

335+13.14

TOTALS

PAY TOTALS

LOCATION

LT

LT

LT

LT

LT

GUARDCABLE

(LF)

355

5,942

2,322

6,886

7,644

23,149

23,149

END ANCHOR

(EA)

1

3

2

3

1

10

10

BITUMINOUS STRIP

BP-1 (4" THICK)

(SY)

157.8

2640.9

1032

3060.4

3397.3

10,288.4

10,288.4

REMARKS

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

PAVEMENT REPLACEMENT

EROSION CONTROL

ROUTE

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

 I-44 WB

I-44 WB

I-44 WB

 I-44 EB

 I-44 EB

 I-44 EB

 I-44 EB

 I-44 EB

 I-44 EB

 I-44 WB

 I-44 EB

 I-44 EB

 I-44 WB

LOCATION

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

LT/RT

RT

RT

RT

RT

RT

STA.

65+50

88+50

115+50

142+50

169+50

196+50

223+50

250+50

277+50

304+50

358+00

385+00

173+00

186+00

263+92

286+00

310+00

STA.

88+50

115+50

142+50

169+50

196+50

223+50

250+50

277+50

304+50

358+00

285+00

397+20

186+00

211+00

286+00

310+00

332+78

TOTALS

PAY TOTALS

ROCK

DITCH CHECK

L.F.

714

357

34

187

748

102

2,142.0

2,142

ALTERNATE

DITCH CHECK

L.F.

1122

2346

1003

1734

1139

2754

1700

1003

1989

3689

2839

544

1003

731

1088

731

391

416

324

420

512

300

27,778.0

27,778

INLET

CHECK

EA.

3

2

4

2

2

3

6

2

1

3

5

3

3

3

3

2

47.0

47

SLIT 

FENCE

L.F.

178

294

96

1740

645

328

183

108

111

1321

1097

908

1118

545

48

93

44

124

82

147

92

9,302.0

9,302

SEDIMENT TRAP

EXCAVATION

C.Y.

51.8

66.6

44.4

29.6

59.2

66.6

81.4

51.8

37.0

81.4

37.0

29.6

7.4

7.4

14.8

22.2

9.2

697.4

697.4

SEDIMENT 

TRAP ROCK

C.Y.

51.8

66.6

44.4

29.6

59.2

66.6

81.4

51.8

37.0

81.4

37.0

29.6

7.4

7.4

14.8

22.2

9.2

697.4

SEDIMENT 

REMOVAL

C.Y.

77.8

151.9

70.0

167.4

104.5

177.3

118.8

69.1

124.1

246.2

188.0

48.1

74.2

48.5

79.5

92.9

34.0

29.0

29.0

36.0

34.0

26.0

2,026.1

REMARKS

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

EB CONWAY REST AREA 

WB CONWAY REST AREA 

SAMPSON RD

RTE 38 

RTE B

697.4 2,026

ROUTE

RTE B

RTE 38

SAMPSON RD

WB CONWAY REST AREA

EB CONWAY REST AREA

I-44 EASTBOUND

I-44 EASTBOUND

STA.

3+00.00

0+00.00

0+00.00

2+00.00

0+00.00

263+92.00

263+92.00

STA.

12+06.55

12+23.16

12+25.00

13+00.00

8+80.85

332+77.85

332+77.85

LOCATION

RT

RT

RT

RT

RT

LT

RT

A2 SHOULDER

LENGTH

(FT)

906.55

1223.16

1225.00

1100.00

880.85

6885.85

6885.85

WIDTH

(FT)

6

6

6

6

4

4

10

TOTAL

PAY TOTAL

TYPE A2

SHOULDER

(SY)

608.7

853.6

826.9

789.7

600.4

3,060.4

7,650.9

14,390.6

14,390.6

ROCK  BASE

18" THICK

(SY)

609

854

827

790

600

3,060

7,651

14,391

14,391

EARTHWORK

ROUTE

I-44 WBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 WBL

I-44 WBL

I-44 EBL

RTE B

RTE 38

SAMPSON

EB CONWAY REST AREA

WB CONWAY REST AREA

FROM

STATION

75+19.13

99+07.33

99+07.33

263+92

124+24.83

206+11.84

83+95.72

0+00.00

0+00.00

0+00.00

0+00.00

0+00.00

TO

STATION

316+30.44

401+35.71

401+35.71

332+77.85

133+84.88

221+12.10

93+04.17

9+40.00

12+23.16

12+25.00

8+80.85

11+00.00

TOTALS

CLASS A

EXCAVATION

(CY)

45,721

26,360.80

35,551.30

89,922.19

130.00

1,978.00

502.00

8111.7

2209.8

3119.9

419.4

579.1

218,243

COMPACTING

EMBANKMENT

(CY)

30,790

184.15

280.10

103,542.64

337.00

425.00

95.00

616.05

91.7

466.9

179.4

1218.9

142,250

EARTHWORK

BALANCE

(CY)

0

-21,783

-29,346

12,253

229

-1,223

-323

-6,144

-1,750

-2,133

-170

736

-50,009

REMARKS

EXCESS MATERIAL TO BE USED IN CURVE RELOCATION FILL

MEDIAN SHOULDER REPLACEMENT

OUTSIDE SHOULDER REPLACEMENT

USE 10,359 OBTAINED FROM PAVEMENT REPLACEMENT

MEDIAN CROSSOVER 1- CURVE RELOCATION

MEDIAN CROSSOVER 2- CURVE RELOCATION

MEDIAN CROSSOVER 2 - PAVEMENT REPLACEMENT

EXCESS MATERIAL TO BE DISPOSED OUTSIDE OF MODOT ROW

OPTIONAL PAVEMENT - FULL DEPTH SHOULDERS

ROUTE

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

*- SUBGRADE COMPACTION IS MEASURED PER ROADWAY

STA.

99+07.33

99+07.33

242+75.95

242+75.95

STA.

139+12.37

139+12.37

393+00.00

398+81.91

LOCATION

MEDIAN

OUTSIDE

MEDIAN

OUTSIDE

DISTANCE

(FT)

4,005.04

4,005.04

15,024.05

15,605.96

WIDTH

(FT)

7

10

7

10

TOTAL

PAY TOTAL

FULL DEPTH

SHOULDER

(SY)

3,115.0

4,450.0

11,685.4

17,340.0

36,590.4

36,590.4

 ROCK BASE

18 IN. THICK

(SY)

3,115

4,450

11,685

17,340

36,590.0

36,590

MILLED RUMBLE

STRIP

(STA)

40.1

40.1

150.2

156.1

386.5

386.5

6" SUBGRADE

COMPACTION

(STA)

40.1

0.0

0.0

156.1

196.2

196

REMARKS

I-44 EBL

I-44 EBL

CONNECTION BYPASS 1 - CURVE REALIGNMENT

CONNECTION BYPASS 2 - CURVE REALIGNMENT210+65.19 239+90.39 494.08 1610.05 -1115

157+94.38 3143.45178+42.94 2412.78 730
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

ROUTE

I-44 EB

I-44 EB

I-44 EB

I-44 EB

I-44 EB

LOCATION

RT

RT

RT

RT

RT

STA

282+85.00

291+50.00

301+33.00

304+50.00

303+72.00

STA

284+61.00

293+25.00

301+75.00

306+08.00

304+50.00

LENGTH

176.0

175.0

42.0

158.0

78.0

DITCH

LINER

TYPE

TYPE 1

TYPE 1

TYPE 3

TYPE 1

TYPE 3

DITCH

WIDTH

8.0

0.0

0.0

8.0

0.0

TOTAL 

 WIDTH

20.0

12.0

12.0

20.0

12.0

ROCK DITCH LINER

DEPTH

FT

2.0

2.0

2.0

2.0

2.0

PAY TOTAL

TOTAL

SIDE 

 SLOPES

LT

3.0

3.0

3.0

3.0

3.0

SIDE 

 SLOPES

RT

3.0

3.0

3.0

3.0

3.0

FURNISHING

TYPE 1

CY

87.3

52.1

78.4

217.8

218.0

PLACING

TYPE 1

CY

87.3

52.1

78.4

217.8

218.0

FURNISHING

TYPE 3

CY

12.5

23.2

35.7

36.0

PLACING

TYPE 3

CY

12.5

23.2

35.7

36.0

BEDDING

MATERIAL

CY

2.1

3.9

5.9

6.0

GEOTEXTILE

SY

391.1

233.3

56.0

351.1

104.0

1,135.6

1,136.0

REMARKS

SHEET 3 OF 8

INLETS AND CULVERT

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

BYPASS 1

BYPASS 2

BYPASS 1

BYPASS 2

BYPASS 2

BYPASS 3

STA.

87+42.37

87+42.37

132+23.63

132+23.63

136+22.43

136+22.43

215+77.31

215+77.31

230+65.15

230+67.33

241+59.00

241+65.10

241+82.84

241+73.67

259+47.91

259+47.91

276+59.54

276+59.54

287+53.11

287+49.32

308+57.56

308+57.56

331+88.85

331+88.85

284+59.66

290+99.81

303+74.87

303+72.63

318+00.11

317+99.97

272+91.10

272+93.53

280+03.74

280+03.74

287+65.31

287+65.31

293+99.94

294+00.00

303+00.00

303+01.50

310+49.99

310+48.48

325+53.82

325+53.81

277+38.05

277+10.47

2+26.31

5+71.97

1+65.42

10+47.91

15+06.52

26+80.44

STA.

215+77.31

230+73.79

241+68.22

241+80.33

259+47.91

287+54.95

284+78.93

291+45.02

303+74.87

317+99.75

274+51.17

280+30.85

287+65.22

293+03.33

303+70.70

309+40.43

325+53.66

277+36.03

7+51.82

9+40.28

4+07.85

10+48.83

15+07.06

OFFSET

30.81'

23.67'-29.31'

35.89'

37.39'-42.39'

36.27'

37.77'-42.87'

32.26'

24.76'-30.76'

33.36'

33.66'-29.87'

35.91'

35.97'-34.68'

36.13'

34.68'-36.11'

28.11'

19.45'-25.43'

38.43'

40.93'-46.93'

36.27'

36.27'-36.27'

23.14'

24.64'-28.58'

22.22'

23.76'-29.72'

98.13'  - 0.87'

29.20'- 125.85

46.35'

148.17'-46.35'

31.64'

34.14'-40.14

38.28'

38.28'LT-62.31'RT

32.99'

30.49'LT-45.82'RT

35.81'

33.31'LT-46.74'RT

31.53'

29.35'LT-59.74'RT

29.72'

29.88'LT-49.70'RT

39.56'

39.56'LT-52.00'RT

29.99'

27.49'LT-52.92'RT

28.35'

16.13'LT-28.35'LT

INLET

NO.

1-8

1-8

1-12

1-12

1-13

1-13

2-1

2-1

2-2

2-2

2-3

2-3

2-4

2-4

2-5

2-5

2-6

2-6

2-7

2-7

2-10

2-10

2-11

2-11

3-2

3-2

3-4

3-4

3-9

3-9

3-4

3-4

3-6

3-5

3-6

3-6

3-7

3-7

3-8

3-8

3-9

3-9

3-10

3-10

3-11

3-11

LOC.

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

TOTAL

PAYTOTAL

3'X3' 

TYPE S1

INLET

FEET

3

3

3

64

5'X3' 

TYPE S1

INLET

FEET

3

2

3

3

4

3

4

2

3

4

2

2

3

3

3

3

10

57

57

5'X3' TYPE

TYPE S2

 S2 INLET

FEET

2

2

2

5'X3' TYPE

TYPE S3

 S3 INLET

FEET

1

1

2

2

GRATE & 

FRAME

5'X 3'

EACH

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

21

21

GROUP A PIPE

15 IN

FEET

5

5.1

4

6

26.6

46.7

47

18 IN

FEET

5.6

6

7.2

7.3

6

6

5.8

6

174

82

80

126

84

142

75

812.9

813

24 IN

FEET

8

8

8

36 IN

FEET

90

107

197

197

42 IN

FEET

84

84

84

GROUP A FES

18 IN

EACH

1

1

1

1

1

1

6

6

36 IN

EACH

1

1

2

2

42 IN

EACH

1

1

1

       GROUP B PIPE

15 IN

FEET

525

370

242

1137

1137

18 IN

FEET

32

21

14

67

67

TYPE A

PIPE

COLLAR

EACH

1

1

1

1

1

1

1

1

1

1

1

11

11

MANHOLE

72"

FEET

45

45

45

MANHOLE

LID & FRAME

TYPE 4

EACH

1

1

1

CL.3

EXC.

CY

11

6

9

4

9

4

11

16

10

5

10

4

13

6

7

5

6

5

9

2

10

4

7

5

66

78

20

131

11

6

8

146

9

106

5

1

6

133

10

100

10

111

6

45

18

35

1239

1239

REMARKS
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

ADDITIONAL  MOBILIZATION

FOR SEEDING

TOTAL = 4 EACH

SHEET 4 OF 8 

& RETENSION CABLE

INSTALL ANCHOR

CUT EXIST CABLE,

TOTAL = 1 EACH

PAVEMENT MARKING (PERMANENT)

ROUTE

WB I-44

WB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

ROUTE B

ROUTE B

ROUTE B

ROUTE 38

ROUTE 38

ROUTE 38

SAMPSON RD

SAMPSON RD

SAMPSON RD

CONWAY REST AREA WB

CONWAY REST AREA WB

CONWAY REST AREA WB

CONWAY REST AREA EB

CONWAY REST AREA EB

CONWAY REST AREA EB

LOCATION

LT/RT

LT/RT

LT

CT

RT

DECEL LANE

GORE

RT

GORE

ACCEL LANE

RT

LT/RT

LT/RT

RT

LT

RT

LT

LT

RT

LT

LT

LT

LT

RT

LT

LT

STA.

75+79.13

75+79.13

99+07.03

99+07.03

99+07.03

349+47.53

353+85.41

356+13.48

379+96.52

382+00.86

385+74.27

262+92

262+92

0+00.00

2+06.03

0+00.00

0+00.00

11+28.11

0+00.00

0+00.00

13+42.03

0+00.00

0+00.00

0+00.00

9+82.17

STA.

322+57.00

322+57.00

399+82.00

399+82.00

349+47.53

353+85.41

356+13.48

379+96.52

382+00.86

385+74.27

399+82.00

322+57.00

322+57.00

10+73.71

15+26.02

11+28.11

14+26.64

16+61.04

13+42.03

15+22.12

13+00.40

1+68.16

11+87.52

9+82.17

11+87.52

TOTALS

PAY TOTALS

HIGH BUILD WATERBORNE

PAVMENT MARKING PAINT

TYPE L BEADS

6" SOLID YELLOW

(LF)

24,663

29,722

7,082

61,466.71

61,467

6" SOLID WHITE

(LF)

24,655

6,165

7,431

24,692

109

2,380

93

1,410

7,090

1,772

1071.1

216.8

1522.7

282

1658.9

335.5

1292.6

283.1

1185

245.5

83,889.89

83,890

12" SOLID WHITE

(LF)

456

409

413.3

596.1

359.7

325.7

384.1

2,944.15

2,944

REMARKS

PAVEMENT REPLACEMENT

INTERMITTENT (10'-30')

PAVEMENT REPLACEMENT

INTERMITTENT (10'-30')

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

INTERMITTENT (10'-30')

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

DECEL LANES

GUARDRAIL

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 EB 

I-44 EB 

I-44 EB 

I-44 EB 

RTE B

NOTE: GUARDRAIL LENGTHS DO NOT INCLUDE LENGTHS FOR END, TERMINAL, ANCHOR OR TRANSITION SECTIONS OR BULLNOSE

BEGIN

STA.

158+74.82

176+48.07

308+10.50

304+72.29

314+57.51

297+58.49

282+51.45

288+53.83

301+39.30

334+92.32

2+40.21

END

STA.

167+06.34

184+23.06

338+85.50

311+22.29

320+57.51

338+83.49

287+01.45

293+53.83

305+51.79

369+04.82

10+90.20

TOTALS

PAY TOTALS

LOCATION

LT

LT

RT

LT

LT

RT

RT

RT

RT

LT

LT

MGS

GUARDRAIL

6' POSTS

LF

825

775.0

3075.0

650.0

600.0

4125.0

450.0

500.0

412.5

3412.5

14,825

14,825

MGS GUARDRAIL

3' 1.5" SPACING

6' POSTS

LF

850.0

850

850

TYPE A

MASH

50'

EA

1

1

1

1

1

1

1

1

8

8

END

ANCHOR

EA

1

1

1

1

1

1

1

1

1

1

1

11

11

SHAPEING

SLOPES

CLASS III

STA

8.9

8.4

30.9

7.1

6.1

41.4

5.1

5.6

4.8

34.8

9.1

162.2

162

REMARKS

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

CURVE REALIGNMENT

PAVEMENT REPLACEMENT

ROUTE B DECEL LANE

10+73.71

0+00.00 2+06.03RT

RT 0+00.00

1+68.16 13+00.40

OPTIONAL PAVEMENT - BYPASS

ROUTE

BYPASS 2

BYPASS 3

BYPASS 4

BYPASS 5

STATION

0+95.78

5+14.76

0+00.00

0+00.00

STATION

9+61.51

13+95.42

22+84.10

29+12.78

LENGTH (FT)

865.7

880.7

2284.1

2912.8

WIDTH (FT)

16

16

30

30

TOTAL

PAY TOTAL

OPTION PAVEMENT

BYPASS (SY)

1,174.8

701.8

6,079.7

8,493.7

16,450.0

16,450.0

TYPE 5 AGGR (6IN THICK)

SY

1,174.8

701.8

6,079.7

8,493.7

16,450.0

16,450.0

6" SUBGRADE

COMPACTION (STA)

5.5

8.2

22.8

29.1

65.6

66.0

REMARKS

MEDIAN CROSSOVER

MEDIAN CROSSOVER

EBL OUTSIDE SHLDR BYPASS

EBL OUTSIDE SHLDR BYPASS
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

ROUTE

I-44 EB

LOCATION

RT

STA

263+90.00

STA

270+78.00

LENGTH

688.0

DITCH

LINER

TYPE

TYPE 1

DITCH

WIDTH

0.0

TOTAL 

 WIDTH

18.0

DEPTH

FT

2.0

TOTAL

SIDE SLOPES

LT

6.0

SIDE SLOPES

RT

3.0

TURF REINF.

MAT

SY

1,376.0

1,376.0

TURF REINFORCEMENT MAT

SHEET 5 OF 8 

LIGHT POLES, LUMINAIRES, WIRE, BRACKET ARMS, AND FOUNDATIONS

POLE

NO.

L1

L2

L3

L4

L5

ROUTE

RTE B

RTE 38

SAMPSON RD

EB CONWAY REST AREA

WB CONWAY REST AREA

CIRCUIT

1

EXISTING

1

EXISTING

EXISTING

STATION

8+17.72

10+77.76

12+92.73

9+32.17

10+82.24

LOCATION

(FT)

26.5 (RT)

31.2 (RT)

26.0 (RT)

26.5 (RT)

28.3 (RT)

TOTALS

LUMINAIRE

LED-B

ARM MOUNTED

(EA)

1

1

1

1

1

5

LIGHTING POLE

45 FT., TYPE AT

DESIGN 2

(EA)

1

1

1

1

1

5

BRACKET

ARM

15 FT.

(EA)

1

1

1

1

1

5

#10 AWG CABLE

1 COND. POLE

& BRACKET

(FT)

120

120

120

120

120

600

POLE

FOUNDATION

45 FT. MOUNTING HEIGHT

(EA)

1

1

1

1

1

5

REMARKS

USE EXISTING RAMP ALIGNMENT

USE PROPOSED DECEL ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE PROPOSED DECEL ALIGNMENT

USE PROPOSED DECEL ALIGNMENT

PULL BOX, CONCRETE, STANDARD

BOX

NO.

1

2

3

4

5

6

7

8

9

10

11

12

BOX

NO.

A

B

C

D

E

F

G

H

I

J

ROUTE

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE 38

SAMPSON RD

SAMPSON RD

SAMPSON RD

SAMPSON RD

SAMPSON RD

SAMPSON RD

SAMPSON RD

EB CONWAY REST AREA

WB CONWAY REST AREA

CIRCUIT

1

1

1

1

1

1

1

1

1

1

EXISTING

1

1

1

1

1

1

1

EXISTING

EXISTING

STATION

17+61.56

17+61.90

17+63.32

17+66.05

13+55.75

11+22.75

8+56.38

3+73.41

1+82.41

1+80.99

4+95.62

N/A

21+00.10

16+24.46

11+24.46

6+24.17

N/A

N/A

5+85.95

N/A

LOCATION

LT

RT

LT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

DRAIN 

TYPE

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

1 (STONE DRAIN)

TOTAL

PULL BOX

TYPE 1

(EA)

1

1

1

1

2

1

2

1

1

1

1

1

1

1

1

1

1

1

1

1

22

REMARKS

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

USE EXISTING RAMP ALIGNMENT

LIGHTING CABLES, CONDUITS AND TRENCHING

ROUTE

RTE B

RTE B

RTE B

RTE B

RTE B

RTE B

RTE 38

SAMPSON RD.

SAMPSON RD.

SAMPSON RD.

SAMPSON RD.

EB CONWAY REST AREA

WB CONWAY REST AREA

LOCATION

FROM

SOURCE

PS

CONTROLLER

PB A

PB 1

PB F

PB 5

SOURCE

PS

CONTROLLER

PB 6

PB 11

PB 12

LOCATION

TO

PS

CONTROLLER

L1

PB B

PB 2

PB G

L2

PS

CONTROLLER

L1

PB 7

L4

L5

CIRCUIT

N/A

N/A

1

1

1

1

EXISTING

N/A

N/A

1

1

EXISTING

EXISTING

CENTER-TO-CENTER

CONTROLLER OR

POLE TO POLE

(FT)

1,757

20

1,486

43

38

35

254

771

20

1,769

41

178

229

TOTALS

1" CABLE-CONDUIT

2 COND. &

1 BARE NEUTRAL

#8 AWG

(FT)

267

191

242

4,041

CABLE

2 AWG

1 COND.

(FT)

108

108

216

CABLE

500 KCMIL

3 COND.

4/0 AWG GROUND

(FT)

5,526

CABLE

250 KCMIL

3 COND.

1 AWG GROUND

(FT)

2,567

TYPE 1 

TRENCHING

(FT)

254

178

229

2"

TRENCHED

CONDUIT

(FT)

28

28

56

3"

PUSHED

CONDUIT

(FT)

32

35

67

4"

TRENCHED

CONDUIT

(FT)

742

4"

PUSHED

CONDUIT

(FT)

37

29

66

4"

EXTERNAL

CONDUIT

(FT)

30

30

60

REMARKS

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

PROP. DECEL ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

EXIST. RAMP ALIGNMENT

PROP. DECEL ALIGNMENT

PROP. DECEL ALIGNMENT

2,4273,916

1,526

1,815

5,526

2,567

1,486

1,769

1,685

4,040 220 5,530 2,570 56 67 66 602,4273,916PAY TOTAL

CONTROL STATION, POWER SUPPLY ASSEMBLY

ROUTE

RTE B

RTE B

SAMPSON RD

SAMPSON RD

TOTAL

STATION

2+39.98

2+62.00

10+08.71

9+91.81

LOCATION

LT

LT

RT

RT

BASE MOUNTED CONTROL

STATION 240 VOLT-

 4 CIRCUIT

(EA)

1

1

2

POWER SUPPLY ASSEMBLY,

 TYPE 2, 240/120 VOLT 

SERVICE, LIGHTING ONLY

(EA)

1

1

2

REMARKS
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

SHEET 6 OF 8 

ITS - PULL BOXES

PULL

BOX

NO.

PB 21

PB 22

PB 23

PB 24

PB 25

ROUTE

I-44 EAST

I-44 EAST

I-44 EAST

I-44 EAST

I-44 EAST

STATION

230+54.87

245+49.44

255+43.41

255+64.51

264+70.36

OFFSET

26.32' RT

23.02' RT

78.63' RT

39.33' RT

137.73' RT

TOTAL

PULL BOX

ITS

CLASS 2

(EA)

1

1

1

1

4

PULL BOX

ITS

CLASS 5

(EA)

1

1

REMARKS

ITS QUANTITIES - CABLES, CONDUIT

ROUTE

ROUTE B

I-44 EAST

I-44 EAST

I-44 EAST

I-44 EAST

I-44 EAST

SEE JSP FOR FIBER OPTIC CABLE REMOVAL REQUIREMENTS. SLACK OF 20' INCLUDED AT PB AND CONTROLLER FOR FIBER OPTIC CABLE.

LOCATION

FROM

CONTROLLER

PB 25

PB 24

PB 23

PB 22

PB 21

LOCATION

TO

PB 25

PB 24

PB 23

PB 22

PB 21

EXIST. PB

CENTER

TO

CENTER

(LF)

21

908

45

993

1,496

53

TOTALS

 PAY TOTALS

FIBER

OPTIC

CABLE

(LF)

61

948

85

1033

1536

93

3,756

3,760

2"

TRENCHED

CONDUIT

(LF)

20

906

991

1494

3,411

3,411

3"

PUSHED

CONDUIT

(LF)

43

51

94

94

MISC. CCTV

CAMERA

CABLE

(LF)

100

100

100

REMARKS

ITS QUANTITIES - CCTV EQUIPMENT

ROUTE

I-44 EAST

LOCATION

NEW POST

STATION

264+91.75

OFFSET

138.11' RT

TOTALS

CCTV

POLE,

INSTALLED

(EA)

1

1

CCTV

POLE

FOUNDATION

(EA)

1

1

MISC.

CCTV

CAMERA

ASSEMBLY

(EA)

1

1

MISC. INSTALL

CCTV

CAMERA

ASSEMBLY

(EA)

1

1

REMARKS

POWER SUPPLY ASSEMBLY

TYPE 2, 240/120 V

1 EACH
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I-44

SW

WEBSTER

J7I3010

SUMMARY OF QUANTITIES

ALTERNATE PAVEMENT - CONCRETE SHEET 7 OF 8 

ALTERNATE PAVEMENT -ASPHALT

ROUTE

I-44 WBL

I-44 EBL

ROUTE B

ROUTE 38

SAMPSON RD

CONWAY REST AREA WB

CONWAY REST AREA EB

STA.

75+79.13

263+92.00

0+00.00

0+00.00

0+00.00

0+00.00

0+00.00

STA.

320+50.14

332+77.85

10+73.77

15+26.02

16+61.04

13+00.40

11+87.52

LENGTH

24,471

6,886

1,074

1,526

1,661

1,300

1,188

WIDTH

41

41

VAR

VAR

VAR

VAR

VAR

TOTALS

PAY TOTALS

ALTERNATE PAVEMENT

14 1/2" ASPHALT PAVEMENT

(SY)

111,479.0

31,369.6

868.8

1301.9

1295.1

1078.5

897.3

148,290.2

148,290.2

18"

ROCK BASE

(SY)

111,479.0

31,369.6

868.8

1301.9

1295.1

1078.5

897.3

148,290.2

148,290

6" SUBGRADE

COMPACTION

(STA)

244.7

37.8

10.7

15.3

16.6

13.0

11.9

350.0

350.0

ASPH. SHLDR

RUMBLE STRIP

(STA)

489.4

137.7

0

0

0

0

0

627.1

627.0

REMARKS

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE
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SHEET 7 OF 8 

SUMMARY OF QUANTITIES

ALTERNATE PAVEMENT - ASPHALT

ALTERNATE PAVEMENT -ASPHALT

ROUTE

I-44 WBL

I-44 EBL

ROUTE B

ROUTE 38

SAMPSON RD

CONWAY REST AREA WB

CONWAY REST AREA EB

STA.

75+79.13

263+92.00

0+00.00

0+00.00

0+00.00

0+00.00

0+00.00

STA.

320+50.14

332+77.85

10+73.77

15+26.02

16+61.04

13+00.40

11+87.52

LENGTH

24,471

6,886

1,074

1,526

1,661

1,300

1,188

WIDTH

41

41

VAR

VAR

VAR

VAR

VAR

TOTALS

PAY TOTALS

ALTERNATE PAVEMENT

14 1/2" ASPHALT PAVEMENT

(SY)

111,479.0

31,369.6

868.8

1301.9

1295.1

1078.5

897.3

148,290.2

148,290.2

18"

ROCK BASE

(SY)

111,479.0

31,369.6

868.8

1301.9

1295.1

1078.5

897.3

148,290.2

148,290

6" SUBGRADE

COMPACTION

(STA)

244.7

37.8

10.7

15.3

16.6

13.0

11.9

350.0

350.0

ASPH. SHLDR

RUMBLE STRIP

(STA)

489.4

137.7

0

0

0

0

0

627.1

627.0

REMARKS

PAVEMENT REPLACEMENT

CURVE REALIGNMENT

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE

DECEL LANE

5:14:28 PM 3/18/2024
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SIGN

WO1-1L

WO1-1R

WO1-2L

WO1-2R

WO1-3L

WO1-3R

WO1-4L

WO1-4R

WO1-4bL

WO1-4bR

WO1-4cL

WO1-4cR

WO1-6

WO1-6a

WO1-7

WO1-7a

WO1-8

WO1-8a

WO3-1

WO3-2

WO3-3 

WO3-4

WO3-5

WO4-1L 

WO4-1R 

WO4-1aL 

WO4-1aR 

WO5-1 

WO5-3 

WO5-5

WO6-1 

WO6-2

WO6-3

WO7-3a

WO8-1 

WO8-2 

WO8-3

WO8-4 

WO8-5 

WO8-6 

WO8-6c

WO8-7 

WO8-7a

WO8-9

WO8-11

WO8-12

WO8-15

WO8-15P

WO8-17

WO8-17P

W10-1

WO12-1

WO12-2 

W012-2X

WO12-2a

WO12-4

WO12-5

WO13-1 

WO16-2

WO16-3

WO20-1

WO20-2

WO20-3

WO20-4

WO20-5

WO20-5a

WO20-6a

WO20-7a

WO21-5bL

WO21-5aL

WO22-1

WO22-2

WO22-3

GO22-1

SIZE

IN.

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

60X30

72X36

60X30

72X36

18X24

30X36

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

30X24

48X48

48X48

48X48

48X48

48X48

48X48

48X48

36X36

36X36

48X48

48X48

48X48

48X48

30X24

48X48

30X24

42RND.

24X24

48X48

24X18

84X24

120X60

120X60

30X30

30X24

30X24

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

42X36

42X36

21X15

AREA

SQ.FT.

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

12.50

18.00

12.50

18.00

3.00

7.50

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

5.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

9.00

9.00

16.00

16.00

16.00

16.00

5.00

16.00

5.00

9.62

4.00

16.00

3.00

14.00

50.00

50.00

6.25

5.00

5.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

10.50

10.50

2.19

QTY

EACH

WARNING SIGNS

TOTAL

AREA

SQ.FT.

QTY

RELOC

EACH

TOTAL

RELOC

SQ.FT.

SIGN

NUM.

DESCRIPTION

TURN (SYMBOL LEFT ARROW)

TURN (SYMBOL RIGHT ARROW)

CURVE (SYMBOL LEFT ARROW)

CURVE (SYMBOL RIGHT ARROW)

REVERSE TURN (SYMBOL LEFT ARROW)

REVERSE TURN (SYMBOL RIGHT ARROW)

REVERSE CURVE (SYMBOL LEFT ARROW)

REVERSE CURVE (SYMBOL RIGHT ARROW)

DOUBLE ARROW REVERSE CURVE (SYMBOL LT ARROWS)

DOUBLE ARROW REVERSE CURVE (SYMBOL RT ARROWS)

TRIPLE ARROW REVERSE CURVE (SYMBOL LT ARROWS)

TRIPLE ARROW REVERSE CURVE (SYMBOL RT ARROWS)

HORIZONTAL ARROW (SYMBOL)

HORIZ. ARROW (SYMBOL ON PERMANENT BARRICADE)

DOUBLE HEAD HORIZONTAL ARROW (SYMBOL)

DOUBLE HEAD HORIZ. ARROW (SYMBOL ON PERM. BARR.)

CHEVRON (SYMBOL)

CHEVRON (SYMBOL FOR DIVIDED HIGHWAYS)

STOP AHEAD (SYMBOL)

YIELD AHEAD (SYMBOL)

SIGNAL AHEAD (SYMBOL)

BE PREPARED TO STOP

SPEED LIMIT AHEAD 6-50 MPH; 2-60 MPH

MERGE (SYMBOL FROM LEFT)

MERGE (SYMBOL FROM RIGHT)

MERGE (ARROW SYMBOL)

MERGE (ARROW SYMBOL)

ROAD/BRIDGE/RAMP NARROWS

ONE LANE BRIDGE

NARROW LANES

DIVIDED HIGHWAY (SYMBOL)

DIVIDED HIGHWAY END (SYMBOL)

TWO WAY TRAFFIC (SYMBOL)

NEXT XX MILES (PLAQUE)

BUMP

DIP

PAVEMENT ENDS

SOFT SHOULDER

SLIPPERY WHEN WET (SYMBOL)

TRUCK CROSSING (WITH FLAGS)

TRUCK ENTRANCE

LOOSE GRAVEL

FRESH OIL/LOOSE GRAVEL

LOW SHOULDER

UNEVEN LANES

NO CENTER LINE

GROOVED PAVEMENT

MOTORCYCLE (PLAQUE)

SHOULDER DROP-OFF (SYMBOL)

SHOULDER DROP-OFF (PLAQUE)

RAILROAD CROSSING

DOUBLE DOWN ARROW (SYMBOL)

LOW CLEARANCE (SYMBOL)

LOW CLEARANCE (PLAQUE)

OVERHEAD LOW CLEARANCE (FEET AND INCHES)

LOW CLEARANCE XX FT XX IN  XX MILES AHEAD

WIDTH RESTRICTION XX FT XX IN XX MILES  AHEAD 

ADVISORY SPEED (PLAQUE)

XXX FEET (PLAQUE)

X MILE (PLAQUE)

ROAD/BRIDGE/RAMP WORK AHEAD

DETOUR AHEAD

ROAD CLOSED AHEAD

ONE LANE ROAD AHEAD

RIGHT/CENTER/LEFT LANE CLOSED AHEAD

2 RIGHT/CENTER/LEFT LANES CLOSED AHEAD

RIGHT/CENTER/LEFT LANE CLOSED

FLAGGER (SYMBOL, WITH FLAGS)

LEFT SHOULDER CLOSED

LEFT SHOULDER CLOSED AHEAD

BLASTING ZONE AHEAD

TURN OFF 2-WAY RADIO AND PHONE

END BLASTING ZONE

WET PAINT (ARROW PIVOTS)

SIGN

E05-1

E05-2

E05-2a

GO20-1

GO20-2

GO20-4

GO20-4a

GO20-4a

GO20-5aP

MO4-8a

MO4-9L

MO4-9R

MO4-9P

MO4-10L

MO4-10R

R1-1

R1-2

R1-2a

R1-3P

R2-1

R3-1

R3-2

R3-3

R3-4

R3-7L

R3-7R

R4-1

R4-2

R4-8a

R4-9

R5-1

R5-1a

R6-1L

R6-1R

R6-2L

R6-2R

R9-9

R9-11L

R9-11R

R10-6

R11-2

R11-3a

R11-4

CONST-3A

CONST-3X

CONST-5

CONST-5

CONST-7

CONST-7

CONST-8

616-10.05

CONSTRUCTION SIGNS

616-10.10

RELOCATED SIGNS

SIZE

IN.

36X48

48X36

48X36

60X24

48X24

36X18

42X30

18X12

36X24

24X18

48X36

48X36

48X12

48X18

48X18

48X48

48TRI.

36X36

30X12

36X48

48X48

48X48

36X36

48X48

30X30

30X30

36X48

36X48

36X48

36X48

30X30

36X24

54X18

54X18

24X30

24X30

24X12

24X18

24X18

24X36

48X30

60X30

60X30

60X48

56X12

48X36

96X48

48X24

72X36

48X36

AREA

SQ.FT.

12.00

12.00

12.00

10.00

8.00

4.50

8.75

1.50

6.00

3.00

12.00

12.00

4.00

6.00

6.00

13.25

6.93

9.00

2.50

12.00

16.00

16.00

9.00

16.00

6.25

6.25

12.00

12.00

12.00

12.00

6.25

6.00

6.75

6.75

5.00

5.00

2.00

3.00

3.00

6.00

10.00

12.50

12.50

20.00

4.67

12.00

32.00

8.00

18.00

12.00

QTY

EACH

GUIDE SIGNS

REGULATORY SIGNS

MISCELLANEOUS SIGNS

TOTAL

SQ.FT.

TOTAL

QTY

RELOC

EACH

TOTAL

RELOC

SQ.FT.

TOTAL

0

SIGN

NUM.

DESCRIPTION

GORE EXIT

EXIT OPEN

EXIT CLOSED

ROAD WORK NEXT XX MILES

END ROAD WORK

PILOT CAR FOLLOW ME

PILOT CAR IN USE WAIT & FOLLOW

PILOT CAR IN USE WAIT & FOLLOW

WORK ZONE (PLAQUE)

END DETOUR

DETOUR (LEFT ARROW)

DETOUR (RIGHT ARROW)

STREET NAME (PLAQUE)

DETOUR (ARROW LEFT)

DETOUR (ARROW RIGHT)

STOP

YIELD

TO ONCOMING TRAFFIC (PLAQUE)

ALL WAY (PLAQUE)

SPEED LIMIT

NO RIGHT TURN (SYMBOL)

NO LEFT TURN (SYMBOL)

NO TURNS

NO U-TURN (SYMBOL)

LEFT LANE MUST TURN LEFT

RIGHT LANE MUST TURN RIGHT

DO NOT PASS

PASS WITH CARE

KEEP LEFT (HORIZONTAL ARROW)

KEEP RIGHT (HORIZONTAL ARROW)

DO NOT ENTER

WRONG WAY

ONE WAY ARROW (LEFT)

ONE WAY ARROW (RIGHT)

ONE WAY (LEFT)

ONE WAY (RIGHT)

SIDEWALK CLOSED

SIDEWALK CLOSED AHEAD,

(ARROW LEFT) CROSS HERE

SIDEWALK CLOSED AHEAD, 

(ARROW RIGHT) CROSS HERE

STOP HERE ON RED (45^ ARROW)

ROAD CLOSED

ROAD CLOSED XX MILES AHEAD

LOCAL TRAFFIC ONLY

ROAD CLOSED TO THRU TRAFFIC

FINE SIGN

SPEEDING/PASSING (PLATE)

POINT OF PRESENCE

POINT OF PRESENCE

RATE OUR WORK ZONE

RATE OUR WORK ZONE

WORK ZONE NO PHONE ZONE

ITEM

NUMBER

6122008

6122009

6122010

6122012

6122014

6122017

6122019

6122020

6122030

6123000A

6161008

6161012

6161013

6161014

6161025

6161030

6161033

6161040

6161047

6161055

6161070

6161095

6161096

6161098A

6161099

6162000A

6162002

6173600D

6173602B

6174000A

6175010A

6176000B

6177000B

6208064A

9029400

9029401

TOTAL

QTY

EFFECTIVE: 04-01-2023

DESCRIPTION

IMPACT ATTENUATOR 40 MPH (SAND BARRELS)

IMPACT ATTENUATOR 45 MPH (SAND BARRELS)

IMPACT ATTENUATOR 50 MPH (SAND BARRELS)

IMPACT ATTENUATOR 55 MPH (SAND BARRELS)

IMPACT ATTENUATOR 60 MPH (SAND BARRELS)

IMPACT ATTENUATOR 65 MPH (SAND BARRELS)

IMPACT ATTENUATOR 70 MPH (SAND BARRELS)

REPLACEMENT SAND BARREL

IMPACT ATTENUATOR (RELOCATION)

TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)

ADVANCED WARNING RAIL SYSTEM

BUOYS (BOATS KEEP OUT)

BUOYS (NO WAKE)

SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)

CHANNELIZER (TRIM LINE)

TYPE III MOVEABLE BARRICADE

DIRECTION INDICATOR BARRICADE

FLASHING ARROW PANEL

TYPE III OBJECT MARKER

SEQUENTIAL FLASHING WARNING LIGHT

TUBULAR MARKER

RADAR SPEED ADVISORY SYSTEM

CHANGEABLE MESSAGE SIGN, 

COMMISSION FURNISHED/RETAINED

CHANGEABLE MESSAGE SIGN W/O COMM. 

INTERFACE - CONTRACTOR FURNISHED/RETAINED

CHANGEABLE MESSAGE SIGN WITH COMM. 

INTERFACE - CONTRACTOR FURNISHED/RETAINED

WORK ZONE TRAFFIC SIGNAL SYSTEM

TEMPORARY LONG-TERM RUMBLE STRIPS

TEMPORARY TRAFFIC BARRIER

CONTRACTOR FURNISHED/RETAINED

TEMPORARY TRAFFIC BARRIER

CONTRACTOR FURNISHED/COMMISSION RETAINED

TEMP. TRAFFIC BARRIER HEIGHT TRANSITION 

RELOCATING TEMPORARY TRAFFIC BARRIER

TEMPORARY TRAFFIC BARRIER

COMMISSION FURNISHED/RETAINED

TEMP. TRAFFIC BARRIER HEIGHT TRANSITION

COMMISSION FURNISHED/RETAINED 

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY TRAFFIC SIGNALS

TEMPORARY TRAFFIC SIGNALS AND LIGHTING

4 64 35

1265

SUMMARY OF QUANTITIES

SHEET 8 OF 8 

TEMPORARY REMOVEABLE PAVEMENT MARKING TAPE 4" YELLOW

TEMPORARY REMOVEABLE PAVEMENT MARKING TAPE 4" WHITE

6205303B

6205301B

2 32 33

2 32 32

16.0048X48

16.0048X48

8 128 3,3A

17611 2

4 64

11 176 43

2 4.38

2 7

2 832

32

24

18

321

1

2 55

72

71

53A

53204

4 18.68

73

47726

2 24

22 264 4,4A,5

2 24 49

1

26

5412020

2 16

202

260,204'

244,389'

10,265

1185

10

6

12

1

480

16

3

6169901 1 INTELLIGENT WORK ZONE ( SEE JOB SPECIAL PROVISIONS)

20

WO6-6A 48X48 16.00 2 32 S-1, S-2 MULTI LANE TRAFFIC (SYMBOL)

70

8-50 MPH; 4-60 MPH; 10-70 MPH

4 64 36

342 32

38592.5

56600
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EVERGREEN RD

I-44 EBL
US RTE 66

MARKER

RELOCATE MILE 

REMOVE AND 

WBL I-44

1- TYPE A PIPE COLLAR

18"X 5.60' GROUP A PIPE

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 87+42.37 30.81' RT

MEDIAN CULVERT 1-8

REMOVE AND REPLACE INLET

S.L.

LEGEND

PAVEMENT REPLACEMENT

EB I-44

STA. 103+15.68 TO STA. 162+57.30

BUILD 5936' OF GUARDCABLE FROM 

WB I-44

FROM STA. 79+87.81 TO STA. 149+87.99

REMOVE 7009' OF GUARDCABLE

WB I-44

STA. 75+79.13 TO STA. 316+30.44

OF PAVEMENT FROM 

BUILD 109,790.13 SQUARE YARDS 

UIP INLET

EB I-44

FROM STA. 99+07.33 TO STA. 102+62.32

BUILD 355' OF GUARDCABLE

EXIST. R/W

SEC 3
1 T

30N R
19W

SE 1
/4 

SW 1
/4
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STA. 75+79.13 FOR PROJECT SUO146.

END PAVEMENT IMPROVEMENTS AT 

S.L.

S.L.

S.L.

MILE MARKER

REMOVE AND REPLACE

EXIST. R/W

WB I-44

FROM STA. 75+79.13 TO STA. 79+33.90

REMOVE 355' OF GUARDCABLE

4. FOR SIGNING INFORMATION, SEE SHEETS 100 -132

DECELERATION PROJECT.

THE PROFILE FOR THE PAVEMENT REPLACEMENT AND 

3. CONTRACTOR SHALL USE THE EXISTING PAVEMENT AS 

NAD83, CENTRAL ZONE.

2. ALL BEARINGS SHOWN ARE STATE PLANE BEARINGS, 

THIS PROJECT.

INCIDENTAL TO AND A PART OF THE CONSTRUCTION OF 

BEYOND THE PROJECT LIMITS IS CONSIDERED 

1. ANY WORK INDICATED ON THE PLANS THAT EXTEND 

GENERAL NOTES:

MILE MARKER

REINSTALL 

REMOVE AND

MILE MARKER

REMOVE AND REINSTALL

UIP PIPE

MILE MARKER

REMOVE AND REINSTALL

EB I-44

STA. 99+07.33 FOR PROJ. J7I3010.

BEGIN SHOULDER REPLACEMENT AT

STA. 99+07.33 FOR PROJ. SUO146

END SHOULDER REPLACEMENT AT

S.L.

STA. 99+07.33 TO 397+19.93

OF MEDIAN SHOULDER FROM 

BUILD 491.57 SY

162+57.34STA. 99+07.33 TO 

OF OUTSIDE SHOULDER FROM 

BUILD 4,936.01 SY

I-44 WBL

UIP INLET

UIP INLET

WB I-44

STA. 75+79.13 FOR PROJECT J713010.

BEGIN PAVEMENT IMPROVEMENTS AT
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PAVEMENT REPLACEMENT- 10 OF 12

SHEET 10 OF 23
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PAVEMENT REPLACEMENT- 11 OF 12

SHEET 11 OF 23
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SHEET 12 OF 23

PLAN SHEET
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WB CONWAY DECEL SHEET - 1 OF 1

SHEET 23 OF 23
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NOT TO SCALE

PAVEMENT REPLACEMENT SHEET - 1 OF 1

SHEET 1 OF 4

REFERENCE POINTS SHEET

DOWN GUY

74/5/8X24_ROD_W/CAP

CONTROL POINT 102

CMP

END 12"

3
5
.
2
'

7
4
.
3
'

FL-E-S

POLE

UTILITY

3
8
.
5
'

47.0'

74/5/8X24_ROD_W/CAP

CONTROL POINT 111

PEDESTAL

TELEPHONE 

7
3
.
0
'

1
5

.1
'

2
0
.
5
'

PIPE

15" CONCRETE

ROUTE 66

S. SIDE OF 

EDGE OF ASPHALT

74/5/8X24_ROD_W/CAP

CONTROL POINT 112

2
3
.
2
'

1
7
.
9
'

2
4
.
2
'

POLE

UTILITY

ASPHALT

EDGE OF 

LINE

FENCE

74/5/8X24_ROD_W/CAP

CONTROL POINT 113

8
.
7
'

2
5
.
2
'

1
7
.
5
'

 SIGN

"DOGWOOD TAVERN"

1ST POST OF 

METAL PIPE

24" CORRUGATED

POLE

POWER

74/5/8X24_ROD_W/CAP

CONTROL POINT 114

1
2
.
5
'

2
8
.
0
'

13
7.

1'

EVERGREEN RD.

CENTERLINE OF 

POLE

POWER

ROUTE 66

OF 

S. SIDE 

ASPHALT

EDGE OF 

74/5/8X24_ROD_W/CAP

CONTROL POINT 115

3
6
.
0
'

1
5
.
2
'17

3.
8'

OF I-44

 S. SIDE

BOX CULVERT

I-44

ROUTE 66

OF 

N. SIDE 

ASPHALT

EDGE OF 

I-44

OF

N. SIDE 

ASPHALT

EDGE OF

74/5/8X24_ROD_W/CAP

CONTROL POINT 116

5
9
.
9
'

9
.
3
'

1
1
2
.
0
'

EVERGREEN RD.

OF 

N. SIDE 

ASPHALT

EDGE OF 

GUY WIRE CORNER POST

WESTERN MOST

74/5/8X24_ROD_W/CAP

CONTROL POINT 117

7
.
7
'

3
3
.
0
'1

3
3
.
5
'

I-44

OF

N. SIDE 

ASPHALT

EDGE OF 

93.8

MILE POST

EVERGREEN RD.

OF 

S. SIDE 

ASPHALT

EDGE OF 

74/5/8X24_ROD_W/CAP

CONTROL POINT 118

6
1
.
4
'

3
5
.
1
'

1
8
.
8
'

POLE

POWER

EVERGREEN RD.

OF 

N. SIDE 

METAL PIPE

18" CORRUGATED

EVERGREEN RD.

OF 

N. SIDE 

ASPHALT

EDGE OF 

74/5/8X24_ROD_W/CAP

CONTROL POINT 119

2
6
.
1
'

2
9
.
6
'

FOR MAILBOX

CONCRETE PAD

CORNER OF

EVERGREEN RD.

OF 

S. SIDE 

ASPHALT

EDGE OF 

1
5
.
5
'

EVERGREEN RD.

OF 

N. SIDE 

METAL PIPE

18" CORRUGATED
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NOT TO SCALE

CURVE REALIGNMENT SHEET - 1 OF 1

SHEET 2 OF 4

REFERENCE POINTS SHEET

74/5/8X24_ROD_W/CAP

CONTROL POINT 114

1
2
.
5
'

2
8
.
0
'

13
7.

1'

EVERGREEN RD.

CENTERLINE OF 

POLE

POWER

ROUTE 66
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74/5/8X24_ROD_W/CAP

CONTROL POINT 115
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EDGE OF 
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NOT TO SCALE

DECEL LANE SHEET - 1 OF 1

SHEET 3 OF 4

REFERENCE POINTS SHEET

74/5/8X24_ROD_W/CAP

CONTROL POINT 123

3
.
3
'

2
3
.
5
'

1
4
.
9
'

COLOGNA RD.

CENTERLINE OF

COLOGNA RD.

OF 

S. SIDE 

ASPHALT

EDGE OF 

I-44

OF

N. SIDE

ASPHALT

EDGE OF 

74/5/8X24_ROD_W/CAP

CONTROL POINT 121

8
9
.
0
'

2
1
.
7
'

38.9'

RAMP

OF EXIT

NORTH 

GUARDRAIL

SIGN

WEST I-44

HIGHWAY B

EAST OF

GUARDRAIL

74/5/8X24_ROD_W/CAP

CONTROL POINT 148

71.9'

32.5'

7
0
.
1
'

FENCE

WIRE

BARBED

I-44

OF

E. SIDE 

ASPHALT

EDGE OF 110.4

MILE POST

74/5/8X24_ROD_W/CAP

CONTROL POINT 149

23.0'

38.8'

6
1
.
9
'

SIGN

"NO PARKING"
EXIT RAMP

OF

W. SIDE 

ASPHALT

EDGE OF

110.8

MILE POST

74/5/8X24_ROD_W/CAP

CONTROL POINT 150

4
7
.
9
'

1.9'

40.1'

SIGN

"NO PARKING"

EXIT RAMP

OF

E. SIDE 

ASPHALT

EDGE OF

DIAL *55"

"EMERGENCY

SIGN 

MAILBOX

74/5/8X24_ROD_W/CAP

CONTROL POINT 130

4
7
.
2
'

 HIGHWAY W

OF

E. SIDE 

ASPHALT

EDGE OF

1
1
.
6
'49.0'

I-44

OF

W. SIDE 

ASPHALT

EDGE OF

74/5/8X24_ROD_W/CAP

CONTROL POINT 142

26.5'

38.5'

LANE

MEADOWS

ROLLING

OF

E. SIDE 

ASPHALT

EDGE OF

49.2'

OF HEADWALL

NORTH SIDE

I-44

OF

W. SIDE 

ASPHALT

EDGE OF

74/5/8X24_ROD_W/CAP

CONTROL POINT 143

6
6
.
3
'
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EXIT RAMP
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'

SIGN

"ONE WAY"

END OF GUARDRAIL

74/5/8X24_ROD_W/CAP

CONTROL POINT 151
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4
1
.
5
'1

2
8
.
5
'

NAIL

PK I-44

OF

W. SIDE 
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EDGE OF

111.6

MILE POST
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19
.6
'

E
B

 I
-
4

4

DITCH

CONC

W
B

 I
-
4

4

9
.
9
'

7.7'

I-44 RT. LANE

STA 70+83.14 25.54'LT

EL: 1500.791

E: 1479677.926

N: 524818.205

SET IRON ROD W/CAP

CONTROL POINT NO. 1

W
B

 I
-
4

4

I-44 LT. LANE

STA 81+83.44 58.75' RT

EL: 1480.225

E: 1480697.485

N: 525262.841

SET IRON ROD W/CAP

CONTROL POINT NO. 2

1
1
.
2
'

I-44 LT. LANE

STA 98+14.05 88.68'LT

EL: 1486.696

E: 1481604.062

N: 526607.782

SET IRON ROD W/CAP

CONTROL POINT NO. 3

E
B

 I
-
4

4

8.
7'

I-44 RT. LANE

STA 99+03.98 69.37' RT

EL: 1508.058

E: 1482132.396

N: 526027.066

SET IRON ROD W/CAP

CONTROL POINT NO. 4

50.
3'

I-44 RT. LANE

STA 115+61.80 50.21'LT

EL: 1486.363

E: 1482402.496

N: 527682.894

SET IRON ROD W/CAP

CONTROL POINT NO. 5

E
B

 I
-
4

4

I-44 RT. LANE

STA 237+11.15 22.22'RT

EL: 1457.245

E: 1492570.916

N: 534755.045

SET IRON ROD W/CAP

CONTROL POINT NO. 7

E
B
 
I
-
4
4

I-44 RT. LANE

STA 245+88.19 24.00'RT

EL: 1431.317

E: 1493394.935

N: 535062.206

SET IRON ROD W/CAP

CONTROL POINT NO. 8

I-44 LT. LANE

STA 268+43.69 57.50'LT

EL: 1344.888

E: 1495568.064

N: 535531.239

SET IRON ROD W/CAP

CONTROL POINT NO. 9

I-44 RT. LANE

STA 282+76.47 47.25'RT

EL: 1293.509

E: 1497004.539

N: 535268.789

SET IRON ROD W/CAP

CONTROL POINT NO. 10

1
0
2
.
8
'

E
B

 I
-
4

4

W
B

 I
-
4

4

5
.
0
'

I-44 LT. LANE

STA 226+21.71 54.01'LT

EL: 1477.497

E: 1491531.925

N: 534378.151

SET IRON ROD W/CAP

CONTROL POINT NO. 6

5
0
.
9
'

E
B

 I
-
4

4

W
B

 I
-
4

4

4
.
0
'

I-44 LT. LANE

STA 510+30.39 32.98'LT

EL: 1459.237

E: 1514382.047

N: 544803.241

SET IRON ROD W/CAP

CONTROL POINT NO. 11

E
B

 I
-
4

4

I-44 RT. LANE

STA 518+43.17 53.12'RT

EL: 1465.947

E: 1515037.807

N: 549306.356

SET IRON ROD W/CAP

CONTROL POINT NO. 12

40.9'

E
B

 I
-
4

4

W
B

 I
-
4

4

I-44 RT. LANE

STA 851+88.64 51.30'RT

EL: 1266.992

E: 1529298.532

N: 578720.452

SET IRON ROD W/CAP

CONTROL POINT NO. 13

2
6
.
5
'

E
B

 I
-
4

4

W
B

 I
-
4

4

I-44 RT. LANE

STA 870+77.23 42.12'RT

EL: 1297.628

E: 1529970.591

N: 580377.996

SET IRON ROD W/CAP

CONTROL POINT NO. 14
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I-44 RT. LANE

STA 1029+19.80 22.42'RT

EL: 1323.975

E: 1535978.256

N: 595034.682

SET IRON ROD W/CAP

CONTROL POINT NO. 15

7.
0'

6
1
.
0
'

82
.0
'

I-44 RT. LANE

STA 1042+11.85 22.79'RT

EL: 1353.713

E: 1536469.575

N: 596229.667

SET IRON ROD W/CAP

CONTROL POINT NO. 16
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I-44 RT. LANE

STA 1059+75.44 57.15'RT

EL: 1385.928

E: 1537171.522

N: 597847.915

SET IRON ROD W/CAP

CONTROL POINT NO. 17

SIGN

PARKING

NO 

POST

DELINEATOR

SIGN

PARKING 

NO 

I-44 RT. LANE

STA 1069+95.15 30.67'RT

EL: 1363.200

E: 1537534.521

N: 598801.192

SET IRON ROD W/CAP

CONTROL POINT NO. 18

DELINEATOR
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5
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INLET

GRATE

DELINEATOR

SHLDR

MAG IN
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MAG IN

15"LOCUST

MAG IN

15"LOCUST

MAG IN

G.R. POST

"X" IN

G.R. POST

"X" IN

G.R. POST

"X" IN

I-44 RT. LANE

STA 87+34.37 54.71'RT

EL: 1499.103

E: 1481298.477

N: 525179.865

MoDOT 115

FOUND IRON ROD W/ ALUMINUM CAP

CONTROL POINT NO. 115
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DIAL * 55
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12"WHITE

3. VERTICAL DATUM IS NAVD 88.

THE INVERSE OF THE PROJECT GRID FACTOR (1.00011132) ABOUT THE ORIGIN (0,0). AS CALCULATED BY EFK MOEN, LLC.

2. PROJECT COORDINATES ARE MODIFIED MISSOURI STATE PLANE COORDINATES AND WERE ESTABLISHED BY APPLYING

BY TRIMBLE GEOMATICS OFFICE.

COORDINATE SYSTEM OF 1983, CENTRAL ZONE. THE AVERAGE COMBINED PROJECT GRID FACTOR IS 0.99988869 CALCULATED

FOR CONTINUOUSLY OPERATING REFERENCE STATIONS DURING FEBRUARY, 2023 AND ARE BASED ON THE MISSOURI

THE MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION GLOBAL NAVIGATION SATELLITE REAL TIME NETWORK 

1. HORIZONTAL CONTROL STATEMENT: STATE PLANE COORDINATES ON THIS PROJECT WERE ESTABLISHED UTILIZING 

NOT TO SCALE

SHEET 4 OF 4

REFERENCE POINTS SHEET
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I-44

SW

WEBSTER

J7I3010

COORDINATE POINT LISTING

SHEET NO

PROJECT CONTROL POINTS

STATION

OFFSET

(USFT)

NORTHING EASTING

MODIFIED STATE PLANE (GROUND)

ELEVATION

DESCRIPTION

GPK

POINT IDLOCATION (US SURVEY FT) (US SURVEY FT) (US SURVEY FT)

ALIGNMENTS

ALL PROJECT COORDINATES HAVE BEEN PROJECTED FROM

THE MISSOURI STATE PLANE COORDINATE (SPC) SYSTEM

OF 1983 USING AN AVERAGE PROJECT PROJECTION

(GRID TO GROUND) FACTOR. TO GET BACK TO STATE

PLANE COORDINATES, MULTIPY THE PROJECT

COORDINATES BY THE AVERAGE GRID FACTOR AS SHOWN

IN THE "REFERENCE CONTROL INFORMATION" PORTION

OF THIS TABLE.

PROJECT COORDINATE INFORMATION

COORDINATE SYSTEM

HORIZONTAL DATUM

VERTICAL DATUM

GEOID MODEL

ELEVATIONS

DETERMINED BY

PROJECT PROJECTION FACTOR

REFERENCE CONTROL INFORMATION

COORDINATE SYSTEM

CONTROL STATION

DESIGNATION

CORS_ID

PID

LATITUDE

LONGITUDE

NORTHING (M)

EASTING (M)

ZONE

PROJECT AVERAGE GRID FACTOR

EXAMPLE OF PROJECT COORDINATE TO S.P.C.

PROJECT NORTHING X AVERAGE GRID FACTOR

 = STATE PLANE NORTHING

PROJECT EASTING X AVERAGE GRID FACTOR

 = STATE PLANE EASTING

EXAMPLE: CONTROL POINT #___

N ______.____ X _.________ = N ______.___

E _______.____ X _.________ = E _______.___

LINEAR UNIT CONVERSION

1 METER = 3.280833333 US SURVEY FEET (USFT)

PAVEMENT REPLACEMENT SHEET - 1 OF 1

SHEET 1 OF 3

COORDINATE POINT SHEET

MISSOURI STATE PLANE

NAD83

NAVD88

GEOID 18

REMAINING PRIMARY, SECONDARY AND VERTICAL CONTROL POINTS.

FROM THE ABOVE LISTED CONTROL POINTS WAS USED FOR THE 

WERE DETERMINED BY NGS OPUS SOLUTIONS. A DIGITAL LEVEL LOOP

DETERMINED BY RUNNING 2-4 HOURS GPS OBSERVATIONS. SOLUTIONS

ELEVATIONS FOR CONTROL POINTS 101, 103, 106, 108 WERE

1.000111320

MO COORDINATE SYSTEM OF 1983

MISSOURI CORS

MODOT MARSHFIELD CORS ARP

MOMF

DN5832

N37°20'45.7571"

W92°57'01.61550"

167949.258

460089.785

CENTRAL

0.999888692

528149.1334 1486239.4660 1459.8920 74/5/8x24_ROD_W/CAP 102

74/5/8x24_ROD_W/CAP1472.25001472925.4672523571.9759 111

523873.1219 1475137.2622 1496.7430 74/5/8x24_ROD_W/CAP 112

524281.8169 1476807.2137 1491.5460 74/5/8x24_ROD_W/CAP 113

524656.8830 1479588.0919 1505.8580 74/5/8x24_ROD_W/CAP 114

1499.25201481298.4648525179.8029 74/5/8x24_ROD_W/CAP 115

528974.8670 1483422.9046 1490.7300 74/5/8x24_ROD_W/CAP 116

529939.8027 1484913.9603 1452.1530 74/5/8x24_ROD_W/CAP 117

1488272.0977532296.8893 1449.6250 74/5/8x24_ROD_W/CAP 118

533187.3088 1489596.2954 1457.6050 74/5/8x24_ROD_W/CAP 119

6 77+26.79 RIGHT 157.03'

7 99+65.59 LEFT 111.36'

8 116+91.73 LEFT 114.86'

9 144+82.83 RIGHT 174.19'

9 160+83.74 RIGHT 504.88'

12 221+95.86 RIGHT 2170.06'

11 203+28.65 LEFT 93.76'

12 221+04.81 LEFT 55.87'

13 262+07.09 LEFT 121.18'

14 278+02.80 LEFT 114.63'

92+55.61 523693.18330.00' 1474456.5894 N/A POINT OF CURVATURE I-44 WESTBOUND ¡ P.C.

96+31.40 0.00' 523684.3831 1484832.2787 N/A HORIZONTAL POINT INDEX I-44 WESTBOUND ¡ H.P.I.

100+02.93 0.00' 523772.7763 1475197.5273 N/A POINT OF TANGENT I-44 WESTBOUND ¡ P.T.

146+05.93 0.00' 524855.4161 1479671.0900 N/A POINT OF CURVATURE I-44 WESTBOUND ¡ P.C.

158+36.96 0.00' 525145.0477 1480867.8733 N/A HORIZONTAL POINT INDEX I-44 WESTBOUND ¡ H.P.I.

169+31.19 0.00' 526213.2983 1481480.2598 N/A POINT OF TANGENT I-44 WESTBOUND ¡ P.T.

189+25.90 0.00' 527943.8207 1482472.3009 N/A POINT OF CURVATURE I-44 WESTBOUND ¡ P.C.

194+38.89 0.00' 528388.8680 1482727.4292 N/A HORIZONTAL POINT INDEX I-44 WESTBOUND ¡ H.P.I.

199+34.17 0.00' 528676.8550 1483151.9536 N/A POINT OF TANGENT I-44 WESTBOUND ¡ P.T.

291+66.48 0.00' 533859.7857 1490792.1613 N/A POINT OF CURVATURE I-44 WESTBOUND ¡ P.C.

302+46.12 0.00' 534465.8822 1491685.6140 N/A HORIZONTAL POINT INDEX I-44 WESTBOUND ¡ H.P.I.

313+18.64 0.00' 534883.6391 1492681.1488 N/A POINT OF TANGENT I-44 WESTBOUND ¡ P.T.

313+27.59 0.00' 534880.1753 1492672.8944 N/A POINT OF CURVATURE I-44 WESTBOUND ¡ P.C.

316+30.44 0.00' N/A E.P.END OF PROJECT I-44 WESTBOUND ¡534992.5205 1492956.3384

75+79.13 0.00' 523732.4426 1472780.5708 N/A BEGINNING OF PROJECT I-44 WESTBOUND ¡ B.P.¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

¡

115+84.61 0.00' 523627.488 1474456.179 N/A POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.

120+01.86 0.00' 523618.101 1474873.330 N/A HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.

124+13.55 0.00' 523725.495 1475276.529 N/A POINT OF TANGENT I-44 EASTBOUND ¡ P.T.

180+81.82 0.00' 525062.020 1480784.973 N/A POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.

193+13.98 0.00' 525289.232 1481996.008 N/A HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.

202+37.03 0.00' 526502.851 1482208.988 N/A POINT OF TANGENT I-44 EASTBOUND ¡ P.T.

209+91.80 0.00' 527246.596 1482337.497 N/A POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.

219+30.91 0.00' N/A528174.160 1482484.317

¡

¡

¡

¡

¡

¡

¡

¡ HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.

227+57.68 ¡ 0.00' 528682.247 1483274.114 N/A POINT OF TANGENT I-44 EASTBOUND ¡ P.T.

HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.N/A317+31.09 ¡ 0.00' 533718.812 1490700.752

POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.N/A1490972.464533902.1830.00'¡320+58.88

HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.N/A327+06.61 ¡ 0.00' 534265.456 1491508.725

POINT OF TANGENT I-44 EASTBOUND ¡ P.T.N/A1492087.819534555.6180.00'¡333+52.48

335+02.20 ¡ 0.00' 534621.982 1492222.031 N/A POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.

HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.N/A1492658.871534836.6110.00'¡339+88.92

POINT OF TANGENT I-44 EASTBOUND ¡ P.T.N/A1493117.320535000.0710.00'¡344+74.58

P.C.POINT OF CURVATURE I-44 EASTBOUND ¡N/A345+22.88 ¡ 0.00' 535016.247 1493162.831

HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.N/A1493649.753535184.7450.00'¡350+38.13

POINT OF TANGENT I-44 EASTBOUND ¡ P.T.N/A1494155.546535283.0280.00'¡355+51.67

POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.N/A1494253.671356+51.54 ¡ 0.00' 535301.601

HORIZONTAL POINT INDEX I-44 EASTBOUND ¡ H.P.I.N/A1494745.798535392.7420.00'¡361+52.03

POINT OF TANGENT I-44 EASTBOUND ¡ P.T.N/A535414.626 1495245.8150.00'¡366+50.91

POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.N/A1495370.712535417.9190.00'¡367+75.85

371+00.96 ¡ 0.00' 535421.796 1495695.799 N/A H.P.I.HORIZONTAL POINT INDEX I-44 EASTBOUND ¡

374+25.53 ¡ 0.00' 535393.306 1496019.659 N/A POINT OF TANGENT I-44 EASTBOUND ¡

POINT OF CURVATURE I-44 EASTBOUND ¡ P.C.

P.T.

N/A384+50.01 ¡ 0.00' 535312.135 1497040.913

H.P.I.HORIZONTAL POINT INDEX I-44 EASTBOUND ¡N/A1497190.533535301.3390.00'¡386+00.02

P.C.C.POINT OF COMPOUND CURVATURE I-44 EASTBOUND ¡N/A387+49.98 ¡ 535296.8430.00' 1497340.475

391+62.90 ¡ 0.00' 535285.631 1497753.241 N/A H.P.I.HORIZONTAL POINT INDEX I-44 EASTBOUND ¡

POINT OF TANGENT I-44 EASTBOUND ¡ P.T.N/A1498164.728535319.9930.00'¡395+74.98

END OF PROJECT I-44 EASTBOUND ¡ E.P.N/A397+20.00 ¡ 0.00' 535330.306 1498309.384
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I-44

SW

WEBSTER

J7I3010

COORDINATE POINT LISTING

SHEET NO

PROJECT CONTROL POINTS

STATION

OFFSET

(USFT)

NORTHING EASTING

MODIFIED STATE PLANE (GROUND)

ELEVATION

DESCRIPTION

GPK

POINT IDLOCATION (US SURVEY FT) (US SURVEY FT) (US SURVEY FT)

ALIGNMENTS

524656.8830 1479588.0919 1505.8580 74/5/8x24_ROD_W/CAP 114

1499.25201481298.4648525179.8029 74/5/8x24_ROD_W/CAP 115

528974.8670 1483422.9046 1490.7300 74/5/8x24_ROD_W/CAP 116

529939.8027 1484913.9603 1452.1530 74/5/8x24_ROD_W/CAP 117

4 269+57.95 RIGHT 110.19'

5 285+91.84 RIGHT 440.88'

9 328+27.66 LEFT 158.59'

N/A 346+03.28 RIGHT 119.41'

ALL PROJECT COORDINATES HAVE BEEN PROJECTED FROM

THE MISSOURI STATE PLANE COORDINATE (SPC) SYSTEM

OF 1983 USING AN AVERAGE PROJECT PROJECTION

(GRID TO GROUND) FACTOR. TO GET BACK TO STATE

PLANE COORDINATES, MULTIPY THE PROJECT

COORDINATES BY THE AVERAGE GRID FACTOR AS SHOWN

IN THE "REFERENCE CONTROL INFORMATION" PORTION

OF THIS TABLE.

PROJECT COORDINATE INFORMATION

COORDINATE SYSTEM

HORIZONTAL DATUM

VERTICAL DATUM

GEOID MODEL

ELEVATIONS

DETERMINED BY

PROJECT PROJECTION FACTOR

REFERENCE CONTROL INFORMATION

COORDINATE SYSTEM

CONTROL STATION

DESIGNATION

CORS_ID

PID

LATITUDE

LONGITUDE

NORTHING (M)

EASTING (M)

ZONE

PROJECT AVERAGE GRID FACTOR

EXAMPLE OF PROJECT COORDINATE TO S.P.C.

PROJECT NORTHING X AVERAGE GRID FACTOR

 = STATE PLANE NORTHING

PROJECT EASTING X AVERAGE GRID FACTOR

 = STATE PLANE EASTING

EXAMPLE: CONTROL POINT #___

N ______.____ X _.________ = N ______.___

E _______.____ X _.________ = E _______.___

LINEAR UNIT CONVERSION

1 METER = 3.280833333 US SURVEY FEET (USFT)

MISSOURI STATE PLANE

NAD83

NAVD88

GEOID 18

REMAINING PRIMARY, SECONDARY AND VERTICAL CONTROL POINTS.

FROM THE ABOVE LISTED CONTROL POINTS WAS USED FOR THE 

WERE DETERMINED BY NGS OPUS SOLUTIONS. A DIGITAL LEVEL LOOP

DETERMINED BY RUNNING 2-4 HOURS GPS OBSERVATIONS. SOLUTIONS

ELEVATIONS FOR CONTROL POINTS 101, 103, 106, 108 WERE

1.000111320

MO COORDINATE SYSTEM OF 1983

MISSOURI CORS

MODOT MARSHFIELD CORS ARP

MOMF

DN5832

N37°20'45.7571"

W92°57'01.61550"

167949.258

460089.785

CENTRAL

0.999888692

283+86.48 ¡ 525141.6755 1480939.8639 HORIZONTAL POINT INDEX I-44 EASTBOUND ¡

294+64.50 ¡ 526183.4979 1481536.7954 POINT OF REVERSE CURVATURE I-44 EB ¡

304+16.13 ¡ 527009.1948 1482009.8938 POINT OF INTERSECTION I-44 EASTBOUND ¡

313+67.76 ¡ 527834.6212 1482483.4640 CIRCULAR TO SPIRAL I-44 EASTBOUND ¡

315+64.80 ¡ 528003.9739 1482584.1514 SPIRAL TO CIRCULAR I-44 EASTBOUND ¡

319+50.25 ¡ 528329.0172 1482791.3207 HORIZONTAL POINT INDEX I-44 EASTBOUND ¡

323+27.34 ¡ 528560.1300 1483099.7996 CIRCULAR TO SPIRAL I-44 EASTBOUND ¡

263+92.00 ¡ 0.00'

269+83.54 ¡ 524770.0062 1479587.1085 TANGENT TO SPIRAL I-44 EASTBOUND ¡

271+85.77 ¡ SPIRAL TO CIRCULAR I-44 EASTBOUND ¡524819.7231 1479783.1151

325+24.39 ¡ 528673.3130 1483261.0692 SHORT TANGENT I-44 EASTBOUND ¡

332+77.85 ¡ 529096.5266 1483884.4430 END OF PROJECT I-44 EASTBOUND ¡

524632.6401 1479011.6146

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

0.00'

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

B.P.BEGINNING OF PROJECT I-44 EASTBOUND ¡

E.P.

T.S.

S.C.

H.P.I.

P.R.C.

P.I.

C.S.

S.C.

H.P.I.

C.S.

S.T.

CURVE REALIGNMENT SHEET - 1 OF 1

SHEET 2 OF 3

COORDINATE POINT SHEET
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5:43:50 PM 3/18/2024

COUNTY

JOB NO.

CONTRACT ID.

ROUTE STATE

DISTRICT
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DATE PREPARED

BRIDGE NO.

PROJECT NO.

SHEET NO.

3/18/2024
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pw://bartwest-pw.bentley.com:bartwest-pw-01/Documents/Proj/19000/19421/19421.C10/OpenRoads Designer/J7I3010- All Sections Combined/033_CP_J7l3010_I1_DECEL.dgn

I-44

SW

WEBSTER

J7I3010

COORDINATE POINT LISTING

SHEET NO

PROJECT CONTROL POINTS

STATION

OFFSET

(USFT)

NORTHING EASTING

MODIFIED STATE PLANE (GROUND)

ELEVATION

DESCRIPTION

GPK

POINT IDLOCATION (US SURVEY FT) (US SURVEY FT) (US SURVEY FT)

ALIGNMENTS

DECEL LANE SHEET - 1 OF 1

SHEET 3 OF 3

COORDINATE POINT SHEET

535252.3858 1495351.2962 1379.2680 74/5/8x24_ROD_W/CAP 121

74/5/8x24_ROD_W/CAP1299.10601498542.5472535456.8299 123

1516164.7667550839.8642 1480.3750 74/5/8x24_ROD_W/CAP 130

579288.1442 1529342.3490 1261.3610 74/5/8x24_ROD_W/CAP 142

580840.2429 1529838.7910 1330.3130 74/5/8x24_ROD_W/CAP 143

594304.1586 1535734.6993 1340.3740 74/5/8x24_ROD_W/CAP 148

1360.67701536579.8060596390.6799 74/5/8x24_ROD_W/CAP 149

598460.3875 1537232.2304 1374.6880 74/5/8x24_ROD_W/CAP 150

600380.3483 1538041.9581 1346.3880 74/5/8x24_ROD_W/CAP 151

N/A 548+86.69 LEFT 106.19'

N/A N/A LEFT N/A

N/A N/A RIGHT N/A

LEFT12+94.348 145.88'

N/A N/A LEFT N/A

ALL PROJECT COORDINATES HAVE BEEN PROJECTED FROM

THE MISSOURI STATE PLANE COORDINATE (SPC) SYSTEM

OF 1983 USING AN AVERAGE PROJECT PROJECTION

(GRID TO GROUND) FACTOR. TO GET BACK TO STATE

PLANE COORDINATES, MULTIPY THE PROJECT

COORDINATES BY THE AVERAGE GRID FACTOR AS SHOWN

IN THE "REFERENCE CONTROL INFORMATION" PORTION

OF THIS TABLE.

PROJECT COORDINATE INFORMATION

COORDINATE SYSTEM

HORIZONTAL DATUM

VERTICAL DATUM

GEOID MODEL

ELEVATIONS

DETERMINED BY

PROJECT PROJECTION FACTOR

REFERENCE CONTROL INFORMATION

COORDINATE SYSTEM

CONTROL STATION

DESIGNATION

CORS_ID

PID

LATITUDE

LONGITUDE

NORTHING (M)

EASTING (M)

ZONE

PROJECT AVERAGE GRID FACTOR

EXAMPLE OF PROJECT COORDINATE TO S.P.C.

PROJECT NORTHING X AVERAGE GRID FACTOR

 = STATE PLANE NORTHING

PROJECT EASTING X AVERAGE GRID FACTOR

 = STATE PLANE EASTING

EXAMPLE: CONTROL POINT #___

N ______.____ X _.________ = N ______.___

E _______.____ X _.________ = E _______.___

LINEAR UNIT CONVERSION

1 METER = 3.280833333 US SURVEY FEET (USFT)

MISSOURI STATE PLANE

NAD83

NAVD88

GEOID 18

REMAINING PRIMARY, SECONDARY AND VERTICAL CONTROL POINTS.

FROM THE ABOVE LISTED CONTROL POINTS WAS USED FOR THE 

WERE DETERMINED BY NGS OPUS SOLUTIONS. A DIGITAL LEVEL LOOP

DETERMINED BY RUNNING 2-4 HOURS GPS OBSERVATIONS. SOLUTIONS

ELEVATIONS FOR CONTROL POINTS 101, 103, 106, 108 WERE

1.000111320

MO COORDINATE SYSTEM OF 1983

MISSOURI CORS

MODOT MARSHFIELD CORS ARP

MOMF

DN5832

N37°20'45.7571"

W92°57'01.61550"

167949.258

460089.785

CENTRAL

0.999888692

0+00 ¡ 0.00' 535374.2917 1497545.3796 N/A BEGINNING OF PROJECT RTE B DECEL LANE B.P.RTE B

RTE B 2+27.41 ¡ 0.00' 535378.1261 1497318.0056 N/A HORIZONTAL POINT INDEX RTE B DECEL H.P.I.

N/ARTE B 4+54.67 ¡ 0.00' 535395.7408 1497091.2825 RTE B DECEL P.C.C.

N/ARTE B 6+61.21 ¡ 0.00' 535411.0641 1496885.7409 HORIZONTAL POINT INDEX RTE B DECEL H.P.I.

N/ARTE B 8+67.74 ¡ 0.00' 535428.2720 1496679.9240 RTE B DECEL P.C.C.

N/ARTE B 9+70.88 ¡ 0.00' 535438.0198 1496577.2489 HORIZONTAL POINT INDEX RTE B DECEL H.P.I.

N/ARTE B 10+73.77 ¡ 0.00' 535459.8260 1496476.4438 END OF PROJECT RTE B DECEL E.P.

N/ARTE 38 0+00 ¡ 0.00' 548160.3704 1513950.5655 BEGINNING OF PROJECT RTE 38 DECEL B.P.

N/A8+33.83 ¡ 0.00' 548779.6302 1514508.9407 POINT OF CURVATURE RTE 38 DECEL P.C.

N/A10+04.32 ¡ 0.00' 548906.2508 1514623.1122 HORIZONTAL POINT INDEX RTE 38 DECEL H.P.I.

N/A11+74.81 ¡ 0.00' 549033.1747 1514736.9463 POINT OF REVERSE CURVATURE RTE 38 DECEL P.R.C.

N/A13+50.90 ¡ 0.00' 549161.1352 1514857.9121 HORIZONTAL POINT INDEX RTE 38 DECEL H.P.I.

N/A15+26.02 ¡ 0.00' 549265.1960 1514999.9612 END OF PROJECT RTE 38 DECEL E.P.

N/A0+00 ¡ 0.00' 535394.6556 1497296.2298 BEGINNING OF PROJECT SAMPSON B.P.

RTE 38

RTE 38

RTE 38

RTE 38

RTE 38

SAMPSON

12+12.44

14+37.09

16+61.04

¡

¡

¡

0.00'

0.00'

0.00'

579154.6621

579362.3629

579556.4749

1529435.6371

1529521.2617

1529634.3484

N/A

N/A

N/A

P.C.

H.P.I.

E.P.

POINT OF CURVATURE SAMPSON

HORIZONTAL POINT INDEX SAMPSON

END OF PROJECT SAMPSON

SAMPSON

SAMPSON

SAMPSON

WB CONWAY 0+00 ¡

¡

¡

¡

0.00'

0.00'

0.00'

0.00'

8+20.39

11+30.78

11+46.23

599828.0329

599069.2741

598782.2027

598767.9098

1537841.9337

1537529.9714

1537411.9426

1537406.0661

N/A

N/A

N/A

N/A

B.P.

H.P.I.

P.C.

H.P.I.

BEGINNING OF PROJECT WB CONWAY

HORIZONTAL POINT INDEX WB CONWAY

POINT OF CURVATURE WB CONWAY

HORIZONTAL POINT INDEX WB CONWAY

WB CONWAY

WB CONWAY

WB CONWAY

WB CONWAY

WB CONWAY

WB CONWAY

11+61.67

12+31.09

13+00.40

¡

¡

¡

0.00'

0.00'

0.00'

598754.0070

598691.5611

598632.1591

1537399.3181

1537369.0087

1537333.0985

N/A

N/A

N/A

P.C.C.

H.P.I.

E.P.END OF PROJECT WB CONWAY

HORIZONTAL POINT INDEX WB CONWAY

POINT OF CURVATURE WB CONWAY

EB CONWAY 0+00 ¡ 0.00' 595029.9636 1535965.0484 N/A BEGINNING OF PROJECT EB CONWAY B.P.

2+49.99

2+50.04

10+02.06

10+94.94

11+87.52

¡

¡

¡

¡

¡

EB CONWAY

EB CONWAY

EB CONWAY

EB CONWAY

EB CONWAY

0.00'

0.00'

0.00'

0.00'

0.00'

595261.1130

595261.1528

595956.3959

596040.8634

596121.1294

1536060.1583

1536060.1769

1536346.8296

1536385.4636

1536431.8716

10+02.23 ¡EB CONWAY 0.00' 595956.5479 1536346.8991

N/A

N/A

N/A

N/A

N/A

N/A

H.P.I.

H.P.I.

H.P.I.

P.C.

H.P.I.

E.P.

HORIZONTAL POINT INDEX EB CONWAY

HORIZONTAL POINT INDEX EB CONWAY

HORIZONTAL POINT INDEX EB CONWAY

HORIZONTAL POINT INDEX EB CONWAY

END OF PROJECT EB CONWAY

POINT OF CURVATURE EB CONWAY
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PP

T RISER

PP
T RISER

SIGN

SIGNSIGN
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+
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N81°09'50
"E

'2,864.84R    

'205.68T    

)ARC' (410.66L    

1°59'59.9"D    

 (LT)8°12'46.8"¬    

5+10.66PT   

1+00.00PC   

3+05.68PI   

'3,819.72R    

'166.77T    

)ARC(' 333.33L    

1°30'0.0"D    

 (RT)5°0'0.0"¬    

10+10.87PT   

6+77.54PC   

8+44.31PI   

SCALE

500 100 150
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/
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/
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L
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N
E

SW 1/4 SE 1/4
SEC 23 T30N R19W NE 1/4 SE 1/4

SEC 23 T30N R19W

STA. 1+99.58 30.77' LT TO

STA. 13+80.41 34.55' LT ¡ I-44 EB

INSTALL 15" X 688' GROUP B PIPE

INCLUDE 2- 10:1 SAFETY SLOPE END SECTIONS

CL. 3 EXC = 68 CY

-1+00 -0+00 1+001+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00 9+00 10+00
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' V.C.200.00

392K = 

'2,216SSD = 

' V.C.162.27

200K = 

'INFSSD = 

+0.84%

+0.33%

+1.14%

5:44:08 PM 3/18/2024
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CONTRACT ID.
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DATE PREPARED
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T RISER

T RISER

'2,484.00R    

'125.03T    

)ARC' (249.85L    

2°18'23.7"D    

 (LT)5°45'46.9"¬    

3+72.25PT   

1+22.40PC   

2+47.43PI   

'2,484.00R    

'121.72T    

)ARC(' 243.24L    

2°18'23.7"D    

 (RT)5°36'38.2"¬    

7+69.57PT   

5+26.33PC   

6+48.05PI   
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R    2,500.00'

T    105.80'

L    211.47' (ARC)

D    2°17'30.6"

¬    4°50'47.8" (LT)

PT   10+99.75

PC   8+88.28

PI   9+94.08

R    2,500.00'

T    106.50''

(ARC)L    212.86' 

D    2°17'30.6"

¬    4°52'42.3" (RT)

PT   5+06.37

PC   2+93.50

PI   4+00.00

STA. 1+99.58 30.77' LT TO

STA. 13+80.41 34.55' LT ¡ I-44 EB

INSTALL 15" X 688' 

GROUP B PIPE

INCLUDE 2- 10:1 SAFETY 

SLOPE END SECTIONS

CL. 3 EXC = 68 CY

SE 1/4 SE 1/4

SEC 31 T30N R19W

BYPASS 1 ¡

PROPOSED 

S
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C
T
I

O
N
 

L
I

N
E

EVERGREEN RD.

U.S. RTE 66

EXIST. R/W

BYPASS SLOPE LIMITS

SW 1/4 SW 1/4

SEC 32 T30N R19W

1/4 1/4  SECTION LINE

NW 1/4 SW 1/4

SEC 32 T30N R19W

EXIST. I-44 WBL

EXIST. I-44 EBL
PROPOSED BYPASS 2 ¡

GUARDCABLE 

REMOVE AND RESET
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115' V.C.

131 K = 
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NOTES:

(for use on all projects)

begin/end of project signing

multi-lane divided

5
0

0
' 
(
2

)
1

0
0

0
' 
(
1

)

1
0

0
0

' 
(
1

)

located outside project limits.

or initial work zone sign, if

beginning of project limits;

1
0

0
0

' 
(
1

)

1
0

0
0

' 
(
1

)

LOCATED OUTSIDE PROJECT LIMITS.

OF PROJECT; OR LAST WORK ZONE SIGN, IF

TERMINATION AREA, IF LOCATED BEYOND END

END OF PROJECT LIMITS; END OF WORK ZONE

1
0

0
0

' 
(
1

)
1

0
0

0
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(
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)
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)
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(
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)

5
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' 
(
1
)

WORK ZONE

NO PHONE

ZONE

SHEET 1 OF 2

GENERAL INFO.

SHEET 1 OF 34

TRAFFIC CONTROL SHEET

MOUNTING.

OTHERWISE NOTED. ALL SIGNS ON THIS SHEET ARE PERMANENT

ALL TEMPORARY TRAFFIC CONTROL SIGNS ARE PORTABLE UNLESS

SEQUENCE OF SIGNS.

PROJECT LIMITS PROVIDED ITS PLACEMENT DOES NOT DISRUPT A

(3) SIGN CONST-5-96 IS PLACED IN A VISIBLE AREA WITHIN THE

THE PROJECT LIMITS.

XX MILES SIGN, IF USED, WHEN THESE SIGNS ARE LOCATED OUTSIDE

PROJECT LIMITS OR THE ROAD WORK AHEAD SIGN OR ROAD WORK NEXT

(2) SIGN CONST-7-72 IS PLACED 500 FEET BEFORE THE BEGINNING OF

WARNING AREA, ADDITIONAL SIGNING MAY BE NEEDED.

WHERE TRAFFIC BACKUPS ARE EXPECTED BEYOND THE ADVANCE

(1) DISTANCE MAY BE ADJUSTED ACCORDING TO FIELD CONDITIONS, 

SIGNING SHALL BE COMPLETELY COVERED OR REMOVED.

ANY EXISTING SIGNING THAT CONFLICTS WITH THE TRAFFIC CONTROL

SIGN  26  IS USED ON ALL PROJECTS WHERE SIGN  1  IS USED.

SIGN  1  IS REQUIRED PER EPG 616.6.56.

MINIMUM WIDTH FOR I-44 TRAFFIC LANE IS 10 FEET.

HOURS UNLESS APPROVED IN WRITING BY THE ENGINEER.

ALL LANES OF I-44 ARE TO BE OPEN DURING NON-WORKING 
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1
5
0
' 
M

I
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.

MILTI-LANE DIVIDED HIGHWAY

PAINT

WET

PAINT

WET

THE STRIPING OPERATION SHALL BE COMPLETED UNDER A LANE CLOSURE.

SIZE OF 60 X 30 INCHES.

FLASHING ARROW PANELS SHALL, AS A MINIMUM, BE TYPE B, WITH A

STROBE LIGHTS.

VEHICLE'S HIGH-INTENSITY, ROTATING, FLASHING, OSCILLATING, OR

VEHICLE HAZARD WARNING SIGNALS SHALL NOT BE USED INSTEAD OF THE

ROTATING, FLASHING, OSCILLATING, OR STROBE LIGHTS.

PROTECTIVE TRUCK AND WORK VEHICLES SHALL DISPLAT HIGH-INTENSITY

GREATER.

THE PAVEMENT MARKING MATERIAL OR SPACING SHOWN.  WHICHEVER IS 

ADVANCE WARNING TRUCK IS POSITIONED AT THE NO TRACK POINT OF(2)

INSTALLED ON THE LEFT SIDE OF THE PAVEMENT MARKING EQUIPMENT.

CONTRACTOR'S OPTION, A FRONT FACING WET PAINT SIGN MAY BE

THE PAVEMENT MARKING MATERIAL IS BEING APPLIED.  AT THE

WET PAINT SIGNS ARE INSTALLED TO INDICATE THE SIDE IN WHICH(1)

ALL SIGNS HAVE TYPE 3 FLUORESCENT ORANGE RETROREFLECTIVE SHEETING.

NOTES:

TRUCK MOUNTED ATTENUATOR

FLASHING ARROW PANEL AND OPTIONAL

WARNING TRUCK WITH WORK SIGNS,

EQUIPMENT

PAVEMENT MARKING 

TRUCK MOUNTED ATTENUATOR. (2)

SIGNS, FLASHING ARROW PANEL AND 

ADVANCE WARNING TRUCK WITH WORK 

SHEET 2 OF 2

GENERAL INFO.

SHEET 2 OF 34

TRAFFIC CONTROL SHEET

TRAFFIC CONTROL FOR MOVING PAVEMENT MARKING
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TRAFFIC CONTROL 

SHEET 3 OF 34

SHEET 1 OF 2

11' 11' 11'4'3' 12'11'5' 7'

Ë

I-44

4:1 4:14:1

2:1

2:1

2% 2%

I-44 WBL I-44 EBL

REMOVE EXISTING GUARDCABLE

STAGE 3 & 5

4'4'

TEMP.CONC.BARRIER

(UIP FROM STAGE 2)

PER STD. PLAN 616.10

TUBULAR MARKER

WORK

ZONE

4'11'12'10'

Ë

I-44

4:14:1

2:1

2%

I-44 WBL

STAGE 4 & 6

4'

WORK

ZONE

11'2'6'

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

Ë

I-44

6:14:1

2:1

2:1

2% 2%

I-44 WBL I-44 EBL

EXISTING GUARDCABLE

SEE 619.10

NEED EDGE TREATMENT 

LANE CLOSURE 

CONSTRUCT UNDER NIGHTLY 

NIGHT 

CLOSURE
6:14:1

2%

4'4'12'12'10' 12'

Ë

I-44

6:14:1

2:1

2%

I-44 WBL

EXISTING GUARDCABLE

STAGE 2

6:14:1
2%

6:14:1
2% 2%

STAGE 1

6:1

6' 11' 11'4'

4:1

4'4' 2'

2:1

TREATMENT AS REQUIRED

PAVEMENT EDGE

ASPHALT SHOULDER

FULL DEPTH 

2'2'

11' 11' 11'

4:1

2:1

I-44 EBL

4' 2'2'

1'

4'

INSTALL GUARD CABLE

7'

4'

4'

STA. 75+79.13 TO STA. 316+30.44

TEMP.CONC.BARRIER

TEMP.CONC.BARRIER (UIP FROM STAGE 2)

PER STD. PLAN 616.10

TUBULAR MARKER

ASPHALT SHOULDER

FULL DEPTH 

CONSTRUCTION SEQUENCE PAVEMENT REPLACEMENT

WORK

ZONE

WORK

ZONE
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TRAFFIC CONTROL

SHEET 4 OF 34

CONSTRUCTION SEQUENCE

PAVEMENT REPLACEMENT

SHEET 2 OF 2

- 
-

STAGES 3, 4, 5, & 6

THROUGH HWY B INTERCHANGE

7.33'4'4'12'12'10' 12'

Ë

I-44

6:14:1

2:1

2% 2%

I-44 WBL

11' 11'

Ë

EBL

2:
1

MGS GUARDRAIL

MGS GUARDRAIL

4:1

3'

I-44 EBL

2'2' 4' 11'

STA. 366+66.80 TO STA. 367+07.65

PER STD. PLAN 616.10

TUBULAR MARKER
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STAGE 1- SHEET 5 OF 5

CURVE REALIGNMENT 

SHEET 10 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



WO20-1

2

SPEED

LIMIT

R2-1

50

4

3

WO3-5

50

WO1-4bR

35

WO5-1

43

SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

EASTBOUND I-44

WESTBOUND I-44

4

2

1000'1000'1000'1000'

4

4

43

43
3

3

2

2

35

35

5 DEVICE MIN.
100' 

375' LANE SHIFT

60' MAX SPACING

500'

@ 50' 
CHANNELIZERS 

EDGE LINE

TEMPORARY YELLOW

EDGE LINE

TEMPORARY SOLID WHITE

LANE LINE

TEMPORARY INTERMITTENT

38312.5'

BARRIER
TEMPORARY CONCRETE

280'

TYPE III MOVEABLE BARRICADE 

TEMPORARY 11' LANES

SHEETS IS CONSIDERED TEMPORARY.

ANY PAVEMENT MARKING SHOWN ON THE TRAFFIC CONTROL 

RESTRICTIONS.

ONLY. SEE SPECIAL PROVISIONS FOR ALL CLOSURE

LANE CLOSURES ARE ALLOWED DURING WORKING HOURS

MEET FIELD CONDITIONS.

AND MAY BE ADJUSTED BY THE ENGINEER TO

SPACING OF SIGNS SHOWN ON THE PLANS ARE MINIMUM

BEHIND CHANNELIZERS.

WHEN FEASIBLE.  ARROW PANELS ARE ALWAYS LOCATED

LOCATE FLASHING ARROW PANEL AT BEGINNING OF TAPER

COVERED OR REMOVED.

TRAFFIC CONTROL SIGNING SHALL BE COMPLETELY

ANY EXISTING SIGNING THAT CONFLICTS WITH THE

COVERING, UNCOVERING, OR REMOVING SIGNS.

NO DIRECT PAY WILL BE MADE FOR RELOCATING,

NOTES:
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+
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(SAND BARRELS)

IMPACT ATTENUATOR

THE TRAFFIC CONTROL PLAN SHOWN IS FOR EBL MEDIAN SHOULDER REPLACEMENT.

6:22:08 PM 3/18/2024
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STAGE 4- SHEET 1 OF 5

PAVEMENT REPLACEMENT

SHEET 11 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

WESTBOUND I-44

EASTBOUND I-44

EDGE LINE

TEMPORARY SOLID WHITE

LANE LINE

TEMPORARY INTERMITTENT

38,312.5'
TEMPORARY CONCRETE BARRIER

WHITE EDGE LINE

TEMPORARY SOLID

@ 50' 
CHANNELIZERS 

CHANNELIZERS
MIN. 5 

2

4

@ 50' 
CHANNELIZERS 

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

WHITE LINE

TEMPORARY DOTTED

SHOULDER

CONSTRUCT INSIDE

TEMPORARY 11' LANES M
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THE TRAFFIC CONTROL PLAN SHOWN IS FOR EASTBOUND MEDIAN SHOULDER REPLACEMENT.

6:02:17 PM 3/18/2024
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STAGE 4- SHEET 2 OF 5

PAVEMENT REPLACEMENT

SHEET 12 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

CHANGEABLE MESSAGE SIGN 

EASTBOUND I-44

WESTBOUND I-44

@ 50' 
CHANNELIZERS 

CHANNELIZERS
MIN. 5 

38312.5'
TEMPORARY CONCRETE BARRIER

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

WHITE EDGE LINE

TEMPORARY SOLID 

TEMPORARY 11' LANES
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THE TRAFFIC CONTROL PLAN SHOWN IS FOR EBL MEDIAN SHOULDER REPLACEMENT.

6:02:24 PM 3/18/2024
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JOB NO.

CONTRACT ID.

ROUTE STATE

DISTRICT
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DATE PREPARED

BRIDGE NO.

PROJECT NO.
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STAGE 4- SHEET 3 OF 5

PAVEMENT REPLACEMENT

SHEET 13 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER AND YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

CHANGEABLE MESSAGE SIGN 

WESTBOUND I-44

@ 50' 
CHANNELIZERS 

CHANNELIZERS
MIN. 5 

432

4

500'

38312.5'
TEMPORARY CONCRETE BARRIER

EASTBOUND I-44

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

TEMPORARY 11' LANES
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THE TRAFFIC CONTROL PLAN SHOWN IS FOR EBL MEDIAN SHOULDER REPLACEMENT.

6:02:30 PM 3/18/2024
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JOB NO.

CONTRACT ID.

ROUTE STATE
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DATE PREPARED
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STAGE 4- SHEET 4 OF 5

PAVEMENT REPLACEMENT

SHEET 14 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



WO20-1

2

3

WO3-5

50
SPEED

LIMIT

R2-1

70

5
W1-4L

WO1-4bL

32

SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER AND YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

CHANGEABLE MESSAGE SIGN 

WESTBOUND I-44

EASTBOUND I-44

38312.5' TEMPORARY CONCRETE BARRIER

375'
LANE SHIFT

1000'

1000'
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FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

11' LANES

TEMPORARY 
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THE TRAFFIC CONTROL PLAN SHOWN IS FOR EBL MEDIAN SHOULDER REPLACEMENT.

6:27:06 PM 3/18/2024
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STAGE 4- SHEET 5 OF 5

PAVEMENT REPLACEMENT

SHEET 15 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



3

WO3-5
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SPEED

LIMIT

R2-1
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2 3
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35

35

475

475

1000'1000'1000'

1000' 120' SPACING
CHANNELIZERS @ 

5 DEVICES
100' 

375' LANE SHIFT375' LANE SHIFT

SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER AND YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

CHANGEABLE MESSAGE SIGN 

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

CONSIDERED TEMPORARY.

ANY PAVEMENT MARKING SHOWN ON THE TRAFFIC CONTROL SHEETS IS 

PROVISIONS FOR ALL CLOSURE RESTRICTIONS.

LANE CLOSURES ARE ALLOWED DURING WORKING HOURS ONLY. SEE SPECIAL 

BY THE ENGINEER TO MEET FIELD CONDITIONS.

SPACING OF SIGNS SHOWN ON THE PLANS ARE MINIMUM AND MAY BE ADJUSTED 

ARROW PANELS ARE ALWAYS LOCATED BEHIND CHANNELIZERS.

LOCATE FLASHING ARROW PANEL AT BEGINNING OF TAPER WHEN FEASIBLE.  

SHALL BE COMPLETELY COVERED OR REMOVED.

ANY EXISTING SIGNING THAT CONFLICTS WITH THE TRAFFIC CONTROL SIGNING 

REMOVING SIGNS.

NO DIRECT PAY WILL BE MADE FOR RELOCATING,COVERING, UNCOVERING, OR 

NOTES:

STAGE 3 SHEET 1

WHITE EDGE LINE

TEMPORARY SOLID 

EDGE LINE

TEMPORARY YELLOW

EASTBOUND LANES

TEMPORARY 11' 

WHITE LINE

TEMPORARY DASHED

TRAFFIC CONTROL - WBL PAVEMENT REPLACEMENT MEDIAN SIDE (EAST SECTION)
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6:28:58 PM 3/18/2024
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STAGE 5- SHEET 1 OF 5

PAVEMENT REPLACEMENT

SHEET 16 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 5- SHEET 2 OF 5

PAVEMENT REPLACEMENT

SHEET 17 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 5- SHEET 3 OF 5

PAVEMENT REPLACEMENT

SHEET 18 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 5- SHEET 4 OF 5

PAVEMENT REPLACEMENT

SHEET 19 OF 34

TRAFFIC CONTROL SHEET

ryan platt
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STAGE 5- SHEET 5 OF 5

PAVEMENT REPLACEMENT

SHEET 20 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 6- SHEET 1 OF 5

PAVEMENT REPLACEMENT

SHEET 21 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 6- SHEET 2 OF 5

PAVEMENT REPLACEMENT

SHEET 22 OF 34

TRAFFIC CONTROL SHEET

ryan platt
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STAGE 6- SHEET 3 OF 5

PAVEMENT REPLACEMENT

SHEET 23 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 6- SHEET 4 OF 5

PAVEMENT REPLACEMENT

SHEET 24 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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STAGE 6- SHEET 5 OF 5

PAVEMENT REPLACEMENT

SHEET 25 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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*LOCATIONS OF SIGNS NOT TO SCALE
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TEMPORARY 11' 

SHEETS IS CONSIDERED TEMPORARY.

ANY PAVEMENT MARKING SHOWN ON THE TRAFFIC CONTROL 

RESTRICTIONS.

ONLY. SEE SPECIAL PROVISIONS FOR ALL CLOSURE

LANE CLOSURES ARE ALLOWED DURING WORKING HOURS

MEET FIELD CONDITIONS.

AND MAY BE ADJUSTED BY THE ENGINEER TO

SPACING OF SIGNS SHOWN ON THE PLANS ARE MINIMUM

BEHIND CHANNELIZERS.

WHEN FEASIBLE.  ARROW PANELS ARE ALWAYS LOCATED

LOCATE FLASHING ARROW PANEL AT BEGINNING OF TAPER

COVERED OR REMOVED.

TRAFFIC CONTROL SIGNING SHALL BE COMPLETELY
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STAGE 7- SHEET 1 OF 4

PAVEMENT REPLACEMENT

SHEET 26 OF 34

TRAFFIC CONTROL SHEET

TRAFFIC CONTROL WBL PAVEMENT REPLACEMENT MEDIAN (WEST SECTION)

ryan platt
PRELIMINARY
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32

2
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SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

IMPACT ATTENUATOR ARRAY - SAND BARRELS

CONCRETE BARRIER

TYPE III MOVEABLE BARRICADE 

350' LANE SHIFT

60' MAX SPACING 

2400'    
120' SPACING

1000'

13134' TEMPORARY CONCRETE BARRIER

500'

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE
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TEMPORARY SOLID
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TEMPORARY YELLOW
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TEMPORARY SOLID WHITE
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1 WEST UPDATE-1 - Stage 1A-1-4

STAGE 7- SHEET 2 OF 4

PAVEMENT REPLACEMENT

SHEET 27 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



MODIFIED WO6-3

S1

MODIFIED WO6-3

S2

1
2
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3
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1
4
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1
5
0

SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE

WHITE EDGE LINE

TEMPORARY SOLID

EDGE LINE

TEMPORARY YELLOW

EASTBOUND LANES

TEMPORARY 11' 

WESTBOUND I-44
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13134' TEMPORARY CONCRETE BARRIER

      EVERY MILE IN WORK ZONE

NOTE: PLACE MODIFIED W06-3
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6:04:06 PM 3/18/2024

COUNTY

JOB NO.

CONTRACT ID.

ROUTE STATE

DISTRICT

D
A

T
E

D
E

S
C

R
I
P

T
I
O

N

MO

DATE PREPARED

BRIDGE NO.

PROJECT NO.

SHEET NO.

3/18/2024

I
F

 A
 S

E
A

L
 I

S
 P

R
E

S
E

N
T

 O
N

 T
H

I
S

 S
H

E
E

T
 I

T
 H

A
S

 B
E

E
N

 E
L

E
C

T
R

O
N

I
C

A
L

L
Y

 S
E

A
L

E
D

 A
N

D
 D

A
T

E
D

. 
 

1
-
8

8
8

-
A

S
K

-
M

O
D

O
T

 (
1

-
8

8
8

-
2

7
5

-
6

6
3

6
)

J
E

F
F

E
R

S
O

N
 C

I
T

Y
, 
M

O
 6

5
1
0
2

1
0

5
 W

E
S

T
 C

A
P

I
T

O
L

C
O

M
M

IS
S

IO
N

M
I
S

S
O

U
R

I
 H

I
G

H
W

A
Y

S
 A

N
D

 T
R

A
N

S
P

O
R

T
A

T
I
O

N

W
W

W
.B

A
R

T
L

E
T

T
W

E
S

T
.C

O
M

C
E

R
T

IF
IC

A
T

E
 O

F
 A

U
T

H
O

R
IT

Y
 N

O
. 
0
0
0
1
6
7
 -

 E
N

G
IN

E
E

R
IN

G

P
H

O
N

E
 5

7
3
-
6
3
4
-
3
1
8
1
 

6
0

1
 M

O
N

R
O

E
 S

T
. 

S
U

I
T

E
 2

0
1

 -
 J

E
F

F
E

R
S

O
N

 C
I
T

Y
, 

M
O

 6
5

1
0

1

pw://bartwest-pw.bentley.com:bartwest-pw-01/Documents/Proj/19000/19421/19421.C10/OpenRoads Designer/J7I3010- All Sections Combined/074_TC_28_of_34_J713010_I1_PR.DGN

I-44

SW

WEBSTER

J7I3010

 

 

 

74

 

 

 

 

STAGE 7- SHEET 3 OF 4

PAVEMENT REPLACEMENT

SHEET 28 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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LEFT
LANE

CLOSED

W20-5

SPEED

LIMIT

R2-1

50

4 3

WO3-5

50

WO20-1
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R4-9

73
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SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKERS & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

FOLLOW PROVIDED DIMENSIONS

*LOCATIONS OF SIGNS NOT TO SCALE
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20 47 5
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TRAFFIC CONTROL WBL PAVEMENT REPLACEMENT MEDIAN SIDE (WEST SECTION)

6:40:29 PM 3/18/2024
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STAGE 7- SHEET 4 OF 4

PAVEMENT REPLACEMENT

SHEET 29 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY



R4-2

47

47

WO20-1

2

3

WO3-5

50

WO5-1

43

SPEED

LIMIT

R2-1

50

4WO1-4bR

35

0

5 1
0

1
5

SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

100'SHOULDER TAPER

5 DEVICES MIN. 

2

4

2

2
3

3

43

43
4

4

35

35

TEMPORARY 11' EASTBOUND LANES

DIMENSIONS OR LOCATION OF ITEMS.

PLACE FOR CURRENT STAGE. SEE PREVIOUS STAGE FOR 

ALL TRAFFIC CONTROL DEVICES ON EB I-44 TO REMAIN IN

SHEETS IS CONSIDERED TEMPORARY.

ANY PAVEMENT MARKING SHOWN ON THE TRAFFIC CONTROL 

RESTRICTIONS.

ONLY. SEE SPECIAL PROVISIONS FOR ALL CLOSURE

LANE CLOSURES ARE ALLOWED DURING WORKING HOURS

MEET FIELD CONDITIONS.

AND MAY BE ADJUSTED BY THE ENGINEER TO

SPACING OF SIGNS SHOWN ON THE PLANS ARE MINIMUM

BEHIND CHANNELIZERS.

WHEN FEASIBLE.  ARROW PANELS ARE ALWAYS LOCATED

LOCATE FLASHING ARROW PANEL AT BEGINNING OF TAPER

COVERED OR REMOVED.

TRAFFIC CONTROL SIGNING SHALL BE COMPLETELY

ANY EXISTING SIGNING THAT CONFLICTS WITH THE

COVERING, UNCOVERING, OR REMOVING SIGNS.

NO DIRECT PAY WILL BE MADE FOR RELOCATING,

NOTES:

1000' 1000' 1000' 1000'

       500'

@ 50' 
CHANNELIZERS 

5 DEVICE MIN.
100' 

375' LANE SHIFT

60' MAX SPACING

542' TUBULAR MARKERS INSTALLED

         PER STD.PLAN 616.10
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CHANNELIZERS
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120' MAX 
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6:41:26 PM 3/18/2024
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STAGE 8- SHEET 1 OF 4

PAVEMENT REPLACEMENT

SHEET 30 OF 34

TRAFFIC CONTROL SHEET

ryan platt
PRELIMINARY
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SIGN (SINGLE SIDED)

TRAFFIC CONTROL LEGEND

FLASHING ARROW PANEL

CHANNELIZER (TRIM LINE)

CHANNELIZER (TRIM LINE W/SEQUENTIAL LIGHTING)

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE 

1000'

PAVEMENT

WORK ZONE REPLACE

EDGE LINE

TEMPORARY SOLID WHITE

2

4

WESTBOUND LANES

TEMPORARY 11' 

TEMPORARY 11' EASTBOUND LANES

100'SHOULDER TAPER

5 DEVICES MIN. 

13173'TEMPORARY CONCRETE BARRIER

PER STD. PLAN 616.10

TUBULAR MARKER AND PAVEMENT MARKING

700' LANE SHIFT

60' MAX SPACING

60' MAX SPACING
 CHANNELIZERS CHANNELIZERS
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CHANNELIZERS 
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TRAFFIC CONTROL WBL PAVEMENT REPLACEMENT OUTSIDE (WEST SECTION)

6:42:39 PM 3/18/2024
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1

Stage 1A-1

WEST UPDATE-1 - Stage 1A-1-5

1"=100'

STAGE 8- SHEET 2 OF 4

PAVEMENT REPLACEMENT

SHEET 31 OF 34
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STAGE 8- SHEET 3 OF 4

PAVEMENT REPLACEMENT

SHEET 32 OF 34

TRAFFIC CONTROL SHEET
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STAGE 8- SHEET 4 OF 4

PAVEMENT REPLACEMENT

SHEET 33 OF 34

TRAFFIC CONTROL SHEET
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T1 SA

200' MIN.150'
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1000' MIN. (1)

MINIMUM

5 DEVICE

100' TAPER

CHANNELIZER SPACING AT 50'.(2)

SIGN ONLY REQUIRED WHEN RAMP WIDTH IS REDUCED.(1)

SEE PREVIOUS SHEET FOR GENERAL NOTES, SPACING, AND TAPER LENGTHS.

NOTES:

SA

SIGN (SINGLE SIDED)

FLAGGER

CONE

CHANNELIZER

BARRICADE

TRAFFIC CONTROL LEGEND

SIGN (DOUBLE SIDED)

CHANGEABLE MESSAGE BOARD

FLASHING ARROW BOARD

TUBULAR MARKER & YELLOW PAVEMENT STRIPING

TYPE III MOVEABLE BARRICADE

SIGN SPACING (FT) TAPER LENGTH (FT) CHANNELIZER SPACING (FT)

(B)

LENGTH (FT)

OPT. BUFFER

SPEED

(S)

UNDIVIDED

(S)

DIVIDED

(T1)

SHLDR

(T2)

LANE
TAPERS

WORK AREAS

BUFFER/
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35280

400
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THE OPEN LANE SHALL BE PROVIDED WITH A 12 FT. MINIMUM DRIVING SURFACE AT ALL 

TIMES.  THIS MAY INCLUDE A PORTION OF THE SHOULDER, PROVIDED THE SHOULDER IS

OF ADEQUATE STRENGTH TO HANDLE TRAFFIC.

NOTES:

A PROTECTIVE VEHICLE IS OPTIONAL WHILE WORK IS IN PROGRESS.  THE PROTECTIVE

VEHICLE SHALL BE EQUIPPED WITH A TMA AND FLASHING ARROW PANEL AND POSITIONED

AT LEAST 150 FT. IN ADVANCE OF THE WORK SPACE.  THE PROTECTIVE VEHICLE MAY BE

ELIMINATED IF THE ROADWAY IS POSTED AT 45 MPH OR BELOW, THE WORK VEHICLE IS 

POSITIONED IN ADVANCE OF THE WORK SPACE, AND THE WORK VEHICLE IS EQUIPPED

WITH A FLASHING ARROW PANEL AND USES ACTIVATED ROTATING LIGHTS OR STROBE

LIGHTS.

ALL VEHICLES, EQUIPMENT, WORKERS AND THEIR ACTIVITIES SHOULD BE RESTRICTED TO ONE 

SIDE OF THE PAVEMENT.

SEQUENTIAL FLASHING WARNING LIGHTS SHALL BE USED ON CHANNELIZERS IN THE 

MERGING TAPER.  SEE STANDARD 616.6.83 FOR DETAILS. 

FOR OPERATIONS IN WHICH CHANNELIZERS ARE NOT USED, THE ARROW MODE SHALL BE 

DISPLAYED ON ANY FLASHING ARROW PANEL LOCATED DOWNSTREAM OF THE TAPER.

SUPPLEMENTAL WARNING METHODS MAY BE USED TO CALL ATTENTION TO THE WORK ZONE.

PROVIDE SIGNS ON LEFT AND RIGHT SIDES OF DIVIDED HIGHWAYS.

ANY EXISTING SIGNING THAT CONFLICTS WITH THE TRAFFIC CONTROL SIGNING SHALL

BE COMPLETELY COVERED OR REMOVED.
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POMME DE TERRE RIVER

PRIMARY RECEIVING WATER IS

US RTE 66

EVERGREEN ST

POMME DE TERRE RIVER

PRIMARY RECEIVING WATER IS

SCALE

500 100 150 SHEET 1 OF 17

PAVEMENT REPLACEMENT

EROSION CONTROL

SILT FENCE

TEMPORARY EROSION CONTROL LEGEND

ALTERNATE DITCH CHECK

INLET CHECK

ROCK DITCH CHECK

A

I

R

S SEDIMENT TRAP

SEDIMENT TRAP

@ 75' SP.

8 ALT DITCH CHECKS
SEDIMENT TRAP

CHECKS
DITCH
2 ALT

@ 30' SP.

DITCH CHECKS

@ 50' SP.

6 ALT DITCH CHECKS

@ 50' SP.

2 ALT DITCH CHECKS

@ 37' SP.

CHECKS

@ 75' SP.

6 ALT DITCH CHECKS (IN MEDIAN)

@ 50' SP.

5 ALT DITCH CHECKS (IN MEDIAN)

EVERGREEN ST

US RTE 66

I-44 WESTBOUND

@ 50' SP.

CHECKCHECK
DITCH
1 ALT

SEDIMENT TRAP

SEDIMENT REMOVAL - 77.8 CY

SILT FENCE - 178 LF

SEDIMENT TRAP EXCAVATION - 51.8 CY

SEDIMENT TRAP ROCK - 51.8 CY

INLET CHECK - 3 EA

ROCK DITCH CHECK - 0 LF

ALTERNATE DITCH CHECK - 1122 LF
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PAVEMENT REPLACEMENT

EROSION CONTROL
SCALE
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SILT FENCE

TEMPORARY EROSION CONTROL LEGEND

ALTERNATE DITCH CHECK

INLET CHECK

ROCK DITCH CHECK
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S SEDIMENT TRAP

SEDIMENT REMOVAL - 79.5 CY

SILT FENCE - 48 LF

SEDIMENT TRAP EXCAVATION - 7.4 CY

SEDIMENT TRAP ROCK - 7.4 CY

INLET CHECK - 3 EA

ROCK DITCH CHECK - 187 LF

ALTERNATE DITCH CHECK - 1088 LF
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SILT FENCE

TEMPORARY EROSION CONTROL LEGEND

ALTERNATE DITCH CHECK

INLET CHECK

ROCK DITCH CHECK

A

I

R

S SEDIMENT TRAP

SEDIMENT REMOVAL - 92.9CY

SILT FENCE - 93 LF

SEDIMENT TRAP EXCAVATION - 14.8 CY

SEDIMENT TRAP ROCK - 14.8 CY

INLET CHECK - 3 EA

ROCK DITCH CHECK - 748 LF

ALTERNATE DITCH CHECK - 748 LF
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SILT FENCE

TEMPORARY EROSION CONTROL LEGEND

ALTERNATE DITCH CHECK

INLET CHECK

ROCK DITCH CHECK

A

I

R

S SEDIMENT TRAP
SEDIMENT REMOVAL - 34.0 CY

SILT FENCE - 0 LF

SEDIMENT TRAP EXCAVATION - 22.2 CY

SEDIMENT TRAP ROCK - 22.2 CY

INLET CHECK - 2 EA

ROCK DITCH CHECK - 102 LF

ALTERNATE DITCH CHECK - 391 LF
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WEIGHT

C.Y.

6:1 GRADE

C.Y.

4:1 GRADE

C.Y. C.Y.

DIA.

LENGTH

STUB

2½

3

4 10.79

7.58

5.79 0.48

0.63

0.90 5'- 3½"

4'- 3½"

4'- 3½" 12"

12"

18" 5~6" 0.36

0.13

0.134~6"

4~6"

NOM.SIZE

LEVEL GROUND 3:1 OR 2:1 GRADE

SIZE
NOM.

LENGTH
STUB

NO.
POST DES.

FOOTING CONCRETE

POST

DEPTH DEPTH DEPTH DEPTH

FOOTING

1

2

3

4

5

6 W12

W10

W10

W8

W6

W6 9.0 0.75

1.2515.0

18.0 1.50

1.8322.0

26.0 2.17

35.0 2.92

3'-0" 15"

24"4'-0"

4'-6" 28"

36"5'-0"

5'-0"

5'-6" 36"

36"

3'-0" 0.14 3'-2" 0.15 3'-3" 0.16

0.514'-3"0.504'-2"0.474'-0"

4'-6" 0.71 4'-8" 0.73 4'-9" 0.74

1.395'-3"1.365'-2"1.315'-0"

5'-0"

5'-6" 1.44

1.31 5'-3"

5'-9" 1.52

1.37 5'-5"

5'-11" 1.56

1.43

3'-6" 0.17

0.544'-6"

5'-0" 0.78

1.455'-6"

5'-9" 1.52

1.656'-3"

902 SIGNAL SIGNS TABULATED ON D-37A SHEET

STRUCTURAL STEEL POST AND FOOTING DATA TABLE

9031010

ITEM NO.

NO.

DES

POST

FT

PER

LBS TOTAL

NO.1

POST

LF LF LF

NO.2
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NO.3
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LBS
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SIZE

PIPE

FT
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LBS

PIPE POSTS *
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NO.1

POST

LF

NO.2
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IN. LBS

9031220

ITEM NO.

LGTH TOTALTOTAL

LFIN. LBS

9031210
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EACH

NO.

  POSTS *
STRUCTURAL STEEL

LF

9031250A

ITEM NO.
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NO.1

POST

LF LFLF LF

NO.1
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LFEA

9031241

ITEM NO.

9031274

ITEM NO.

9031273A

ITEM NO.
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NO.2
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9031270A

ITEM NO.
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12-GA.

DRIVEN

7-GA.
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 U-
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BACKING
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AWAY
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 * BREAKAWAY ASSEMBLY IS INCIDENTAL FOR STRUCTURAL STEEL AND PIPE POSTS.

@ 2.55 LBS PER FT

2" X ⅜" BARS

CY

**

7-GA.
CONCRETE

7-GA.
CONCRETE

EMBEDDED
FOOTINGS
CONCRETE

(6 FT)
INSERT
 2.25"

76+00.46

78+38.36

79+82.50

86+55.91

96+96.82

107+49.64

118+06.73

128+59.87

131+49.51

131+50.09

139+17.27

149+61.09

155+93.44

166+54.32

177+11.59

187+68.04

198+61.39

209+19.63

219+75.07

230+24.26

230+26.83

231+46.72

240+82.52

251+36.81

261+90.83

272+50.26

283+00.05

293+51.87

296+46.75

304+15.83

306+46.95

314+76.32

18X60

48X96

VARIES

18X60

18X60

18X60

18X60

18X60

24X32

72X66

18X60

18X60
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18X60
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18X60
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18X60

18X60

60X36

18X60
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EFFECTIVE 07-01-2022

D-29

SIGNS

STATION LOCATION
NO.

SIGN

NO.

SHT.

DTL.

SIGN

SIZE

SIGN

STD

IF NOT

CLEAR

HORZ

TOTAL

SUBTOTAL

(IN.)

WEIGHT

LBS/FT LBS/IN DIA. DEPTH C.Y.

ROUND PIPE POST AND FOOTING DATA TABLE LBS/FT LBS/IN

WEIGHT

C.Y.

6:1 GRADE

C.Y.

4:1 GRADE

C.Y. C.Y.

DIA.

LENGTH

STUB

2½

3

4 10.79

7.58

5.79 0.48

0.63

0.90 5'- 3½"

4'- 3½"

4'- 3½" 12"

12"

18" 5~6" 0.36

0.13

0.134~6"

4~6"

NOM.SIZE

LEVEL GROUND 3:1 OR 2:1 GRADE

SIZE
NOM.

LENGTH
STUB

NO.
POST DES.

FOOTING CONCRETE

POST

DEPTH DEPTH DEPTH DEPTH

FOOTING

1

2

3

4

5

6 W12

W10

W10

W8

W6

W6 9.0 0.75

1.2515.0

18.0 1.50

1.8322.0

26.0 2.17

35.0 2.92

3'-0" 15"

24"4'-0"

4'-6" 28"

36"5'-0"

5'-0"

5'-6" 36"

36"

3'-0" 0.14 3'-2" 0.15 3'-3" 0.16

0.514'-3"0.504'-2"0.474'-0"

4'-6" 0.71 4'-8" 0.73 4'-9" 0.74

1.395'-3"1.365'-2"1.315'-0"

5'-0"

5'-6" 1.44

1.31 5'-3"

5'-9" 1.52

1.37 5'-5"

5'-11" 1.56

1.43

3'-6" 0.17

0.544'-6"

5'-0" 0.78

1.455'-6"

5'-9" 1.52

1.656'-3"

902 SIGNAL SIGNS TABULATED ON D-37A SHEET

STRUCTURAL STEEL POST AND FOOTING DATA TABLE

9031010

ITEM NO.

NO.

DES

POST

FT

PER

LBS TOTAL

NO.1

POST

LF LF LF

NO.2

POST

NO.3

POST

LBS

TOTAL

SIZE

PIPE

FT

PER

LBS

PIPE POSTS *

LF

NO.1

POST

LF

NO.2

POST

IN. LBS

9031220

ITEM NO.

LGTH TOTALTOTAL

LFIN. LBS

9031210

ITEM NO.

EACH

NO.

  POSTS *
STRUCTURAL STEEL

LF

9031250A

ITEM NO.

TOTAL

NO.1

POST

LF LFLF LF

NO.1

POST

LFEA

9031241

ITEM NO.

9031274

ITEM NO.

9031273A

ITEM NO.

NO.2

POST

NO.2

POST

EA

9031270A

ITEM NO.

9031271A

ITEM NO.

12-GA.

DRIVEN

7-GA.

DRIVEN

EA EA

ANCHORS ANCHORS
POST

CHANNEL
 U-

BARS **
BACKING

TOTAL

LF EA

9031285

ITEM NO.

9031281A

ITEM NO.

EA

9031280

ITEM NO.

9031272A

ITEM NO.

7-GA.

DRIVEN

EA

PERFORATED SQUARE STEEL TUBE

ASSEMBLY

AWAY

BREAK-
2.5 IN. POST2 IN. POST

OTHER REQUIRED ITEMS

AND

REMARKS

** BACKING BARS ARE TOTALED WITH STRUCTURAL STEEL OR PIPE POSTS.
 * BREAKAWAY ASSEMBLY IS INCIDENTAL FOR STRUCTURAL STEEL AND PIPE POSTS.

@ 2.55 LBS PER FT

2" X ⅜" BARS

CY

**

7-GA.
CONCRETE

7-GA.
CONCRETE

EMBEDDED
FOOTINGS
CONCRETE

(6 FT)
INSERT
 2.25"

RIGHT RTE. B3 6+75.85

2 6+97.81

1 12+38.59

RIGHT RTE. B

RIGHT RTE. B

4 0+00.00

5 1+16.86

6 11+68.71

7 7+99.81

8 0+00.00 RIGHT  EXIT 107

9 7+91.17 RIGHT  EXIT 107

10 9+90.27 RIGHT  EXIT 107

11 0+00.00 REST AREA
RIGHT  EB 

12 4+32.56 REST AREA
RIGHT  EB 

REST AREA
RIGHT  EB 13 6+57.11

14 13+00.00 REST AREA
RIGHT  WB 

15 7+12.50 REST AREA
RIGHT  WB 

REST AREA
RIGHT  WB 16 4+93.52

48X60

48X60

48X60

48X60

48X60

18X60

18X60

18X60

18X60

18X60

18X60

4 22.00 10.79 237

4 20.50 10.79 221

4 19.75 10.79 213

4 20.00 10.79 216

0.36

0.36

0.36

0.36

0.36

4 19.25 10.79 208

DECEL LANES- 10 OF 11
SHEET 27 OF 33
SIGNING SHEET

180X132

192X132

180X108

180X108

RIGHT  EXIT 100

RIGHT  EXIT 100

RIGHT  EXIT 100

RIGHT  EXIT 100

16 16

16 16 1

16 16 1

11616

16 16 1

16 16 1

4 27.75 25.75 26.0 13912.78

26.25 28.25 26.05 14172.80

2.78

22.0 105625.0023.0042.78

60

60

8820

8820

6

6

1095

1100

4.29312X120 24.00 26.00 26.05 210030.75

21.24

21.2

312X12017 RIGHT  I-44 WB 4.01 4 25.00 26.50 29.50 22.0 1782

22.0 107423.5025.504

SEE SHEET 120
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SW

WEBSTER
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D-30

EFFECTIVE 10-01-2016

S
IG

N
 N

U
M

B
E

R

STATION LOCATION

TYPE

SIGN DESCRIPTION, SIZES & NUMBER OF EACH

STANDARD SIGN ASSEMBLIES SIGN SUMMARY

SIZE, TYPE & SQUARE FEET

SIZE

TOTAL

SPECIAL SIGN NUMBER

OR

STANDARD SIGN

NO.

SHEET

DETAIL

SIGN

EACH

NO.

SH

FLAT SHEET

ST

STRUCTURAL

SHF *

FLUORESCENT

FLAT SHEET

STF *

FLUORESCENT

STRUCTURAL

* ORANGE, YELLOW & YELLOW/GREEN

9035004A

ITEM NO.

9035069A

ITEM NO.

9035011A

ITEM NO.

9035071A

ITEM NO.

3 6+75.85 RIGHT RTE. B

48X6018X6018X60

W13-2

1

D10-5D10-5

2 6+97.81 RIGHT RTE. B 1

1 12+38.59 RIGHT RTE. B

4 0+00.00 RIGHT  EXIT 100

5 1+16.68 RIGHT  EXIT 100 1

6 11+68.71 RIGHT  EXIT 100 1

7 7+99.81 RIGHT  EXIT 100 1

8 0+00.00 RIGHT  SAMPSON RD

9 7+91.17 RIGHT  SAMPSON RD 1

10 9+90.27 RIGHT  SAMPSON RD 1

11 0+00.00 REST AREA
RIGHT  EB CONWAY 

12 4+32.56 REST AREA
RIGHT  EB CONWAY 1

13 6+57.11 REST AREA
RIGHT  EB CONWAY 

1

14 13+00.00 REST AREA
RIGHT  WB CONWAY 

15 7+12.50 REST AREA
RIGHT  WB CONWAY 

1

16 4+93.52 REST AREA
RIGHT  WB CONWAY 1

STANDARD W13-2

STANDARD D10-5

1

1

1

11

1

1

1

1

1

1

1

1

1

1

1

STANDARD D10-5

STANDARD D10-5

STANDARD W13-2

STANDARD W13-2

STANDARD D10-5

STANDARD D10-5

STANDARD D10-5

STANDARD W13-2

STANDARD W13-2

48X60

48X60

48X60

48X60

48X60

18X60

18X60

18X60

18X60

18X60

18X60

20

7.5

20

20

20

20

7.5

7.5

7.5

7.5

7.5

145

DECEL LANES- 11 OF 11

SHEET 28 OF 33

SIGNING SHEET

EXIT 96Northview

B

W13-2

1 1

EXIT 100

W 38

M arshfield

11

MISSOURI

W elcom e Center

Rest Area

1

11

MULTI-SIGN ASSEMBLY

MULTI-SIGN ASSEMBLY

E1-1 E1-5P D5-10E1-1 E1-5P

STANDARD D5-10

STANDARD D5-10 180X108

180X108 135

135

180X108180X132 192X13296X30 96X30

185VARIES

VARIES 196

17 RIGHT I-44 WB

Sparkle Brook Rd

¾ MILE

Sam pson Rd EXIT 107

108X30312X120

1 1 MULTI-SIGN ASSEMBLY 1 VARIES 282.5

5 2 4 1 1 1 1 1 12

934

SEE SHEET 120
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1
.7

5
3

.5

6.875 9.875 3
2.25

3 10 3 14.125 3 10

1
.3

7
5

3
.5

6.375 11.75
2.875

17.125 3 24.5

6.875

6.375

1
.8

7
5

1
2

I4-2P  ST-STRUCTURAL; 

1.500" Radius, 0.500" Border, White on, Green; 

"2017 & 2018 Spring Girls",  D 85% spacing; "State Softball Champions",  D 85% spacing; 

2

6.875

0

9.875

1

13.000

7

14.375

&

19.750

2

25.000

0

28.000

1

31.125

8

32.625

S

38.000

p

41.125

r

43.875

i

45.875

n

47.500

g

50.125

G

55.125

i

58.250

r

59.750

l

61.875

s

63.125

S

6.375

t

9.250

a

11.375

t

14.000

e

16.125

S

21.000

o

24.000

f

26.500

t

28.250

b

30.625

a

33.125

l

36.000

l

37.500

C

41.125

h

44.250

a

47.000

m

49.875

p

54.125

i

56.875

o

58.250

n

61.000

s

63.625

2
.2

5
3

.5

2.125
11 2.5 10.375 2.5 10.875

2.625
9.875

2.1252.3752.125
11.375

1
.5

3
.5

21.125 11.5 3
2.375

3 9.875

1
.5

3
.5

3.25 11.75 3 23.125 3 24.625

2.125
21.125

3.25

2
.2

5
1

8

I4-2P  ST-STRUCTURAL; 

1.500" Radius, 0.500" Border, White on, Green; 

"2016, 2017, 2018, 2019 & 2020",  D 85% spacing; "Class 3 Girls",  D 85% spacing; 

"State Basketball Champions",  D 85% spacing; 

2

2.125

0

5.125

1

8.250

6

9.750

,

12.500

2

15.625

0

18.500

1

21.625

7

23.125

,

25.500

2

28.500

0

31.500

1

34.625

8

36.125

,

38.875

2

42.000

0

44.875

1

48.000

9

49.625

&

54.000

2

58.500

0

61.375

2

64.500

0

67.375

C

21.125

l

24.250

a

25.625

s

28.250

s

30.750

3

35.625

G

41.000

i
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3.250
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a
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t

10.875

e
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B

18.000

a

21.000

s

23.625

k

26.375

e

28.875

t

31.375

b

33.750

a

36.250

l

39.125

l

40.625

C

44.125

h

47.375

a

50.125

m

53.000

p

57.250

i

60.000

o

61.250

n

64.125

s

66.750

3
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8
8

8.625 54.75

6
.5

6

15.375 16.375 6 18.875

8.625

15.375

7
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3
6
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I4-2  ST-STRUCTURAL; 

6.000" Radius, 1.000" Border, White on, Green; 

"Strafford",  E Mod; "CITY LIMIT",  D; 

Table of letter and object lefts

S

8.625

t

16.625

r

23.125

a

28.250

f

35.625

f

40.500

o

45.500

r

53.250

d

58.250

C

15.375

I

20.500

T

22.625

Y

26.625

L

37.750

I

42.500

M

44.875

I

50.875

T

53.000

Strafford

CITY LIMIT

2016, 2017, 2018, 2019 & 2020

Class 3 Girls

State Basketball Cham pions

2017 & 2018 Spring Girls
State Softball Cham pions

4
.5

6

6.25 9.25 3.75 11.125 3.75 31.625

4
.5

6

4.25 6.625 3.75 15.75 3.75 12 3.75 17.875

4
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6

6.875 27.875 4 26.375

6.25

4.25

6.875

4
.5

3
6
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M18-1  ST-STRUCTURAL; 

3.000" Radius, 1.000" Border, White on, Green; 

"CPL Jay Sampietro",  B; "MO State Hwy Patrol",  B; "Memorial Highway",  B; 

Table of letter and object lefts

C

6.250

P

9.625

L

13.250

J

19.250

a

23.375

y

27.125

S

34.125

a

37.750

m

41.875

p

47.875

i

51.750

e

53.750

t

57.250

r

60.625

o

63.125

M

4.250

O

8.250

S

14.625

t

18.125

a

21.125

t

24.875

e

27.750

H

34.125

w

38.000

y

42.750

P

49.875

a

53.375

t

57.125

r

60.500

o

63.125

l

67.000

M

6.875

e

11.375

m

15.250

o

20.875

r

24.750

i

27.750

a

29.875

l

34.000

H

38.750

i

43.125

g

45.125

h

49.375
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MO State Hwy Patrol

Memorial Highway
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9
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D2-3  ST-STRUCTURAL; 

6.000" Radius, 1.000" Border, White on, Green; 

"Strafford",  E Mod; "6",  E Mod; "Springfield",  E Mod; "17",  E Mod; "Joplin",  E Mod; 

"86",  E Mod; 

Table of letter and object lefts

S

8.000

t

16.000

r

22.500

a

27.625

f

35.000

f

39.875

o

44.875

r

52.625

d

57.625
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16.875
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24.500
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30.250
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34.750
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55.500
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67.000

d

71.000
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o
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p

24.375

l

32.000

i

36.500

n

41.125

8

85.625

6

93.625

Strafford 6

Springfield 17

Joplin 86

1
5
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2
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1
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3
8
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2
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1
9
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2
5
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1
7
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1
3
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5

7
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9.000" Radius, 2.000" Border, White on, Blue; 

"Welcome Center",  E Mod; "Rest Area",  E Mod; Arrow 80 - 25.000" 45'; 
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e

29.500

l
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c

46.875

o
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m

68.750

e

85.125
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n
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t
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28.375
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9.000" Radius, 2.000" Border, Blue on, White; 

"MISSOURI",  E Mod; 

Table of letter and object lefts

M

37.250

I

54.875

S

61.750

S
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O

91.750

U

108.250

R

124.000

I

139.750
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D5-10  ST-STRUCTURAL; 

MISSOURI

W elcom e Center

Rest Area

24SIGN NO.
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ROADWAY

STA. 131+45.90

I-44 WBL

34SIGN NO.

STATION

ROADWAY

STA. 230+22.49

I-44 WBL

11SIGN NO.

STATION

ROADWAY

STA. 0+00.00

EB CONWAY REST AREA

43SIGN NO.

STATION

ROADWAY

STA. 296+42.78

I-44 WBL
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E1-1  ST-STRUCTURAL; 

12.000" Radius, 2.000" Border, White on, Green; 

Rounded Rectangle 1.875" Radius; 

State Highway 38 M1-6a3 18.000" C; "Marshfield",  E Mod; Arrow 160 - 35.000" 45'; 
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38
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6.000" Radius, 2.000" Border, White on, Green; 
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Table of letter and object lefts

E
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"Northview",  E Mod 90% spacing; Arrow 160 - 35.000" 45'; 
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MISSOURI

W elcom e Center

Rest Area

4SIGN NO.
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ROADWAY

STA. 0+00.00

MARSHFIELD DECEL LANE 

1SIGN NO.

STATION

ROADWAY

STA. 12+38.59

RTE B DECEL LANE

14SIGN NO.

STATION

ROADWAY

STA. 13+00.00

WB CONWAY REST AREA
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7
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E1-5P  ST-STRUCTURAL; 

6.000" Radius, 2.000" Border, White on, Green; 

"EXIT",  E Mod; "107",  E Mod; 

Table of letter and object lefts

E

12.750

X

22.250

I

33.000

T

37.000

1

59.500

0

67.750

7

83.250

1
6

2
0

18.625 115.625 20 85.25 20 33.875

1
5

2
0

61.375 135.375 20 33.875

1
5

1
8

113.125 27.875

8
9

1
2

18 39.875

18.625

61.375

113.125

1
6 1
9

1
2
0
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E1-1  ST-STRUCTURAL; 

12.000" Radius, 2.000" Border, White on, Green; 

"Sparkle Brook Rd",  E Mod; "Sampson Rd",  E Mod; "¾",  E Mod; "MILE",  E Mod; 

S

18.625

p

41.000

a

58.125

r

78.500

k

92.875

l

111.625

e

121.500

B

154.250

r

177.375

o

190.125

o

207.500

k

226.750

R

259.500

d

280.625

S

61.375

a

82.000

m

102.250

p

131.125

s

147.750

o

164.750

n

184.000

R

216.750

d

237.875

¾

113.125

M

159.000

I

173.125

L

178.625

E

190.000

Sparkle Brook Rd

¾ MILE

Sam pson Rd

EXIT 107
17SIGN NO.

STATION

ROADWAY

3080' WEST OF STA. 0+00.00 AT SAMPSON RD.

I-44 EBL
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SCALE
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SHEET 5 OF 8

PAVEMENT MARKING

6" DOTTED WHITE
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AT STA. 0+00.00

AND 6" DOTTED WHITE LINE

BEGIN 6" SOLID WHITE LINE 
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END 12" WHITE LINE 

AT STA. 13+41.77

AND BEGIN 12" WHITE LINE 
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END 6" WHITE LINE
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(EB CONWAY REST AREA-1 OF 1)

DECEL LANES-6 OF 7

SHEET 7 OF 8

PAVEMENT MARKING

6" DOTTED WHITE

12" SOLID WHITE
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AT STA. 0+00.00

AND 6" DOTTED WHITE LINE 

BEGIN 6" SOLID WHITE LINE

AT STA. 9+82.17

AND BEGIN 12" WHITE LINE 

END 6" DOTTED WHITE LINE

AT STA. 11+87.52

AND END 12" WHITE LINE 

END 6" SOLID WHITE LINE

 AT STA. 11+59.99

ALONG I-44 EBL

END 12" SOLID WHITE LINE
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SCALE
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(WB CONWAY REST AREA-1 OF 1)

DECEL LANES-7 OF 7

SHEET 8 OF 8

PAVEMENT MARKING

6" DOTTED WHITE

12" SOLID WHITE
AT STA. 13+00.00

AND 6" DOTTED WHITE LINE 

END 6" SOLID WHITE LINE
AT STA. 1+68.16

 AND END 12" SOLID WHITE LINE 

BEGIN 6" DOTTED WHITE LINE

AT STA. 0+00.00

 AND BEGIN 12" SOLID WHITE LINE 

BEGIN 6" SOLID WHITE LINE
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0+00

1420 1420

1430 1430

1440 1440

1450 1450

CL.3 EXC. = 13 CY

INCL. 1- FRAME AND GRATE

INCL. 1- 24" OPENING

PAY D = 4.00'

ACTUAL D = 3.80'

BOTTOM ELEV.- 1434.21

TOP ELEV.-1438.51

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 241+82.84 36.13'' RT.

36.13'

FL 1434.46

1450 1450

1410 1410

0+20 0+40 0+60

MEDIAN INLET 2-4

TOP 1434.51

0+00 0+20 0+40

1420 1420

1430 1430

1440 1440

1450 1450

10:1 SLOPE

EX.6'X 3' RCB

FL 1434.46

FL 1434.12±

CL.3 EXC. = 13 CY

INCL. 1 FRAME AND GRATE

INCL. 1 -24" OPENING

PAY D = 4.00'

ACTUAL D = 4.30'

BOTTOM ELEV.- 1434.21

TOP ELEV. - 1438.51

INSTALL 1 - 5'X 3' TYPE S1 INLET

STA. 241+82.84 36.13' RT

CL.3 EXC. = 6 CY

INSTALL 24" X  8.00' GR. A PIPE

STA. 241+80.33 36.11' RT

STA. 241+73.67 34.68' RT

1439.25

TOP OF DITCH BLOCK 

(SECTION VIEW)

MEDIAN INLET 2-4

1410 1410

1460 1460

0+60

0+00 0+20 0+40 0+60

1420 1420

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

8.48'

28.11'

FL 1445.92

FL 1445.97

CL.3 EXC. = 7 CY

INCL. 1- FRAME AND GRATE

INCL. 1 - 18" OPENING

PAY D = 1.00'

ACTUAL D = 1.46'

BOTTOM ELEV.- 1445.72

TOP ELEV.- 1447.18

INSTALL 1- 5'X 3' TYPE S3 INLET

STA. 259+47.91 28.11' RT

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 259+47.91 19.45' RT

CL.3 EXC. = 1 CY

INSTALL 18" X 6.00 GROUP A PIPE

STA. 259+47.91 25.43' RT

STA. 259+47.91 19.45' RT

 DITCH 1447.68

MEDIAN INLET 2-5
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0+00 0+20 0+40 0+60 0+80

1470 1470

1480 1480

1490 1490

1500 1500

1510 1510

MEDIAN INLET 1-12

¡ ¡35.89' 6.5'

CL.3 EXC. = 9 CY

INCL. 1- GRATE AND FRAME

INCL. 1- 15" OPENINGS

PAY D = 2.00'

ACTUAL D = 2.36'

BOTTOM ELEV.- 1489.91

TOP ELEV.- 1492.77

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 132+23.63 35.89' RT

CL.3 EXC. = 0 CY

INSTALL 15" X 5.00' GROUP A PIPE

STA 132+23.63 37.39' RT TO 42.39' RT

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 132+23.63 42.39' RT

FL 1489.96

FL 1490.16

0+00 0+20 0+40

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

CL.3 EXC. = 11 CY

INCL. 1- GRATE AND FRAME

INCL. 2- 18" OPENINGS

PAY D = 3.00'

ACTUAL D = 3.34'

BOTTOM ELEV.- 1474.33

TOP ELEV.- 1478.17

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 87+42.37 30.81' RT
30.81'

FL 1474.48

FL 1474.58
FL 1475.01

CL.3 EXC. = 5 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 87+42.37 23.67' RT

CL.3 EXC. = 1 CY

INSTALL 18" X 5.60' GROUP A PIPE

STA 87+42.37 23.67' RT TO 29.31' RT

TOP 1478.17

MEDIAN CULVERT 1-8

7.14'

0+00 0+20 0+40 0+60

1420 1420

1430 1430

1440 1440

1450 1450

35.91'

FL 1435.56

CL.3 EXC. = 10 CY

INCL. 1- FRAME AND GRATE

INCL. 1- 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.81'

BOTTOM ELEV.- 1435.31

TOP ELEV.- 1438.62

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 241+59.00 35.91' RT.

1410 1410MEDIAN INLET 2-3

0+00 0+20 0+40 0+60 0+80

1470 1470

1480 1480

1490 1490

1500 1500

1510 1510

MEDIAN INLET 1-13

¡
36.27'

6.6'

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 136+22.43 42.87' RT

CL.3 EXC. = 0 CY

INSTALL 15" X 5.10' GROUP A PIPE

STA 136+22.43 37.77' RT TO 42.87' RT

CL.3 EXC. = 9 CY

INCL. 1- GRATE AND FRAME

INCL. 1- 18" OPENINGS

PAY D = 3.00'

ACTUAL D = 2.58'

BOTTOM ELEV.- 1491.64

TOP ELEV.- 1494.72

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 136+22.43 36.27' RT

FL 1491.86

FL 1491.86

0+00 0+20 0+40 0+60

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

6'

32.33'

FL 1456.42

FL 1456.60

FL 1456.82

CL.3 EXC. = 11 CY

INCL. 1- GRATE AND FRAME

INCL. 2- 18" OPENINGS

PAY D = 3.00'

ACTUAL D = 3.42'

BOTTOM ELEV.- 1456.35

TOP ELEV. - 1459.77

INSTALL 1 - 5'X 3' TYPE S1 INLET

STA. 215+77.31 32.26' RT

CL.3 EXC. = 11 CY

INSTALL 18" X 6.00' GROUP A PIPE

STA. 215+77.31 30.76' RT

STA. 215+77.31 24.76' RT TO

CL.3 EXC. = 5 CY

INSTALL 1 - TYPE A PIPE COLLAR

STA. 215+77.31 24.76' RT

1490 1490

MEDIAN INLET 2-1

EBL

¡

0+00 0+20 0+40

1420 1420

1430 1430

1440 1440

1450 1450

1460 1460

FL 1440.50

CL.3 EXC. =  10 CY

INCL. 1 - FRAME AND GRATE

INCL. 1- 18" OPENING

PAY D = 4.00'

ACTUAL D = 3.77'

BOTTOM ELEV.- 1440.25

TOP ELEV.- 1444.52

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 230+65.15 30.36' RT

CL.3 EXC. = 5 CY

INSTALL 18" X 7.20' GROUP A PIPE

STA. 230+73.79 29.87' RT

STA. 230+67.53 33.66' RT TO

TOP-1443.52

FL 1439.67*

* USE EXIST.PIPE OPENING IN BOX CULVERT

(MEDIAN VIEW)

MEDIAN INLET 2-2

1470 1470

0+00 0+20 0+40

1420 1420

1430 1430

1440 1440

1450 1450

FL 1435.56

CL. 3 EXC. = 10 CY

INCL. 1 - FRAME AND GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.81'

BOTTOM ELEV.-1435.31

TOP ELEV.- 1438.62

INSTALL 1 - 5'X 3' TYPE S1 INLET

STA. 241+59.00 35.91' RT

CL. 3 EXC. = 4 CY

INSTALL 18" X 7.30' GROUP A PIPE

STA. 241+68.22 34.68' RT

STA. 241+65.10 35.97' RT TO 

FL 1435.47 ± 

10:1 SLOPE

BLOCK 1439.25

TOP OF DITCH

MEDIAN INLET 2-31410 1410

       

1 OF 2
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SHEET 1 OF 8
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0+00 0+20 0+40 0+60 0+80

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

CL.3 EXC. = 6 CY

INCL. 1- FRAME AND GRATE

INCL. 1 - 18" OPENING

PAY D = 1.00'

ACTUAL D = 1.47'

BOTTOM ELEV.- 1451.74

TOP ELEV.- 1453.17

INSTALL 1- 5'X 3' TYPE S3 INLET

STA. 276+59.54 38.43' RT

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 276+59.54 46.93' RT

CL.3 EXC. = 1 CY

INSTALL 18" X 6.00 GROUP A PIPE

STA. 276+59.54 46.93' RT

STA. 276+59.54 40.93' RT

FL 1451.96

TOP ELEV.-1453.17

38.43' 8.5'

¡ WBL

EBL

¡

ELEV.- 1453.67

FL 1451.80

14301430 MEDIAN INLET 2-6

12:28:52 PM 8/18/2023
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I-44

SW

WEBSTER

J7I3010

0+00 0+20 0+40

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

FL 1455.33

FL 1455.42

5.83'

CL.3 EXC. = 9 CY

INCL. FRAME AND GRATE

INCL. 1- 18" OPENING

PAY D = 2.00'

ACTUAL = 2.11''

BOTTOM ELEV. - 1455.16

TOP ELEV. - 1457.77

INSTALL 1 - 5'X 3' TYPE S1 INLET

STA. 287+53.11 36.27' RT

CL.3 EXC. = 2 CY

INCL. PLUGGING EX. OPENING IN CULVERT

INCL. CUTING NEW OPENING IN EX. CULVERT

INSTALL 18" X 5.83' GROUP A PIPE

STA. 287+54.95 36.27' RT

STA. 287+49.32 36.27' RT

TOP 1457.77

(MEDIAN VIEW)

MEDIAN INLET 2-7

0+00 0+20 0+40 0+60 0+80

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

WBL

¡
EBL

¡

CL.3 EXC. = 10 CY

INCL. 1- FRAME AND GRATE

INCL. 1 - 15" OPENING

PAY D = 3.00'

ACTUAL D = 2.94'

BOTTOM ELEV.- 1459.90

TOP ELEV.- 1463.34

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 308+57.56 23.14' RT

CL.3 EXC. = 0 CY

INSTALL 15" X 4.00 GROUP A PIPE

STA. 308+57.56 28.58' RT

STA. 308+57.56 24.64' RT

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 308+57.56 28.58' RT

FL 1460.15

FL 1460.05

23.14' 5.44'

MEDIAN INLET 2-10 

0+00 0+20 0+40 0+60 0+80 1+00

1340 1340

1350 1350

1360 1360

1370 1370

1380 1380

1390 1390

1400 1400

WBL

¡

22.22' 7.5'

CL.3 EXC. = 7 CY

INCL. 1- FRAME AND GRATE

INCL. 1 - 15" OPENING

PAY D = 3.00'

ACTUAL D = 2.61'

BOTTOM ELEV.- 1373.74

TOP ELEV.- 1376.85

INSTALL 1- 3'X 3' TYPE S1 INLET

STA. 331+88.85 22.22' RT

CL.3 EXC. = 4 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 331+88.85 29.72' RT

CL.3 EXC. = 1 CY

INSTALL 15" X 6.00 GROUP A PIPE

STA. 331+88.85 29.72' RT

STA. 331+88.85 23.76' RT

MEDIAN INLET 2-11
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2+001+000+00

14101410

14201420

14301430

14401440

14501450

14601460

14701470

14801480

14901490

I-44 EBL

¡

91.12'6.13'

0.67'

FL 1449.42

FL 1441.07

CL. 3 EXC.= 57 CY

INCL. 1- 30°30' RT.ELBOW

INCL. 1- GROUP A FES

INSTALL 36"X 90' GROUP A PIPE

STA.284+78.93 0.87 RT

STA.284+59.66 98.13'RT.TO 

CL. 3 EXC.= 9 CY

INSTALL 1- TYPE A PIPE COLLAR

STA.284+78.93 0.87 RT

3
0

°
3

0
'P

I

8.57%

CULVERT 3-2

12:26:56 PM 8/18/2023
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I-44

SW

WEBSTER

J7I3010

0+00 1+00 2+00 3+00

1420 1420

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

I44 EBL

¡ 32.67' 115.14'

FL 1432.10

FL 1437.79SLOPE 4.94%

CL.3 EXC.= 69 CY

INCLUDE 1- GROUP A FES

INSTALL 36"X 107' GROUP A PIPE

STA.291+45.02 125.85' RT.

STA.290+99.81 29.20' RT. TO

CL.3 EXC.= 9 CY

INSTALL 1-TYPE A PIPE COLLAR

STA. 290+99.81 29.20'RT.

CULVERT 3-3
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0+00 1+00 2+00

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

1510 1510

1520 1520

8.5' 31.64'

¡

I44 EBL

FL 1481.56

FL 1481.88

FL 1481.96

TOP 1485.41

CL.3 EXC.= 11 CY

INCL. 1- FRAME AND GRATE

INCL. 2- 18" OPENINGS

PAY D = 4.00'

ACTUAL D = 3.61'

BOTTOM ELEV.- 

TOP ELEV. - 1485.41

INSTALL 1- 5'X 3' TYPE S1 INLET

STA. 318+00.11 31.64' LT

CL.3 EXC.= 5 CY

INSTALL 1- TYPE A PIPE COLLAR

STA. 317+99.75 40.14' LT

CL.3 EXC.= 1 CY

INSTALL 18" X 6.00 GROUP A PIPE

STA. 317+99.75 40.14' LT 

STA. 317+99.97 34.14' LT TO

MEDIAN INLET 3-9

34.14'

12:26:57 PM 8/18/2023

COUNTY

JOB NO.

CONTRACT ID.

ROUTE STATE

DISTRICT

D
A

T
E

D
E

S
C

R
I
P

T
I
O

N

MO

DATE PREPARED

BRIDGE NO.

PROJECT NO.

SHEET NO.

8/18/2023

I
F

 A
 S

E
A

L
 I

S
 P

R
E

S
E

N
T

 O
N

 T
H

I
S

 S
H

E
E

T
 I

T
 H

A
S

 B
E

E
N

 E
L

E
C

T
R

O
N

I
C

A
L

L
Y

 S
E

A
L

E
D

 A
N

D
 D

A
T

E
D

. 
 

1
-
8

8
8

-
A

S
K

-
M

O
D

O
T

 (
1

-
8

8
8

-
2

7
5

-
6

6
3

6
)

J
E

F
F

E
R

S
O

N
 C

I
T

Y
, 
M

O
 6

5
1
0
2

1
0

5
 W

E
S

T
 C

A
P

I
T

O
L

C
O

M
M

IS
S

IO
N

M
I
S

S
O

U
R

I
 H

I
G

H
W

A
Y

S
 A

N
D

 T
R

A
N

S
P

O
R

T
A

T
I
O

N

W
W

W
.B

A
R

T
L

E
T

T
W

E
S

T
.C

O
M

C
E

R
T

IF
IC

A
T

E
 O

F
 A

U
T

H
O

R
IT

Y
 N

O
. 

0
0

0
1

6
7

 -
 E

N
G

IN
E

E
R

IN
G

P
H

O
N

E
 5

7
3
-
6
3
4
-
3
1
8
1
 

6
0
1
 M

O
N

R
O

E
 S

T
. 
S

U
I
T

E
 2

0
1
 -

 J
E

F
F

E
R

S
O

N
 C

I
T

Y
, 
M

O
 6

5
1
0
1
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I-44

SW

WEBSTER

J7I3010

0+00 1+00 2+00

1410 1410

1420 1420

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

61.13' 94.61'

FL 1443.34

SLOPE 10.
40%

¡

I44 EBL

CL.3 EXC.= 111 CY

INCL. 1- 35° ELBOW 

INCL. 1- GROUP A FES

INSTALL 42"X 84' GROUP A PIPE

STA. 303+74.87 46.35' RT.

STA. 303+72.63 148.17' RT TO

CULVERT 3-4CL.3 EXC.= 20 CY

INCL. 1- TYPE 4 MANHOLE FRAME & COVER

INCL. 2- 42" & 1- 18" OPENINGS 

PAY D = 45'

ACTUAL D = 45'

INSTALL 1- 72"x 45' MANHOLE

STA. 303+74.87 46.35' RT.

144.36°

13
9.

7°

7
5
.
9
5
°

FL 1432.93
FL 1433.44

TOP 1477.31

   CULVERT 3-4    
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0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60 1+80 2+00 2+20 2+40 2+60

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

1510 1510

CL.3 EXC.= 9 CY

INCL. 1- FRAME AND GRATE

INCL. 1- 18" OPENING

PAY D = 2.00'

ACTUAL D = 2.21'

INSTALL 1- 5'X3" TYPE S1 INLET

STA. 280+03.74 32.99' LT.

CL.3 EXC.= 106  CY

INCL. 1- GROUP A FES

SKEW 19° 30' RA

INSTALL 18"X 82' GROUP A PIPE

STA. 280+30.85 45.82' RT.

STA. 280+03.74 30.49' LT. TO
FL 1475.25 FL 1474.01

MEDIAN INLET 3-5

6:04:1

12:27:10 PM 8/18/2023
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I-44

SW

WEBSTER

J7I3010

0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60 1+80 2+00

1480 1480

1490 1490

1500 1500

1510 1510

DITCH BLOCK

FL 1493.70 FL 1492.45

SLOPE 0.69%

MEDIAN CULVERT 3-4

CL.3 EXC. = 146 CY

INCL. 1- GROUP A FES

INCL. 1- 30°30' ELBOW 

INSTALL 18" X 174' GROUP A PIPE

STA. 274+51.17 62.31' RT.

STA. 272+93.53 38.28' LT TO

CL.3 EXC. = 8 CY

INCL. 1- 18" OPENING

INCL. 1 - FRAME & GRATE

PAY D = 2.00'

ACTUAL D = 1.96'

INSTALL 1- 3'X5' TYPE S2 INLET

STA. 272+91.10 38.28' LT.

1470 1470

4.11'

P
IP

E
 P

I

10:1 SLOPE

10:1 SLOPE

0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60 1+80 2+00

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

30.74'

FL 1461.38 FL 1460.29

CL.3 EXC. = 5 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 2.00'

ACTUAL D = 2.25'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 287+65.31 35.81' LT
COMPACTED FILL

COMPACTED FILL

CL.3 EXC. = 1 CY.

INCL. 1 - GROUP A FES

INSTALL 18"X 80' GROUP A PIPE

STA. 287+65.22 46.74' RT

STA. 287+65.31 33.31' LT TO

I44 EBL

¡

14901490

MEDIAN INLET 3-6

6.20:1
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1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

¡ I44 WBL

I44 EBL

¡

29.72'

FL 1475.22

CL.3 EXC. = 10 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.75'

BOTTOM ELEV.- 1474.97

TOP ELEV.- 1478.22

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 303+00.00 29.72' LT

TOP 1478.22

MEDIAN INLET 3-8 (MEDIAN VIEW)

0+00 0+20 0+40 0+60 0+80 1+00

5.36:1

0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60 1+80 2+00 2+20

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

33.96' 43.34'

I44 WBL

¡
I44 EBL

¡

5.84'

5
0

°
 E

L
B

O
W

CL.3 EXC. = 6 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.75'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 293+99.94 31.53' LT

MEDIAN CULVERT 3-7

ROCK LINING 2 CY

CL.3 EXC. = 133 CY.

INCL. 1 - GROUP A FES

INCL. 1- 50° ELBOW

INSTALL 18"X 126' GROUP A PIPE

STA. 293+03.33 59.74' RT

STA. 294+00.00 29.35' LT TO
FL 1463.61

FL 1466.46

TOP 1469.63

1490 1490

ROCK LINING

2+40

5.88:1

12:27:04 PM 8/18/2023
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CULVERT SECTIONS
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0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60

1420 1420

1430 1430

1440 1440

1450 1450

1460 1460

1470 1470

1480 1480

1490 1490

FL 1433.44

TOP 1477.31

FL 1432.93
FL 1433.44

1410 1410

CL.3 EXC.= 100 CY

INCL. 1- GROUP A FES

SKEW 49°12' RA

INSTALL 18"X 84' GROUP A PIPE

STA. 303+70.70 49.70' RT.

STA. 303+01.50 29.88' LT TO

MEDIAN CULVERT 3-8

CL.3 EXC.= 20 CY

INCL. 1- TYPE 4 MANHOLE FRAME & COVER

INCL. 2- 42" & 1- 18" OPENINGS 

INSTALL 1- 72"x 45' MANHOLE

STA. 303+74.87 46.35' RT.

FL 1470.00

FL 1475.22

TOP 1478.22

CL.3 EXC. = 10 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.75'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 303+00.00 29.72' LT

5.02% SLOPE

I44 EBL

¡
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0+00 0+20 0+40 0+60

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

CL.3 EXC. = 10 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.75'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 310+49.99 39.56' LT

(CROSS SECTION VIEW)

MEDIAN CULVERT 3-9 

14' 14.94'

5.4:1

0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60 1+80 2+00

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

1460

CUT OUTLET DITCH

FL 1478.62

FL 1480.62

CL.3 EXC. = 6 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 18" OPENING

PAY D = 3.00'

ACTUAL D = 2.75'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 310+49.99 39.56' LT

ROCK LINING 2 CY

CL.3 EXC. = 111 CY.

INCL. 1 - GROUP A FES

INSTALL 18"X 142' GROUP A PIPE

SKEW 40°16' RT. BK.

STA. 309+40.43 52.00' RT

STA. 310+48.48 39.56' LT TO

TOP 1480.00

MEDIAN CULVERT 3-9 (CULVERT SECTION)

0+00 0+20 0+40 0+60 0+80 1+00 1+20 1+40 1+60

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

1510 1510

MEDIAN CULVERT 3-10

CL.3 EXC. = 6 CY.

INCL. 1 - FRAME & GRATE

INCL. 1 - 15" OPENING

PAY D = 3.00'

ACTUAL D = 2.40'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 325+53.82 29.99' LT

CL.3 EXC. = 45 CY.

INCL. 1 - GROUP A FES

INSTALL 18"X 75' GROUP A PIPE

STA. 325+53.66 52.92' RT

STA. 325+53.81 27.49' LT TO

29.99' 144 EBL

¡

FL 1483.66

FL 1486.20

TOP 1488.70

0+00 0+20 0+40 0+60 0+80 1+00

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

(SECTION VIEW)

MEDIAN INLET 3-11

31.25' 28.35'
I44 EBL

¡

I44 WBL

   ¡

1510 1510

TOP 1485.72

FL 1475.22

CL.3 EXC. = 18 CY

INCL. 1- FRAME & GRATE

INCL. 1- 15" OPENING

PAY D = 10.00'

ACTUAL D= 10.25'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 277+38.05 28.35' LT

5.60:1

0+20 0+40

1460 1460

1470 1470

1480 1480

1490 1490

1500 1500

28.15'

FL 1475.22

FL 1468.24*

RCB ELEVATION IN THE FIELD

* CONTRACTOR SHALL VERIFY 

CL.3 EXC. = 35 CY

INSTALL 15" X 26.6' GROUP A PIPE

STA. 277+36.03 28.35' LT

STA. 277+10.47 16.13' LT TO 

1450 1450

0+00

CL.3 EXC. = 18 CY

INCL. 1- FRAME & GRATE

INCL. 1- 15" OPENING

PAY D = 10.00'

ACTUAL D= 10.25'

INSTALL 1- 5'X3' TYPE S1 INLET

STA. 277+38.05 28.35' LT

MEDIAN INLET 3-11

TOP 1485.72
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1340 1340
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FL 1333.27

FL 1331.35
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SKEW 39° 44' 55" LB

EXTEND 7'X6' RCB

STA. 1076+18.33 31.27' LT

STA. 1075+99.39 54.04' LT TO 

TEMPORARY SHORING= 1 LS

PARTIAL REMOVAL OF CULVERT= 1 LS

TYPE 2 ROCK BLANKET= 110 CY

CLASS 4 EXC.= 15 CY

STEEL= 6450 LB

CONCRETE= 38.4 CY

FILL HEIGHT: 6 FT

WINGS: STRAIGHT
70.28'

29.62'

I-44 WBL

¡

WB CONWAY DECEL LANE-1 OF 1

SHEET 8 OF 8

CULVERT SECTIONS

ryan platt
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2+00 3+00 4+00

290'

FL - 1295.07

CL.3 EXC. = 115 CY

INCL. 1 SAFETY SLOPE END SECTIONS

INSTALL 15" X 444' GROUP B PIPE

STA. 392+93.43 38.45' LT TO STA.397+37.34 32.65' LT

12:27:56 PM 8/18/2023
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154' 25'

PI ELEV.- 1296.14
FL-1298.03

 DITCH

CUT INLET
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I-44

SW 164

J7I3010

WEBSTER

SHEET 1 OF 1

PAVEMENT REPLACEMENT CROSSOVER #2 

CULVERT SECTION SHEET

2+00
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0+80 1+00 1+20 1+40 1+60 1+80 2+00 2+20 2+40 2+60 2+80 3+00 3+20 3+40 3+60

FL 1491.54

CUT OUTLET 
MIN. 6" COVER OVER PIPE

3+60 3+80 4+00 4+20 4+40 4+60 4+80 5+00 5+20 5+40 5+60 5+80 6+00 6+20 6+40

CUT INLET DITCH

FL- 1492.04

MIN. 6" COVER OVER PIPE

12:26:46 PM 8/18/2023
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CL.3 EXC.= 77 CY

INCL.- 2 SAFETY SLOPE END SECTIONS

INSTALL 15"x 458'GROUP B PIPE

TO STA. 130+39.46 38.52' RT

STA. 126+97.01 31.78' RT.

                 SHEET 1 OF 2

CURVE RELOCATION CROSSOVER #1

CULVERT SECTION SHEET 
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STA.210+00.00 33.46' RT.

TO STA.214+69.27 31.17' RT.

INSTALL 1- 15"x XX'GRPOUP B PIPE

INLD. 2- SAFETY SLOPE END SECTIONS

CL.3 EXC. = 79 CY

FL 1469.37

CUT INLET DITCH

266.89'

3+20 3+40 3+60 3+80 4+00 4+20 4+40 4+60 4+80 5+00 5+20 5+40 5+60 5+80

FL 1461.98

102.39'

P
I
P

E
 
P

I
 

FL 1463.10
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66

1

2

INDEX OF SHEETS

DESCRIPTION

SHEET

NUMBER

LENGTH OF PROJECT

 GREENE COUNTY

PAVEMENT REPLACEMENT
TYPICAL SECTIONS (TS) (2 SHEETS)----

TITLE SHEET -----------------------

QUANTITIES (QU) (3 SHEETS)--------- 3

PLAN-PROFILE (PP)------------------ 4-7

DESIGN DESIGNATION

CONVENTIONAL SYMBOLS
(USED IN PLANS)

BUILDINGS AND STRUCTURES

GUARD RAIL

CONCRETE RIGHT-OF-WAY MARKER

STEEL RIGHT-OF-WAY MARKER

FENCE

CHAIN LINK

WOVEN WIRE

UTILITIES

GAS

WATER

DITCH BLOCK

NOTE: DASHED OR OPEN SYMBOLS INDICATE

      EXISTING FEATURES

UNDERGROUND TELEPHONE

UNDERGROUND POWER

GATE POST

TELEPHONE PEDESTAL

BENCHMARK

NEW

MANHOLE

FIRE HYDRANT

WATER VALVE

WATER METER

DROP INLET

GROUND MOUNTED SIGN

LIGHT POLE

H-FRAME POWER POLE

FIBER OPTICS FO FO

EXISTING

T =

V =

36243

40221

35%

70 M.P.H.

G

W W

G

V

X

OVERHEAD POWER

OVERHEAD TELEPHONE

LOCATION SURVEY MARKER

FUNCTIONAL CLASSIFICATION - INTERSTATE

50%

A.A.D.T. - 2024 =

A.A.D.T. - 2044 =

D =

STATE HIGHWAY

PLANS FOR PROPOSED

MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION

GUARD CABLE

S S

OVERHEAD CABLE TV

UNDERGROUND CABLE TV

SANITARY SEWER

STORM SEWER SS SS

OT OT

UT

OE OE

UE UE

UT

OTV OTV

UTVUTV

WITH THE LISTED UTILITIES.

THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE EXISTENCE, LOCATION AND STATUS OF ANY FACILITY.  SUCH VERIFICATION INCLUDES DIRECT CONTACT 

PERIL OF THE USER, AND THE COMMISSION SHALL NOT BE LIABLE FOR ANY DAMAGES THAT MAY ARISE FROM ANY ERROR IN THE INFORMATION.  IT IS, THEREFORE, 

WARRANTY AS TO THE COMPLETENESS, ACCURACY, OR SUITABILITY OF THE INFORMATION FOR ANY USE.  RELIANCE UPON THIS INFORMATION IS DONE AT THE RISK AND 

TO THE COMMISSION AT THIS TIME.  THIS INFORMATION IS PROVIDED BY THE COMMISSION "AS-IS" AND THE COMMISSION EXPRESSLY DISCLAIMS ANY REPRESENTATION OR 

THE EXISTENCE AND APPROXIMATE LOCATION OF UTILITY FACILITIES KNOWN TO EXIST, AS SHOWN ON THE PLANS, ARE BASED ON THE BEST INFORMATION AVAILABLE 

SAN

HYD

WV

WM

DI

SIGN

PED

BM

LOCATION MAP

GREENE COUNTY

SHOWING LOCATION OF

 N0 NEW RIGHT OF 

WAY REQUIRED

NO TEMPORARY 

CONSTRUCTION 

EASEMENTS REQUIRED
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COORDINATE POINTS (CP)------------- 9

EROSION CONTROL SHEETS (EC)-------- 11-14

SIGNING (SN)----------------------- 15-22

PAVEMENT MARKING (PM)-------------- 23-24

CULVERT SECTIONS (CS)-------------- 25-26

CROSS SECTIONS (XS)---------------- 1-26
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 JOB NO. SUO146

1.759 MILES

PAVEMENT IMPROVEMENTS

FULL DEPTH SHOULDER REPLACEMENT

I-44 EB

STRAFFORD

R
O

U
T

E
 1

2
5

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA. 00+00.00

STA. 75+79.13

7,579.13 FEET

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.000

7,579.13

1.435

FEET

FEET

MILES

NONE

PAVEMENT REPLACEMENT (I-44 WB)

EQUATIONS AND EXCEPTIONS:

APPARENT LENGTH

BEGINNING OF PROJECT

END OF PROJECT

STA. 06+20.00

STA. 99+07.33

9,287.33 FEET

TOTAL CORRECTIONS

NET LENGTH OF PROJECT

STATE LENGTH

0.000

9,287.33

1.759

FEET

FEET

MILES

NONE

SHOULDER REPLACEMENT (I-44 EB)
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JOB NO. SUO146

1.435 MILES

PAVEMENT IMPROVEMENTS

FULL DEPTH PAVEMENT REPLACEMENT

I-44 WB

SPECIAL SHEETS (SS)---------------- 10
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4' 12' 12' 10'12'4'4'4'12'12'10' 12'

7' 12' 12' 10'8'5'12'12'10' 8' 5'

8" NR PCCP

1" BP-2 (BOND BREAKER)

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

4" SP250 ASPH CONC.

5" TYPE 4 AGGR.

8" TYPE 1 AGGR. ON

Ë

I-44

6:1 6:14:1

2:1

2:1

2% 2%2% 2%

EXISTING I-44 TYPICAL

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

TYPICAL SECTION SHEET

ASPHALT ALTERNATE

SHEET 1 OF 1

Ë

I-44

2:1

4:1

2:1

2% 2% 2% 2%
4:1

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

7'

- -

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT DESIGNS

HMA DESIGN

14½" HMA

1¾" SP125BSMA W/ PG76-22WB I-44

MAINLINE

FULL DEPTH

SHOULDERS

OVER 3" SP250B W/ PG76-22

OVER 9 3/4" SP250C W/ PG64-22

I-44 WBL I-44 EBL

I-44 WBL I-44 EBL

CABLE BARRIER RELOCATION

EXISTING GUARDCABLE

1' 1'

RUMBLE

STRIPS

4:1

Ë

WBL

Ë

EBL

I-44 WB ¡

STA. 00+00.00 TO STA. 75+79.13

PROPOSED I-44 TYPICAL

I-44 EB ¡

STA. 06+20.00 TO STA. 99+07.33

4'

I-44 WB ¡

STA. 00+00.00 TO STA. 75+79.13

I-44 EB ¡

STA. 06+20.00 TO STA. 99+07.33

    12' 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 1+00.00 TO STA. 10+58.50

2'2'

¡

OPTIONAL PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

ASPHALT SHLDR.

FULL DEPTH 

LOCATION BASE TYPE

8" PCCP

15FT. JOINT SPACING, 1
1
4"

DOWELS, EXTENDED SLAB

OPTIONAL PAVEMENT DESIGNS

HMA DESIGN

10" HMA

1¾" SP125C W/ PG70-22I-44 TEMP

CROSSOVERS

SAME AS

PAVEMENT

SHOULDERS

OVER 3" SP250C W/ PG70-22

OVER 5
1
4" SP250C W/PG 64-22

PCCP DESIGN

6" TYPE 5

AGGREGATE

BASE

2% 2% 2% 2%

UNKNOW DEPTH OF ASPHALT RESURFACINGS

8" P.C.C. PAVEMENT

4" COMP. GRANULAR BASE

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL
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- -

LOCATION BASE TYPE

18" ROCK

BASE 

ALTERNATE PAVEMENT DESIGNS

PCCP DESIGN

11½" JPCP

15' JOINT

13' WIDENED SLAB

WB I-44

MAINLINE

FULL DEPTH

1½" DOWELS

SHOULDERS

RUMBLE

STRIPS TYPICAL SECTION SHEET

CONCRETE ALTERNATE

SHEET 1 OF 1

7' 12' 12' 10'8'5'12'12'10' 8' 5'

ALTERNATE PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

Ë

I-44

2:1

4:1

2:1

2% 2% 2% 2%
4:1

ALTERNATE PAVEMENT

ALTERNATE PAVEMENT

7'

I-44 WBL I-44 EBL

CABLE BARRIER RELOCATION

1' 1'

4:1

Ë

WBL

Ë

EBL

4'

    12' 

4:1
2%

I-44 EBL

4:1

PROPOSED EB I-44 BYPASS TYPICAL

STA. 1+00.00 TO STA. 10+58.50

2'2'

¡

OPTIONAL PAVEMENT

18" ROCK BASE

SUBGRADE COMPACTION 6" DEEP

LOCATION BASE TYPE

8" PCCP

15FT. JOINT SPACING, 1
1
4"

DOWELS, EXTENDED SLAB

OPTIONAL PAVEMENT DESIGNS

HMA DESIGN

10" HMA

1¾" SP125C W/ PG70-22I-44 TEMP

CROSSOVERS

SAME AS

PAVEMENT

SHOULDERS

OVER 3" SP250C W/ PG70-22

OVER 5
1
4" SP250C W/PG 64-22

PCCP DESIGN

6" TYPE 5

AGGREGATE

BASE

I-44 WB ¡

STA. 00+00.00 TO STA. 75+79.13

PROPOSED I-44 TYPICAL

I-44 EB ¡

STA. 06+20.00 TO STA. 99+07.33

4' 12' 12' 10'12'4'4'4'12'12'10' 12'

8" NR PCCP

1" BP-2 (BOND BREAKER)

9" REINFORCED PCCP 

4" TYPE 3 AGGR. BASE

4" SP250 ASPH CONC.

5" TYPE 4 AGGR.

8" TYPE 1 AGGR. ON

Ë

I-44

6:1 6:14:1

2:1

2:1

2% 2%2% 2%

EXISTING I-44 TYPICAL

I-44 WBL I-44 EBL

EXISTING GUARDCABLE

I-44 WB ¡

STA. 00+00.00 TO STA. 75+79.13

I-44 EB ¡

STA. 06+20.00 TO STA. 99+07.33

2% 2% 2% 2%

UNKNOW DEPTH OF ASPHALT RESURFACINGS

8" P.C.C. PAVEMENT

4" COMP. GRANULAR BASE

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

(NO DIRECT PAY)

INCIDENTAL FILL

ASPHALT SHLDR.

FULL DEPTH 
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MOBILIZATION

TOTAL = 1 LUMP SUM
CONTRACTOR FURNISHED

SURVEYING AND STAKING

TOTAL = 1 LUMP SUM 3

SHEET 1 OF 2

SUMMARY OF QUANTITIES

GUARDCABLE

ROUTE

I-44

I-44

BEGIN STA.

-4+20.00

0+00.00

END STA.

75+79.13

TOTALS

PAY TOTALS

LOCATION

RT

RT

GUARDCABLE

(LF)

8,005.0

8,005.0

8,005

END ANCHOR

(EA)

4

1

5

5

CUT EXISTING CABLE &

CONNECT TO NEW ANCHOR

(EA)

1

1

1

BITUMINOUS STRIP

BP-1 (4" THICK)

(SY)

3,557.8

3,557.8

3,557.8

REMARKS

BEGINS 420' BEFORE STA. 0+00.0

SEED AND MULCH

LOCATION

I-44 W RT

I-44 W LT

TOTALS

NOTE: TEMPORARY IS 10% OF PERMANENT (ROUNDED TO NEAREST 0.10 ACRE)

TEMPORARY

SEED

(AC)

0.4

0.3

0.7

PERMANENT

SEED

(AC)

4.2

2.7

6.9

PERMANENT

MULCH

(AC)

4.2

2.7

6.9

REMARKS

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

STA.

0+00.00

-14+56

12+72.49

16+77.35

23+28.32

32+55.83

33+85.24

40+54.01

44+40.02

49+24.32

54+95.59

65+51.68

68+75.25

75+33.16

75+33.92

0+00.00

6+20.00

6+20.00

22+67.12

36+92.77

3+68.34

STA.

75+79.13

75+79.13

99+07.33

15+97.17

30+51.96

99+07.33

16+05.94

LOCATION

RT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

LT

RT

RT

RT

LT

REMOVAL OF IMPROVEMENTS

DESCRIPTION

GUARDCABLE

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

PAVEMENT

SHOULDER

SHOULDER

SHOULDER

SHOULDER

PAVEMENT

TOTAL

AMOUNT

8,594

1

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

32,844.5

4,039.9

1,086.1

873.1

6,905.2

1,785.0

1

UNIT

LF

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

SY

SY

SY

SY

SY

SY

LUMP SUM

SAW CUTS

N/A

NA

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

38'

4'

10'

10'

10'

VAR.

REMARKS

SHEET 4

SHEET 4

SHEET 5

SHEET 5

SHEET 5

SHEET 5

SHEET 5

SHEET 6

SHEET 6

SHEET 6

SHEET 6

SHEET 6

SHEET 6

INCLUDES SHOULDERS

CROSSOVER PAVEMENT

MOBILIZATION FOR SEEDING

TOTAL = 1 EACH

PAVEMENT MARKING (PERMANENT)

ROUTE

WB I-44

WB I-44

WB I-44

WB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

EB I-44

DESCRIPTION OF

LOCATION

CROSSOVER

INSIDE SHOULDER

CENTER LANE LINE

OUTSIDE SHOUDER

CENTER LANE LINE

INSIDE SHOULDER

OUTSIDE SHOUDER

OUTSIDE SHOUDER/GORE

ACCEL LANE

OUTSIDE SHOULDER

STA.

0+00.00

0+00.00

0+00.00

2+54.00

6+20.00

5+86.60

22+38.56

32+04.07

36+22.67

STA.

75+79.13

75+79.13

75+79.13

99+07.33

99+07.33

20+12.57

32+04.07

38+92.31

99+07.33

TOTALS

PAY TOTALS

HIGH BUILD WATERBORNE

PAVMENT MARKING PAINT

TYPE L BEADS

6" SOLID YELLOW

(LF)

600.00

8,000.29

9,287.33

17,887.62

17,888

6" SOLID WHITE

(LF)

150.00

2,041.81

8,000.75

2,413.33

1,428.11

522.41

172.37

6,284.66

12" SOLID WHITE

(LF)

1,017.22

1,017.22

1,017

REMARKS

INSIDE LANE THRU CROSSOVER, SOLID YELLOW & INTERMITTENT WHITE

PAVEMENT REPLACEMENT- SU0146

INTERMITTENT (10'-30')- SU0146

DOTTED

INLETS AND CULVERTS

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 EBL

STA.

13+52.02

13+52.02

13+52.02

24+45.38

24+45.38

35+60.72

35+60.72

35+60.72

48+59.63

48+51.84

69+07.46

68+86.46

1+99.58

STA.

13+52.02

13+52.02

24+45.38

35+60.72

35+60.72

48+51.93

68+99.05

13+80.41

OFFSET

32.41'

22.40'-31.04'

34.04'-44.41'

30.53'

18.34'- 29.53'

36.75'

27.17'-31.67'

34.67'-41.17'

34.23'

25.24'-31.93'

35.24'

31.87'-36.93'

30.77'-34.55'

INLET

NO.

1-3

1-3

1-3

1-1

1-1

1-2

1-2

1-2

1-4

1-4

1-5A

1-5A

LOCATION

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

RT

LT

TOTAL

PAYTOTAL

5'x2'

TYPE S1 INLET

(FT)

2

2

2

5'X3'

TYPE S1 INLET

(FT)

3

10

4

17

17

5'X3'

TYPE S3 INLET

(FT)

4

4

4

GRATE & FRAME

5'X 3'

(EA)

1

1

1

1

4

4

5'X 2'

(EA)

1

1

1

GROUP A PIPE

30 IN

(FT)

6.8

7

7

36 IN

(FT)

8.64

10.37

19

19

GROUP B PIPE

15 IN

(FT)

688

688.0

688

18 IN

(FT)

11.2

12.3

23.5

24

24 IN

(FT)

8

8

16.0

16

TYPE A

COLLAR

(EA)

1

1

1

1

1

1

1

7

7

SAFETY SLOPE

END SECTION

(EA)

2

2

2

CL.3

EXC.

(CY)

12

12

17

7

9

11

7

10

30

19

12

16

67

229

229

REMARKS

UNDER MEDIAN CROSSOVER 

EARTHWORK

PLAN

SHEET

NO

4-6

4-6

4-6

4-6

ROUTE

I-44 WBL

I-44 EBL 

I-44 EBL 

CROSSOVER

FROM

STATION

0+00.00

0+00.00

0+00.00

1+00.00

TO

STATION

75+19.13

75+19.13

75+19.13

10+58.50

TOTALS

CLASS A

EXCAVATION

(CY)

36,505

10,476

6,800

814

54,595

COMPACTING

EMBANKMENT

(CY)

682

1,415

1,289

268

3,654

EARTHWORK

BALANCE

(CY)

-29,739

-7,315

-4,378

-410

-41,842

REMARKS

MAINLINE PAVEMENT & SHOULDERS

10' OUTSIDE  SHOULDERS

7' MEDIAN SHOULDERS

CROSSOVER PAVEMENT AND SHOULDERS

EXCESS MATERIAL TO BE DEPOSED OFF MODOT RIGHT OF WAY

OPTIONAL PAVEMENT - BYPASS

ROUTE

I-44 BYPASS 2

STATION

0+00

STATION

9+10.87

LENGTH 

 (FT)

910.9

WIDTH

 (FT)

16

TOTAL

PAY TOTAL

OPTIONAL

PAVEMENT

BYPASS (SY)

1,785.0

1,785.0

1,785.0

TYPE 5 AGGR 

 (6" THICK)

SY

1,785

1,785

1,785

6" SUBGRADE

COMPACTION

 (100 FT)

8.2

8.2

8

REMARKS

MEDIAN CROSSOVER -EAST

EARTHWORK

PLAN

SHEET

NO

4-6

4-6

4-6

4-6

ROUTE

I-44 WBL

I-44 EBL 

I-44 EBL 

CROSSOVER

FROM

STATION

0+00.00

0+00.00

0+00.00

1+00.00

TO

STATION

75+19.13

75+19.13

75+19.13

10+58.50

TOTALS

CLASS A

EXCAVATION

(CY)

24,141

7,841

4,091

814

36,887

COMPACTING

EMBANKMENT

(CY)

1,021

26

458

268

1,773

EARTHWORK

BALANCE

(CY)

-19,096

-6,508

-2,951

-410

-28,965

REMARKS

MAINLINE PAVEMENT & SHOULDERS (MINUS 11,790 CY EX. PAVEMENT)

10' OUTSIDE  SHOULDERS

7' MEDIAN SHOULDERS

CROSSOVER PAVEMENT AND SHOULDERS

EXCESS MATERIAL TO BE DEPOSED OFF MODOT RIGHT OF WAY

EB I-44 OUTSIDE SHOUDER 19+33.73 21+38.56 51.25

WB I-44 DECEL LANE 534.39 DOTTED, RTE 125 OFF RAMP GORE TO DECEL LANE TRANSITION

21,599.08

21,599

FULL DEPTH ASPHALT SHOULDER (EBL)

ROUTE

I-44 EBL

I-44 EBL

I-44 EBL

I-44 EBL

STA.

6+20.00

6+20.00

22+67.12

36+92.77

STA.

15+97.17

99+07.33

30+51.96

99+07.33

LOCATION

RT

LT

RT

RT

LENGTH

977

9,287

785

6,215

TOTALS

PAY TOTALS

FULL DEPTH

ASPHALT SHOULDER

(SY)

1,085.6

7,223.2

872.2

6,905.6

16,086.6

18"

ROCK BASE

(SY)

1,085.6

7,223.2

872.2

6,905.6

16,086.6

16,087

6" SUBGRADE

COMPACTION

(STA)

9.8

92.9

7.8

62.1

172.6

173

RUMBLE

STRIPS

(STA)

9.8

92.9

7.8

62.2

172.6

REMARKS

172.616,086.6

NOTE: NO PAYMENT OUTSIDE OF PAVEMENT OR SHOULDERS
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3

SHEET 2 OF 2

SUMMARY OF QUANTITIES

ALTERNATE PAVEMENT - CONCRETE

ALTERNATE PAVEMENT - CONCRETE (WBL)

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

STA.

0+00.00

0+00.00

0+00.00

-4+20.00

-4+20.00

STA.

75+79.13

75+79.13

75+79.13

0+00.00

0+00.00

LOCATION

MAINLINE

LT

RT

RT

LT

LENGTH

7,579

7,579

7,579

420

420

TOTALS

PAY TOTALS

ALTERNATE PAVEMENT

11.5" PCCP

(SY)

21,894.9

21,894.9

FULL DEPTH 

NR PCCP SHOULDER

(SY)

7,579.1

5,052.7

491.2

334.8

13,457.8

18"

ROCK BASE

(SY)

21,894.9

7579.1

5052.7

491.2

334.8

35,352.7

35,353

6" SUBGRADE

COMPACTION

(STA)

75.8

75.8

75.8

4.2

4.2

235.8

236

RUMBLE

STRIPS

(STA)

75.8

75.8

4.2

4.2

160.0

REMARKS

160.021,894.9 13,457.8

NOTE: NO PAYMENT OUTSIDE OF PAVEMENT OR SHOULDERS
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ROUTE STATE

DISTRICT

D
A

T
E

D
E

S
C

R
I
P

T
I
O

N

MO

DATE PREPARED

BRIDGE NO.

PROJECT NO.

SHEET NO.

3/18/2024

I
F

 A
 S

E
A

L
 I

S
 P

R
E

S
E

N
T

 O
N

 T
H

I
S

 S
H

E
E

T
 I

T
 H

A
S

 B
E

E
N

 E
L

E
C

T
R

O
N

I
C

A
L

L
Y

 S
E

A
L

E
D

 A
N

D
 D

A
T

E
D

. 
 

1
-
8

8
8

-
A

S
K

-
M

O
D

O
T

 (
1

-
8

8
8

-
2

7
5

-
6

6
3

6
)

J
E

F
F

E
R

S
O

N
 C

I
T

Y
, 
M

O
 6

5
1
0
2

1
0

5
 W

E
S

T
 C

A
P

I
T

O
L

C
O

M
M

IS
S

IO
N

M
I
S

S
O

U
R

I
 H

I
G

H
W

A
Y

S
 A

N
D

 T
R

A
N

S
P

O
R

T
A

T
I
O

N

CONSTRUCTION

NOT FOR 

Plans - 

Preliminary 

W
W

W
.B

A
R

T
L

E
T

T
W

E
S

T
.C

O
M

C
E

R
T

IF
IC

A
T

E
 O

F
 A

U
T

H
O

R
IT

Y
 N

O
. 

0
0

0
1

6
7

 -
 E

N
G

IN
E

E
R

IN
G

P
H

O
N

E
 5

7
3
-
6
3
4
-
3
1
8
1

6
0
1
 M

O
N

R
O

E
 S

T
. 
S

U
I
T

E
 2

0
1
 -

 J
E

F
F

E
R

S
O

N
 C

I
T

Y
, 
M

O
 6

5
1
0
1

I-44

SW

GREENE

JSU0146

ryan platt
PRELIMINARY



SUMMARY OF QUANTITIES

3

ALTERNATE PAVEMENT - ASPHALT
SHEET 2 OF 2

ALTERNATE PAVEMENT - ASPHALT (WBL)

ROUTE

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

I-44 WBL

STA.

0+00.00

0+00.00

0+00.00

-4+20.00

-4+20.00

STA.

75+79.13

75+79.13

75+79.13

0+00.00

0+00.00

LOCATION

MAINLINE

LT

RT

RT

LT

LENGTH

7,579

7,579

7,579

420

420

TOTALS

PAY TOTALS

ALTERNATE PAVEMENT

11.5" PCCP

(SY)

21,894.9

21,894.9

FULL DEPTH 

NR PCCP SHOULDER

(SY)

7,579.1

5,052.7

491.2

334.8

13,457.8

18"

ROCK BASE

(SY)

21,894.9

7579.1

5052.7

491.2

334.8

35,352.7

35,353

6" SUBGRADE

COMPACTION

(STA)

75.8

75.8

75.8

4.2

4.2

235.8

236

RUMBLE

STRIPS

(STA)

75.8

75.8

4.2

4.2

160.0

REMARKS

160.021,894.9 13,457.8

NOTE: NO PAYMENT OUTSIDE OF PAVEMENT OR SHOULDERS
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SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGNSIGN

HYD

SIGN

SIGN

SIGN
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SIGN

SIGN
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SIGN

P RISER

STORM
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S78°31'58"E

GENERAL NOTES:

1. ANY WORK INDICATED ON THE PLANS THAT EXTEND 

BEYOND THE PROJECT LIMITS IS CONSIDERED 

INCIDENTAL TO AND A PART OF THE CONSTRUCTION OF 

THIS PROJECT.

2. ALL BEARINGS SHOWN ARE STATE PLANE BEARINGS, 

NAD83, CENTRAL ZONE.

3. CONTRACTOR SHALL USE THE EXISTING PAVEMENT AS 

THE PROFILE FOR THE PAVEMENT REPLACEMENT AND 

DECELERATION PROJECT.

4. EXCEPT FOR MILE MARKER SIGN, EXISTING ROADWAY 

SIGN SHALL USED IN PLACE. 

SCALE

0 500100 200 300 400

AT STA. 06+20.00 EB I-44

BEGIN 7' SHOULDER 

PAVEMENT REPLACEMENT

LEGEND

AT STA. 06+20.00 EB I-44

BEGIN 10' SHOULDER REPLACEMENT  

DND SIGN

MILE MARKER SIGN

REMOVE AND REINSTALL 

EB I-44

STA. 06+20.00 TO STA. 15+97.17
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BUILD 1086.11 SQUARE YARDS 
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ALIGNMENTS

ALL PROJECT COORDINATES HAVE BEEN PROJECTED FROM

THE MISSOURI STATE PLANE COORDINATE (SPC) SYSTEM

OF 1983 USING AN AVERAGE PROJECT PROJECTION

(GRID TO GROUND) FACTOR. TO GET BACK TO STATE

PLANE COORDINATES, MULTIPY THE PROJECT

COORDINATES BY THE AVERAGE GRID FACTOR AS SHOWN

IN THE "REFERENCE CONTROL INFORMATION" PORTION

OF THIS TABLE.

PROJECT COORDINATE INFORMATION

COORDINATE SYSTEM

HORIZONTAL DATUM

VERTICAL DATUM

GEOID MODEL
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PROJECT PROJECTION FACTOR

REFERENCE CONTROL INFORMATION

COORDINATE SYSTEM

CONTROL STATION
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PROJECT AVERAGE GRID FACTOR
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PROJECT NORTHING X AVERAGE GRID FACTOR

 = STATE PLANE NORTHING

PROJECT EASTING X AVERAGE GRID FACTOR
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EXAMPLE: CONTROL POINT #___

N ______.____ X _.________ = N ______.___

E _______.____ X _.________ = E _______.___

LINEAR UNIT CONVERSION
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MO COORDINATE SYSTEM OF 1983

MISSOURI CORS
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(IN.)

WEIGHT

LBS/FT LBS/IN DIA. DEPTH C.Y.
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6:1 GRADE

C.Y.

4:1 GRADE

C.Y. C.Y.

DIA.

LENGTH

STUB

2½

3

4 10.79

7.58

5.79 0.48

0.63

0.90 5'- 3½"

4'- 3½"

4'- 3½" 12"

12"

18" 5~6" 0.36

0.13

0.134~6"

4~6"

NOM.SIZE

LEVEL GROUND 3:1 OR 2:1 GRADE

SIZE
NOM.

LENGTH
STUB

NO.
POST DES.

FOOTING CONCRETE
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DEPTH DEPTH DEPTH DEPTH

FOOTING

1

2

3

4

5

6 W12

W10

W10

W8

W6

W6 9.0 0.75

1.2515.0

18.0 1.50

1.8322.0

26.0 2.17

35.0 2.92

3'-0" 15"

24"4'-0"

4'-6" 28"

36"5'-0"

5'-0"

5'-6" 36"

36"

3'-0" 0.14 3'-2" 0.15 3'-3" 0.16

0.514'-3"0.504'-2"0.474'-0"

4'-6" 0.71 4'-8" 0.73 4'-9" 0.74

1.395'-3"1.365'-2"1.315'-0"

5'-0"

5'-6" 1.44

1.31 5'-3"

5'-9" 1.52

1.37 5'-5"

5'-11" 1.56

1.43

3'-6" 0.17

0.544'-6"

5'-0" 0.78

1.455'-6"
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1.656'-3"

902 SIGNAL SIGNS TABULATED ON D-37A SHEET
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9031010

ITEM NO.

NO.

DES

POST

FT

PER

LBS TOTAL
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NO.2
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IN. LBS
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LFIN. LBS

9031210
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STRUCTURAL STEEL
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ITEM NO.
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LFEA
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BACKING
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ITEM NO.

2

3

5

6

7

8

10

11

4

2+19.57

12+72.78

23+26.41

33+85.43

44+38.54
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7.5

7.5

7.5

7.5

7.5
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C. EDGELINES AND LANE LINES FOR DIVIDED HIGHWAYS AS SHOWN ABOVE SHALL BE PAINTED WITH HIGH BUILD WATERBORNE PAINT, TYPE L BEADS.

B. ALL RUMBLE STRIPS SHALL COMPLY WITH STANDARD PLANS 626.00H, AND PAINTED ACCORDING TO 620.00L.

A. ALL PAVEMENT MARKING SHALL COMPLY WITH STANDARD PLAN 620.00L.

NOTES:

TYPICAL LANE MARKINGS

PAVEMENT REPLACEMENT
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