

**Amendment No. 2 to  
Request For Qualifications**  
Missouri River Terminal  
Phase 1  
Roadway/Bridge Access  
Progressive Design-Build Project  
Jackson County, MO

Date of Issuance: May 9, 2024

The due date for Request for Qualifications (RFQ) is extended to May 15, 2024 at 1:00 p.m. CST, and the procurement schedule per Section 2.3 is updated.

**2.3 Procurement Schedule**

<b>Item</b>	<b>Date</b>
Issue RFQ	April 19, 2024
2024 Responses to RFQ Questions/Final Addendum	May 3, 2024 at 3pm CST
SOQ Due	May 15, 2024 at 1pm CST
Shortlisted Submitters Notified	May 22, 2024
Interviews	Week of May 27-31, 2024
Selection of Apparent Most Qualified	June 7, 2024