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WOOLPERT

ARCHITECTURE | ENGINEERING | GEOSPATIAL

June 25, 2024

To: Plan Holders for Improvements to the
KIRKSVILLE REGIONAL AIRPORT
KIRKSVILLE, MISSOURI
MODOT PROJECT NO. 24-028A-1

Transmitted herewith is Addendum No. 6 to the Issued for Bid Contract Documents, Specifications and Plans
dated May 30, 2024 for Improvements to the IRK Airport.
Schedule I Construct New Terminal Building
Schedule II Reconstruct Terminal Parking Lot
Schedule III Demolish Existing Terminal and Construct New Parking Lot

Sincerely,

Woolpert, Inc.

Qdon. Censs..

Adam Acree
Project Manager



\A/J Addendum No. 6

June 25, 2024

WOOLPERT To: Contract Documents,

Specifications, and Plans
ARCHITECTURE | ENGINEERING | GEOSPATIAL MoDOT Project No. 24-028A-1

Dated: May 30, 2024

ADDENDUM NO. 6
TO
CONTRACT DOCUMENTS, SPECIFICATIONS AND PLANS
FOR IMPROVEMENTS TO THE
KIRKSVILLE REGIONAL AIRPORT
KIRKSVILLE, MISSOURI
MODOT PROJECT NO. 24-028A-1

To All Bidders: You are requested to make all changes and/or additions contained in this addendum to the
Bidding Documents. Failure to acknowledge this Addendum in Proposal shall result in rejection of bid.

Bidders are informed that the above referenced Contract Documents, Specifications and Plans are modified as
follows as of June 25, 2024:

1. CONTRACT DOCUMENTS:

Title: PROPOSAL SUMMARY
Revision: Addition of the Proposal Summary
Justification: Required Contract Documents

** END OF ADDENDUM NO. 6. ADDENDUM NO. 6 SHALL BE THE
FINAL ADDENDUM **



PROPOSAL SUMMARY

Contractor's Name:

iz

Schedule I — Construct New Terminal Building

S

Schedule IT —Construct Terminal Parking Lot

&5

Schedule III -Demolish Existing Terminal
and Construct New Parking Lot

TERMINAL RENOVATION TOTAL
(ALL SCHEDULES) $

(Please write Total Bid in words) at the lump sum price of:

dollars

and cents.

Contractor has examined the proposed site and is familiar with all site conditions.

Signature Date

Issue for Bid: Addendum 6 Kirksville Regional Airport: Terminal
June 25, 2024
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