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Town of Augusta
230 Green St.
Augusta, Missouri 63332

REQUEST FOR BID

BID OF

Bidder Name

Bidder Address

FOR

Phase 1 Sidewalk Improvements
High Street to Hackmann Road

Augusta, St. Charles County, Missouri



Town of Augusta, Missouri Phase 1 Sidewalk Improvements — High St. to Hackmann Rd.

INVITATION FOR BIDS

Sealed bids for the Town of Augusta Phase 1 Sidewalk Improvements — High St. to Hackmann Rd. (hereinafter “Project”) will be received
by the Town of Augusta, 230 Green St., Augusta, Missouri 63332, until 2:00 p.m. local time, on Thursday, September 12, 2024, at which
time the bids will be publicly opened and read aloud.

The Scope of Work includes approximately 5,492 of sidewalk improvements including new concrete sidewalk, curb & gutter, ADA
compliant concrete curb ramps, detectable warning plates, ADA compliant handrails, concrete pavement, concrete approaches,
crosswalks, pavement striping, retaining wall, roadway signage relocation, mailbox relocation, fence relocation, utility
relocations/adjustments, landscape restoration, and other incidental items and work described in the Project Manual, or reasonably
inferable therefrom.

Bid packages will be available after 1:00 p.m. on Thursday, August 22, 2024 and may be obtained from the Wentzville office of Cochran
located at 8 East Main Street, Wentzville, MO 63385, upon payment of a non-refundable fee of $150.00 per set. Make checks payable
to Cochran. For directions, please call 636-332-4574.

A bid security in the amount of five percent (5%) of the bid amount must accompany each bid, in accordance with the Instructions to
Bidders.

A non-mandatory but recommended pre-bid meeting will be held on Thursday, September 5, 2024, at 2:00 p.m. at Town of Augusta Town
Hall, 230 Green St., Augusta, Missouri 63332.

The Town of Augusta anticipates issuing notice to proceed in September, 2024.

For a contractor to be awarded this project the contractor must have a fully responsive contractor questionnaire on file with the Missouri
Highway and Transportation Commission at least 7 days prior to the bid opening date.

The wage rates applicable to this project have been predetermined as required by law and are set forth in this specification. When
Federal wage rates are applicable and included, this contract is subject to the “Work Hours Act of 1962”, (P.L. 87-581: 76 Stat. 357) and
implementing regulations. When state and federal wage rates are both required the higher of the two for each job classification shall be
used.

Effective January 1, 2009 and pursuant to RSMo 285.530 (1), No business entity or employer shall knowingly employ, hire for
employment, or continue to employ an unauthorized alien to perform work within the state of Missouri. The successful bidder must submit
a sworn affidavit and documentation affirming the business entity's enroliment and participation in the federal work authorization program
and that all of its employees working for the contracted services are not illegal immigrants.

Upon signing the contract, the successful contractor and any subcontractor performing the work shall provide a ten-hour Occupational
Safety and Health Administration (OSHA) construction safety program for their on-site employees.

The Town of Augusta, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this
advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full opportunity
to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age,
ancestry, or national origin in consideration for an award.

Attention of bidders is particularly called to the requirements as to the conditions of employment to be observed and minimum wage rates
to be paid under the contract, Section 3-DBE, Segregated Facility, Section 109, and E.O. 11246. MBE and WBE bidders are encouraged
to bid.

The DBE Contract Goal for this project is 10%, and DBE firms must be certified by MoDOT to attain credit towards this contract goal. The
On-the-Job Trainee goal is 0 hours. No trainee hours will be required under this contract.

THE OWNER INTENDS TO AWARD THE CONTRACT TO THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER. THE OWNER
RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, AND TO WAIVE ANY IRREGULARITIES IN THE BEST INTEREST OF
THE OWNER WITH MODOT’S CONSENT.
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