



ADDENDUM #1

City of Washington, Missouri
Highway 100/E Fifth Street Intersection Improvement Project - CMAQ-6400(631) RFQ
November 6, 2024

1. The RFQ due date has been revised.

RFQs will be due **Tuesday December 3, 2024 up to 12:00 p.m.**, CDT.

Submit this acknowledgement of with the RFQ Submittal.

All other items in the RFQ shall remain in full force and affect.

Thank you,

Charles Stankovic PE
City Engineer

Submitting Firm: _____

Signature By Authorized Firm Representative: _____

Printed Name of Firm Representative: _____