

**ADDENDUM NO. 1**  
**TO**  
**BRIDGE REPLACEMENT**  
**245<sup>TH</sup> ROAD**  
**BRIDGE NO. 0840004**  
**BRO-B097 (001)**  
**OVER PASS BRANCH**  
**SALINE COUNTY, MO**

April 28, 2026

You are instructed to read and note the following described changes, corrections, clarifications, omissions, deletions, additions, approvals, and statements pertinent to the Construction Documents.

Addendum No. 1 is a part of the Contract Bid and Construction Documents and shall govern in the performance of the Work.

Clarifications:

1. Added Completion Date: - (Specifications page 6): Attached

**(3) PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Working Days: **90** days

**Completion Date: December 1, 2026**

**ACKNOWLEDGEMENT:** Each Bidder shall acknowledge receipt of Addendum No. 1 by their signature affixed hereto and shall file Addendum No. 1 with their bid.

Signature of Bidder

\_\_\_\_\_  
Contractor

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

## NOTICE TO CONTRACTORS

Sealed bids, addressed to Saline County Commission, 19 East Arrow Street, Room 101, Marshall, MO 65340 for the proposed work will be received by the Saline County Commission until 10:00 a.m. (prevailing local time) on May 7, 2026, at the office of the Saline County Commission and at that time will be publicly opened. Bids should be delivered to:

Saline County Commission  
19 East Arrow Street, Room 101  
Marshall, MO 65340

- (1) **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:

The construction of a 82'-8" long, single span, W33x169 Steel I-Girder bridge at 20-degree L.A. skew and 0% grade, located on 245th Road, over Pass Branch in Saline County MO.

(2) **COMPLIANCE WITH CONTRACT PROVISIONS:** The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the January 1, 2026 version of the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction," and "Missouri Standard Plans for Highway Construction", their revisions, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at [www.modot.mo.gov](http://www.modot.mo.gov) under "Business with MoDOT" "Standards and Specifications".

General Provisions & Supplemental Specifications

Supplemental Revisions to Missouri Standard Plans  
For Highway Construction (January 1, 2026)

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term "Saline County Commission", and the term "Engineer" is a reference to the Engineer of Record from "McClure".

The contracting authority for this contract is Saline County Commission.

(3) **PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Calendar Days: 90 days

**Completion Date: December 1, 2026**

(4) **LIQUIDATED DAMAGES:** The bidder agrees that, should the bidder fail to complete the work in the time specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day \$950