



ADDENDUM NO. 1

To: All Holders of Plans and Contract Documents  
City of Fair Grove, Missouri  
TOT Connector & 4<sup>th</sup> St. Sidewalk Improvements

Issued: May 22, 2026

This Addendum hereby modifies the plans and specifications for the above referenced project and is made a part of the Contract Documents to the same extent as if it were originally included herein. This Addendum shall be signed and inserted in the Contract Documents and submitted with the Bid. The modifications of this Addendum are as follows:

1. CONTRACT DOCUMENTS

- a. **Section A, Page A-1, Notice to Contractors:** Bid date was updated on this sheet to reflect the correct bid date of Wednesday, May 27, 2026, at 11:00 AM. The bid date and time have NOT changed.
- b. **Section A, Page A-7, Bid Schedule:** Bid Item #12, Construction Signs quantity updated from 56 SF to 90 SF to account for detour signage.
- c. **Section A, Page A-7, Bid Schedule:** Bid Item #16, Silt Fence renamed "Silt Sock" for clarity. No quantities have changed.
- d. **Section A, Page A-7, Bid Schedule:** Bid Item #28, Relocate Guywire, was updated to clarify "Coordinate Relocation of Guywire w/ Utility Company".
- e. **Section A, Page A-7, Bid Schedule:** Bid Item #29, Satellite Dish, was updated to clarify "Coordinate Relocation of Satellite Dish w/ Utility Company".
- f. **Section A, Page A-7, Bid Schedule:** Bid Item #30, Channelizer (Drum or Trimline), was added with a quantity of 80 for the detour plan.

2. CONSTRUCTION PLANS

- a. **Sidewalk Plan 1, Page 5:** Keynote 15 added to clarify the width of the sidewalk on 4<sup>th</sup> St. is 6' from approx. STA. 14+21 to STA. 17+47.
- b. **Sidewalk Plan 2, Page 6:** Keynote 15 added to clarify the width of the sidewalk on 4<sup>th</sup> St. is 6' from approx. STA. 14+21 to STA. 17+47.
- c. **Sidewalk Plan 3, Page 7:** Keynote 15 added to clarify the width of the sidewalk on 4<sup>th</sup> St. is 6' from approx. STA. 14+21 to STA. 17+47.
- d. **Detour Route, Page 10:** Entire page added to include a detour with signage around a portion of 4<sup>th</sup> Street when construction is occurring directly adjacent to the roadway.

The bid date and time are not changed as a result of this addendum. Each Contractor submitting a bid shall acknowledge receipt of this Addendum in the space provided below and shall file same with and attach to their bid.

The undersigned hereby acknowledges receipt of Addendum #1 and hereby certifies that the bid submitted for said project is in accordance with the information, instructions and stipulations set forth herewith.

DATE: \_\_\_\_\_

\_\_\_\_\_  
BIDDER'S SIGNATURE

\_\_\_\_\_  
BIDDER'S PRINTED NAME AND TITLE