



**Construction Services for Lindeman Road Improvement
STP 5502(612)**

Addendum #7

In the Line Items tab, under “Pedestrian Facilities” line item 2.7 – Concrete Curb Ramp, the unit of measure should have been in square yards. The correction has been made in IonWave.