

July 27, 2026

The following call in the August 21, 2026 letting is scheduled to have the virtual pre-bid meeting shown below. The meeting will be conducted only by telephone conference and by webinar. A MoDOT meeting location will not be provided. Questions, comments, and concerns can be submitted verbally by telephone or through the chat feature of the webinar.

Participation in this meeting is optional, but encouraged.

<u>Call</u>	<u>County</u>	<u>Route</u>	<u>Job No.</u>	<u>Date & Time</u>	<u>Location</u>
<u>G01</u>	Greene	D (East Sunshine Street)	J8S0745 J8S3133 J8S3153	August 5 2:00 p.m.	Virtual

Plans and specifications are currently available for you to download and preview at:

<https://www.modot.org/modot-online-plans-room>

Project contact: Kristi Bachman 417-829-8040

- 1): Job J8S0745 Route D Greene County. Paving improvements on Sunshine Street from 0.1 miles west of Bus. 65 (Glenstone Avenue) to Blackman Road in Springfield.
- 2): Job J8S3133 Route D Greene County. Safety and operational improvements on Sunshine Street from Bus. 65 (Glenstone Avenue) to 0.3 miles east of County Road 199.
- 3): Job J8S3153 Route D Greene County. ADA improvements from Bus. 65 (Glenstone Avenue) to Blackman Road in Springfield.

Please review the plans and be prepared to comment during the meeting. Participation is not required but strongly recommended.

The meeting can be joined in one of the following ways:

Microsoft Teams meeting

Join:

<https://teams.microsoft.com/meet/286958768474942?p=oRazQDZFSle bDZXV8i>

Meeting ID: 286 958 768 474 942

Passcode: o6HD3EL7

[Need help?](#) | [System reference](#)



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to serving customers for a prosperous Missouri.

Dial in by phone

[+1 773-917-7763](tel:+17739177763),,554291645# United States, Chicago

[Find a local number](#)

Phone conference ID: 554 291 645#

For organizers: [Meeting options](#) | [Reset dial-in PIN](#)

MoDOT Personnel Policy 2500 "Standard Rules of Conduct," prohibits the recording of meetings including through the use of third-party tools without explicit pre-approval from a District Engineer or Division Leader. The use of any unapproved recording or transcription tools may result in removal of participants or termination of the meeting.

East Sunshine Street Pre-Bid Meeting

August 5, 2026

Welcome (Bachman):

Pre-Bid Meeting for call G01 in the August 21 letting

Project Information (Bachman):

- J8S0745 – Paving improvements from 0.1 miles west of Glenstone Avenue to Blackman Road in Springfield
- J8S3133 – Safety and operational improvements from Glenstone Avenue to 0.3 miles east of County Road 199
- J8S3153 – ADA improvements from Glenstone Avenue to Blackman Road

Job Special Provisions:

- Early Notice to Proceed (Martin): September 17
 1. Early planning following bid opening. As soon as bids are opened and apparent bids posted to Bidx.com, the **low bidder should begin looking at** and getting a jumpstart (understanding this is prior to any Commission award) on **steps needed to complete contract documents** listed in the “Early Notice to Proceed” JSP.
 2. Upon Commission award of the project, quickly finalize and execute any of the required documents with elected surety and respective internal officers/signers.
 3. **Utilize the checklist that will be sent with an award letter through Bidx.com.** This detailed checklist walks through critical components needed to execute the contract quickly and efficiently, and generally minimizes the need for corrections and resending of key documents between the contractor and MoDOT.
 - a. *Example: Any company representative who signs either the contract bond or executes the contract digitally (signing) in DocuSign, must complete and submit a Contractor Acknowledgement form. If two different individuals sign, then two Acknowledgement forms must be submitted.*
 4. Mail/deliver hard copy of the contract bond and acknowledgement(s) as soon as ready, and **through an expedited delivery method** as available (ideally, not “standard” USPS mail delivery).

5. Additionally, e-mail clear digital scans of the same contract documents to the contact indicated in the Early Notice to Proceed JSPs.
 6. Be responsive on calls or emails **requesting clarifying or additional information**. Ask questions if you don't understand some specifics on a deliverable... we're here to assist and make this as painless as possible. Utilize the contact information provided in the Early NTP JSPs or the checklist that came with the Bidx.com award letter (email).
- Work Zone Segment Commitment **(Gripka):**
 1. The contractor shall not perform work between Eastgate Avenue/S Bedford Avenue and Blackman Road during the holiday season.
 - a. Shall not begin until January 4, 2027
 - b. Shall not perform work between November 1, 2027 and January 1, 2028
 - Liquidated Savings Specified **(Gripka):**
 1. Providing a maximum amount paid as liquidated savings will not exceed \$200,000.
 2. All work within the contract is completed by December 31, 2027.