

ADDENDUM NO. 1

ISSUED BY: Howe Company LLC
804 E. Patton Street
Macon, MO 63552

B. Hammel
6-6-2024

DATE: June 6, 2024

FOR: CHARITON COUNTY BRIDGE 53400012
BRO-R021(39)

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

THIS ADDENDUM SHALL BECOME A PART OF THE SPECIFICATIONS NOTED ABOVE. RECEIPT OF THIS ADDENDUM SHOULD BE ACKNOWLEDGED ON THE BID FORM.

The time for completion and completion date is changed to the following:

The project shall be completed on or before June 30, 2025 or 150 calendar days after the road is closed, whichever comes first.

There is no change in bid opening date or time.