

ADDENDUM NO. 1

**ISSUED BY:**

Howe Company LLC  
804 E. Patton Street  
Macon, MO 63552

*Dean [Signature]*  
*12/19/2025*

**DATE:**

December 19, 2025

**FOR:**

Adair County Bridge Work at Three Locations  
On BNSF Railway Lines

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

THIS ADDENDUM SHALL BECOME A PART OF THE SPECIFICATIONS NOTED ABOVE. RECEIPT OF THIS ADDENDUM SHOULD BE ACKNOWLEDGED ON THE BID FORM.

\*\*\*\*\*

**The completion date of this project has been moved.**

Work shall be substantially complete by June 30, 2027 or 210 calendar days after field work begins, whichever comes first, and shall be ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before July 21, 2027 or 21 calendar days after substantial completion, whichever comes first.

**The bid opening for this project has been moved.**

Sealed Bids for the Adair County Bridge Work at Three Locations on BNSF Railway Line project will be received by the Adair County Commission, at the office of the County Clerk 106 W. Washington St., Kirksville, MO) until 10:00 a.m. local time on January 13, 2026 at which time the bids received will be publicly opened and read.