ADDENDUM #2 — REVISED BID FORM:

NOTICE TO CONTRACTORS

Sealed bids, addressed to Fogel-Anderson Construction Co., 1212 E. 8™ Street, Kansas City, MO 64106 for the proposed work
will be received by the 1-470 Western Gateway Transportation Development District (TDD) until 2:00 PM (CST) June 6
2024., at the office of Fogel-Anderson Construction Company, Owners Representative for the 1-470 Western Gateway
TDD, Owner. Bids will be privately opened. Bids should be mailed or hand- delivered to: Fogel-Anderson Construction Co.,
1212 E. 8t Street, Kansas City, MO 64106.

The Bid Envelope must contain all required submissions to be included with the Bid. No Bid may be withdrawn for a period
of ninety (90) days after the Bid is opened. Bid security shall likewise continue for the same ninety (90) days unless released
earlier by the TDD. The successful Bidder shall sign and provide a satisfactory Performance Bond and Payment Bond, in
addition to a fully executed Form “W-9”. Bids, once opened and read, may not be withdrawn without forfeiture of the Bid
security.

All Bids shall be addressed to Fogel-Anderson Construction Co., Owner’s Representative, 1212 E. 8™ Street, Kansas City,
MO 64106, shall state on the outside of the sealed Bid envelope “BID — Interchange Improvements of I-470 and View High
Drive” and shall be submitted to receptionist at Fogel-Anderson. All Bids must comply with the Bidding Requirements of I-
470 Western Gateway TDD.

6} PROPOSED WORK: The proposed work, hereinafter called the work, includes:

Sub-Project 1: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Grading, paving, storm drainage, lighting, signals, signing, and retaining walls along View High Drive, Meers Road,
and Ramps to and from I-470. The interchange of I-470 and View High Drive will be improved to a Diverging
Diamond Interchange.

Sub-Project 2: WATER MAIN RELOCATION AT MEERS ROAD & VIEW HIGH DRIVE

Water main relocation on the southwest quadrant of the Meers Road and View High Drive Intersection.

Sub-Project 3: KCMO SANITARY SEWER RELOCATION (PARAGON STAR DEVELOPMENT)

Manhole relocation for the KCMO Sanitary Sewer system located in the Paragon Star Development.

Sub-Project 4: VIEW HIGH DRIVE TRAIL PROJECT

Grading and paving for 1850’ of pedestrian trail improvements along View High Drive from Chipman Road to the
beginning of construction of the VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT [-470.

?2) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar
with the local conditions affecting the work, and with the contract, contract documents, including the current version of the
Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2019" and
"Missouri Standard Plans for Highway Construction, 2019", their revisions, and the request for bid, including appendices, the
special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the
performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction,
as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov under
"Business with MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting date of the
project.

Missouri Standard Specifications for Highway Construction

General Provisions & Supplemental Specifications

Currently Effective Standard Plans for Highway Construction

Supplemental Revisions to Missouri Standard Plans

For Highway Construction
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Missouri DOT Bridge Standard Drawings

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal
consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used
by the bidder in the preparation of any bid submitted on this project.

Kansas City Metropolitan Chapter of the American
Public Works (APWA), Standard Specifications
And Design Criteria

In the event of conflicts or discrepancies among the specifications, interpretations will be based on the following order:, the
Bidding Documents, including appendices, the special provisions and plans, the current version of the Missouri Highways
and Transportation Commission's "Missouri Standard Specifications for Highway Construction," and "Missouri Standard
Plans for Highway Construction", their revisions, the Kansas City Metropolitan Chapter of the American Public Works
Association (APWA), Standard Specifications and Design Criteria.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, 1-470 Western
Gateway TDD and the term “Engineer” is a reference to the Engineer of Record from GBA, Inc.

The contracting authority for this contract is [-470 Western Gateway TDD.

3 PERIOD OF PERFORMANCE: If the bid is accepted, commencement of the work shall begin upon
receipt of Notice to Proceed, issued by the I-470 Western Gateway TDD. The bidder agrees that work shall be diligently
prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work
within the time specified as follows in accordance with Sec 108:

Anticipated Notice to Proceed: June 27, 2024

Calendar Days:

Completion Date:

“4) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time
specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to
be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day $1,000 (Sum of Road User Costs and Contract Administrative Rights)

Q) BID GUARANTY: All Bids submitted shall be accompanied by a Bid Bond (on the form provided in the
Bidding Documents), cashier’s check, or certified check in the amount of five percent (5%) of the total Bid submitted. The
Bid Guaranty shall be made payable to the I-470 Western Gateway TDD.

O Paper Bid Bond
O Cashier’s Check

) CERTIFICATIONS FOR FEDERAL JOBS: Intentionally omitted.

@) ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and
economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration
for an award.

®) FEDERAL AND STATE INSPECTION: All applicable Federal laws, and the regulations made pursuant
to such laws, shall be observed by the contractor, and the work will be subject to the inspection of the appropriate State or
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway
Construction with all revisions applicable to this bid and contract.

9 PREVAILING WAGE (FEDERAL AND STATE): This contract requires payment of the prevailing
hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri Department
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of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by the United States
Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s subcontractors shall
pay the higher of these two applicable wage rates. The applicable state wage rates for this contract are detailed in “General
Wage Order No. 677, that is attached to this bidding document. The applicable federal wage rates for this contract are the
effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date and are attached herein.

These supplemental bidding documents have important legal consequences. It shall be conclusively presumed that they are in
the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this
project.

The local agency is required to request a state wage rate determination from the Industrial Commission, Missouri Department
of Labor and Industrial Relations, Box 449, Jefferson City, Missouri 65102 or by calling (573) 751-3403 to determine and get
access to the applicable Annual Wage Order rates for each project per EPG Article 136.10.2.>

(10) WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is
dependent upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding
(MOU) between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530
RSMo. The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted prior to award of this
contract.

A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link:

http://ago.mo.gov/forms/Affidavit_of Compliance.pdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders who
are not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After completing
the program, they will receive their E-Verify MOU with the Department of Homeland Security. This document will need to
be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance.

http://www.dhs.gov/files/programs/gc_1185221678150.shtm

This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the verification
documents for the prime contractor. It is the prime contractor’s responsibility to verify the worker eligibility of their
subcontractors in order to protect their own company from liability as required by section 285.530 RSMo.

(11 OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any
awarded contractor and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA)
Construction Safety Program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as
a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have
not previously completed such a program and are directly engaged in actual construction of the improvement (or working at a
nearby or adjacent facility used for construction of the improvement). The awarded contractor and its subcontractor(s) shall
require all such employees to complete this ten-hour program, pursuant to 292.675 RSMO, unless they hold documentation on
their prior completion of said program. Penalties, for Non-Compliance include contractor forfeiture to the Contracting
Authority in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee
is employed beyond the elapsed time period for required program completion under 292.675 RSMO.

(12) BUY AMERICA REQUIREMENTS: Construction contracts shall assure compliance with Section 165 of
the Surface Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and Uniform Relocation
Assistance Act of 1987, and 23 CFR 635.410 regarding Buy America provisions on the procurement of foreign products and
materials. On all contracts involving Federal-aid, all products of iron, steel, or a coating of steel which are incorporated into
the work must have been manufactured in the United States. The Contracting Authority may allow minimal amounts of these
materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract sum or $2,500, whichever is
greater. The Contractor certifies that these materials are of domestic origin. Additional information regarding the “Buy
America” requirements can be found at:

https://www.thwa.dot.gov/construction/cqit/buyam.cfm

(13) ADDENDUM ACKNOWLEDGEMENT: Should a Bidder find any discrepancies in, or omissions from, any of the
documents or be in doubt as to their meaning, the Bidder shall advise the Engineer, who will issue the necessary clarifications
to all prospective Bidders by means of Addenda.



http://epg.modot.org/index.php?title=136.10_Construction_Authorization_and_Letting
http://ago.mo.gov/docs/default-source/forms/affidavit_of_compliance.pdf?sfvrsn=2
http://ago.mo.gov/docs/default-source/forms/affidavit_of_compliance.pdf?sfvrsn=2
http://www.dhs.gov/files/programs/gc_1185221678150.shtm
https://www.fhwa.dot.gov/construction/cqit/buyam.cfm

The undersigned states that the all addenda (if applicable) have been received, acknowledged below and incorporated into their
bid, prior to submittal. Staple addenda to the bid in the appropriate part of the bid.

Addendum No. Addendum Date

(14) SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is
correct and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the
agent of, and they are signing and executing this, as the bid of

, which is the

correct LEGAL NAME as stated on the contractor questionnaire.
a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venturer (whether

individuals or corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the
appropriate box below.

[] sole individual [] partnership [] joint venture

[lcorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY
NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY
ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER
INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID
FOR THE BENEFIT OF ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY
UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY
OTHER APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY
MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE
AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND
ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

| Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation

Affix Corporate Seal (If Bidder is a Corporation)



NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual,
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by
sections 417.200 to 417.230 RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a
certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri Highways
and Transportation Commission, as required by the standard specifications.

(15) TRAINEES: Intentionally omitted.

(16) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.8 of the Missouri
Standard Specification for Highway Construction shall be waived for this contract.

17 PROJECT AWARD: This project will be awarded to the lowest, responsive, responsible bidder.

(18) MATERIALS INSPECTIONS: All technicians who perform, or are required by the FHWA to witness,
such sampling and testing shall be deemed as qualified by virtue of successfully completing the requirements of EPG 106.18
Technician Certification Program, for that specific technical area.

(19) PRIME CONTRACTOR REQUIREMENTS: The limitation in Sec 108.1.1 of the Missouri Standard
Specifications for Highway Construction that "the contractor's organization shall perform work amounting to not less than 40
percent of the total contract cost" is waived for this contract. Instead, the less restrictive terms of the Federal Highway
Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the contractor must
perform project work with its own organization equal to and not less than 30 percent of the total original contract price. All
other provisions in Sec 108.1.1 et seq. of the Missouri Standard Specifications for Highway Construction shall remain in full
force and effect, and shall continue to govern the contractor and its subcontractors, in accordance with the provisions of Title
23 CFR § 635.116.

(20) DISADVANTAGED BUSINESS ENTERPRISES (DBE) PROGRAM REQUIREMENTS:
Intentionally omitted.

(21) SCHEDULE OF PARTICIPATING DBE'S: Intentionally omitted.

(22) REQUIRED CONTRACT SUBMISSIONS: The following are the documents Contractors will be
required to submit in order to enter into a contract with the City:

a) Documents required at the time of Bid:

1. Itemized Bid Form
2. 5% Bid Security
3. Documentation of Contractor Pre-Qualification or Questionnaire
4. Anti-Collusion Statement
5.  E-Verify Memorandum of Understanding (MOU)
b) Bidder is required to deliver or fax to the Owner’s Representative by 4:00 p.m. within three (3)

business days after the bid opening the following documents:

1. A designation of the Work to be performed by the Bidder with its own forces.

2. A list of names of any material suppliers, vendors and Subcontractors that will be providing
any type of service to the Bidder on the Project.

3. Subcontractor Certification Regarding Affirmative Action (Prime Contractor must execute this
Certification and obtain an executed Certification from each proposed subcontractor)

4. Certification that Contractor is not Excluded from State or Federal Programs (Prime Contractor
must execute this Certification and obtain an executed Certification from each proposed sub-
contractor)

5. The Bidder will be required to establish to the satisfaction of the Developer / Owner, Engineer,
and Procurement Consultant the reliability and responsibility of the proposed Subcontractors to
furnish and perform their Work. Prior to the Contract, if the Developer / Owner, Engineer,
and/or Owner’s Representative has a reasonable and substantial objection to any person or
organization on such list, and refuses in writing to accept such person or organization, the
Bidder may, at it’s option, withdraw their Bid without forfeiture of Bid Security. If the Bidder
submits an acceptable substitute with any increase in the Bid price to cover the difference in
cost occasioned by such substitution, the Developer / Owner may, at his discretion, accept the
increased Bid price or the Developer / Owner may disqualify the Bidder. Subcontractors and
other persons and organizations proposed by the Bidder and accepted by the Developer / Owner,
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Engineer, and Owner’s Representative must be used on the work for which they were proposed
and accepted and shall not be changed except with the written approval of the Developer /
Owner with the concurrence of Engineer and Owner’s Representative.

ITEMIZED BID: The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to
furnish all labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows:



ITEMIZED BID FORM

VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1470

NOTE: IN THE EVENT OF DISCREPANCY, UNIT PRICE SHALL GOVERN

Roadway Items — 1

Item No. Description Quantity Unit Unit Cost Extension
1 Removal of Improvements 1 Lump Sum
2 Clearing and Grubbing 10 Acres
3 Mobilization 1 Lump Sum
4 Contractor Furnished Surveying and Staking 1 Lump Sum
5 Temporary Erosion Control 1 Lump Sum
6 Concrete Median 4,572 Sqg. Yd.
7 6" Concrete Median Strip 12 Sqg. Yd.
8 Concrete Curb Ramp 404 Sqg. Yd.
9 Truncated Domes 492 Sq. Ft.
10 Concrete Sidewalk, 4 in. 1,898 Sqg. Yd.
11 Concrete Sidewalk, 8 in. 176 Sqg. Yd.
12 Curb & Gutter Type B 2,536 Lin. Ft.
13 Curb & Gutter Type CG-1 7,538 Lin. Ft.
14 Concrete Gutter Type B 114 Lin. Ft.
15 Modified Concrete Gutter Type B 202 Lin. Ft.
16 Chain-Link Fence (60") 517 Lin. Ft.
17 Ornamental Fence for Retaining Walls 202 Lin. Ft.
18 Concrete Traffic Barrier (Type B) 210 Lin. Ft.
19 Concrete Traffic Barrier (Type C) 156 Lin. Ft.
20 Concrete Traffic Barrier (Type D) 643 Lin. Ft.
21 Permanent Barrier Height Transition 7 Each
22 Special Curb Inlet (5' x 3") 177 Ft.

23 Special Curb Inlet (10' x 3') 5 Ft.
24 Type B Precast Drop Inlet (4' x 2) 16 Ft.
25 Type S-1 Precast Drop Inlet (3' x 2') 3 Ft.
26 Type S-1 Precast Drop Inlet (5' x 2') 4 Ft.
27 Precast Concrete Manhole - 60 in. 13 Ft.
28 Grate and Bearing Plate (3' x 2') 1 Each
29 Grate and Bearing Plate (5' x 2') 1 Each
30 Curved Vane Grate and Frame (4' x 2') 4 Each
31 Manhole Frame and Cover, Type 3 31 Each
32 Manhole Frame and Cover, Type 4 2 Each
33 12 in. Pipe Group A 164 Lin. Ft.
34 15 in. Pipe Group A 1,115 Lin. Ft.
35 18 in. Pipe Group A 264 Lin. Ft.
36 24 in. Pipe Group A 251 Lin. Ft.
37 36 in. Pipe Group A 122 Lin. Ft.
38 42 in. Pipe Group A 88 Lin. Ft.
39 48 in. Pipe Group A 369 Lin. Ft.
40 12 in. Pipe Group B 78 Lin. Ft.
41 15 in. Pipe Group B 462 Lin. Ft.
42 24 in. Pipe Group B 189 Lin. Ft.

Roadway Items — 1 Sub-Total




Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1470
Roadway Items — 2

Item No. Description Quantity Unit Unit Cost | Extension
43 12 in. or Allowed Substitute Group A FES 3 Each
44 15 in. or Allowed Substitute Group A FES 1 Each
45 18 in. or Allowed Substitute Group A FES 5 Each
46 24 in. or Allowed Substitute Group A FES 1 Each
47 36 in. or Allowed Substitute Group A FES 1 Each
48 42 in. or Allowed Substitute Group A FES 1 Each
49 48 in. or Allowed Substitute Group A FES 4 Each
50 12 in. or Allowed Substitute Group B FES 2 Each
51 15 in. or Allowed Substitute Group B FES 10 Each
52 Pipe Collar, Type A 2 Each
53 Class 3 Excavation 2,976 Cu. Yd.
54 Rock Lining 80 Cu. Yd.
55 Pipe-Aggregate Pavement Edge Drain 175 Lin. Ft.
56 Furnishing Type 1 Rock Ditch Liner 50 Cu. Yd.
57 Placing Type 1 Rock Ditch Liner 50 Cu. Yd.
58 Furnishing Type 2 Rock Blanket 484 Cu. Yd.
59 Placing Type 2 Rock Blanket 484 Cu. Yd.
60 Furnishing Type 3 Rock Ditch Liner 360 Cu. Yd.
61 Placing Type 3 Rock Ditch Liner 360 Cu. Yd.
62 Bedding Material for Rock Ditch Liner 140 Cu. Yd.
63 Permanent Erosion Control Geotextile 1,526 Sqg. Yd.
64 State Right-of-Way Marker 11 Each
65 City Right-of-Way Marker 9 Each
66 Seeding (Cool Season Mixtures) 7.10 Acre
67 Buffalo Grass Sodding 1,735 Sqg. Yd.
68 Class A Excavation 23,959 Cu. Yd.
69 Embankment in Place 25,662 Cu. Yd.
70 Compacting Embankment (Fill) 19,054 Cu. Yd.
71 Compacting in Cut 55 Sta.
72 Additional Mobilization for Seeding 1 Each
73 Impact Attenuator 40 MPH (Sand Barrels) 1 Each
74 Replacement Sand Barrel 4 Each
75 Impact Attenuator (Relocation) 1 Each
76 Construction Signs 2,591 Sq. Ft.
77 Advanced Warning Rail System 14 Each
78 Flag Assembly 19 Each
79 Relocated Signs 1,424 Sq. Ft.
80 Channelizer (Trim Line) 250 Each
81 Type lll Moveable Barricade with Lights 163 Each

Roadway Items — 2 Sub-Total




Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Roadway Items — 3

Item No. Description Quantity Unit Unit Cost | Extension
82 Directional Indicator Barricade 7 Each
83 Flashing Arrow Panel 1 Each
84 Changeable Message Sign with Comm. 4 Each
Interface, Contractor Furnished/Retained
85 Type |l Pedestrian Barricade 9 Each
86 Temporary Traffic Barrier Contractor 843 Lin. Ft.
Furnished/Retained
87 Temporary Traffic Barrier Height Transition 1 Each
88 Relocating Temporary Traffic Barrier 523 Lin. Ft.
89 Relocating Temporary Traffic Barrier Height 3 Each
Transition
Roadway Items — 3 Sub-Total
Surfacing Items
Item Description Quantity Unit Unit Cost Extension
No.
90 | 10" Asphaltic Concrete Pavement, SP125C 22,830 Sq.Yd.
91 | 6" Bituminous Pavement 3,235 Sq.Yd.
92 | Type A2 Shoulder 1,292 Sq.Yd.
93 | Type 5 Aggregate For Base (4 in. thick) 27,405 Sq.Yd.
94 | Type 5 Aggregate For Base (6 in. thick) 3,235 Sq.Yd.
95 | 8.5" Concrete Pavement (Non-Reinf, 15' 817 Sq.Yd.
Joints)
Surfacing Items Sub-Total
Lighting Items — 1
Item Description Quantity Unit Unit Cost Extension
No.
96 | Relocated Pole 17 Each
97 | Lighting Pole, 35 Ft., Aluminum, Valmont 17 Each
310860806T4A
98 | Bracket Arm, 8 Ft. Or 2.4 M, Aluminum, 17 Each
Valmont MA0O830B45D
99 | Pole Foundation (35 Ft.) 33 Each
100 | Base Mounted Control Station 240 Volt - 4 2 Each
Circuit, Pacific Utility Products CAT. NO.
USP16R-M2100-112C-KCMO
101 | Luminaire, LED-A, Type lll Lithonia TWH LED 6 Each
ALO 40K T3M MVOLT (including housing)
102 | Luminaire, LED-B, Type Ill Luminaire 2 Each
103 | Luminaire, LED-C, Type Il American Electric Each
Autobahn ATB2-60BLEDE70-MVOLT-R2-20- 36
NL-P7-SH




Lighting Items — 1 Sub-Total

Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Lighting Items — 2

Item Description Quantity Unit Unit Cost Extension
No.
104 | Cable, 10 AWG 1 Conductor, Pole And Lin. Ft.
Bracket 1,470
105 | Pull Box, Preformed Class 1 Each
15
106 | Pull Box, Preformed Class 2 Each
10
107 | Conduit, 2 In. Rigid, In Trench Lin. Ft.
3,132
108 | Conduit, 3 In. Rigid, In Trench Lin. Ft.
251
109 | Conduit, 4 In. Rigid, In Trench Lin. Ft.
320
110 | Conduit, 3 In. Rigid, Pushed Lin. Ft.
958
111 | Conduit, 1 1/4 In. Rigid, External On Structure Lin. Ft.
161
112 | Trenching Type | Lin. Ft.
446
113 | Cable, 2 AWG 1 Conductor Lin. Ft.
4,330
114 | Cable, 4 AWG 1 Conductor Lin. Ft.
3,990
115 | Cable, 8 AWG 1 Conductor Lin. Ft.
9,070
116 | Cable-Conduit, 1 In., 2 Conductors And 1 Bare Lin. Ft.
Neutral, 4 AWG 820
Lighting Items — 2 Sub-Total
Traffic Signal & ITS Items — 1
Item Description Quantity Unit Unit Cost Extension
No.
117 | Base, Concrete 20 Cu. Yd.
118 | Pull Box, Preformed Class 1 2 Each
119 | Pull Box, Preformed Class 2 10 Each
120 | Pull Box, Preformed Class 3 7 Each
121 | Pull Box, Concrete, Double, Type A 1 Each
122 | Post, Signal 8 Ft. 3 Each
123 | Post Signal 15 ft 2 Each
124 | Post, Type C, 20 ft 1 Each
125 | Post, Type C, 35 ft 1 Each
126 | Post, Type C, 40 ft 1 Each
127 | Post, Type C, 45 ft 1 Each

10



128

Post, Type C, 50 ft

1 Each

129

Signal Head, Type 1S

6 Each

Traffic Signal & ITS Items — 1 Sub-Total

Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Traffic Signal & ITS Items — 2

Item Description Quantity Unit Unit Cost Extension
No.
130 | Signal Head, Type 3T 4 Each
131 | Signal Head, Type 3S 6 Each
132 | Signal Head, Type 3B 10 Each
133 | Conduit, 2 In, Trench with Tracer Wire 9 Lin. Ft.
134 | Conduit, 3 In, Trench with Tracer Wire 386 Lin. Ft.
135 | Conduit, 4 In, Trench with Tracer Wire 1,054 Lin. Ft.
136 | Conduit, 3 in, Pushed with Tracer Wire 574 Lin. Ft.
137 | Conduit, 4 in, Pushed with Tracer Wire 366 Lin. Ft.
138 | Cable, 2 AWG 1 Conductor, Power 55 Lin. Ft.
139 | Cable, 6 AWG 1 Conductor, Power 25 Lin. Ft.
140 | Cable, 16 AWG 2 Conductor 5,370 Lin. Ft.
141 | Cable, 16 AWG 5 Conductor 5,375 Lin. Ft.
142 | Cable, 16 AWG 7 Conductor 8,700 Lin. Ft.
143 | Video Detection System 1 Each
144 | Emergency Preemption 1 Each
145 | Power Supply Assembly, Type 2 1 Each
146 | Controller Assembly Housing, NEMA TS2 1 Each
Controller
147 | Accessible Pedestrian Pushbutton Detector 6 Each
148 | SH-Flat Sheet-Signal Sign 91 Sq. Ft.
149 | Signal Sign, Mounting Hardware 18 Each
150 | Fiber Optic Cable, 12 - Strand, Single Mode 300 Lin. Ft.
151 | Conduit, 2 In, Trench with Tracer Wire 1,637 Lin. Ft.
152 | CCTV PTZ Camera System 1 Each
153 | Custom Fiber Vault 1 Each
154 | Cisco IE3000 Switch + Power Supply 1 Each
155 | Cisco SFP Module 2 Each
156 | Termination Panel 1 Each
157 | Terminations 24 Each
158 | Fiber Splice 1 LS
Traffic Signal & ITS Items — 2 Sub-Total
Signing & Truss Items — 1
Item Description Quantity Unit Unit Cost Extension
No.
159 | Structural Steel Posts 1618 Lbs
160 | U Channel Post, 3 LB 45 Lin. Ft.
161 | 2 In. PSST Post - 12 Ga. 644 Lin. Ft.
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162 | Driven Post Anchor for 2 In. — 12ga. 6 Each

163 | 2.5In. PSST Post - 12 Ga. 448 Lin. Ft.

164 | 2.25 In. PSST Post Insert (6 Ft.)- 12 Ga. 12 Each

165 | Driven Post Anchor for 2.5 In. PSST Post - 7 10 Each
Ga.

Signing & Truss Items — 1 Sub-Total

Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Signing & Truss Items — 2

Item Description Quantity Unit Unit Cost Extension
No.

166 | Breakaway Assembly (Perforated Square 24 Each

Steel Tube)

167 | SH-Flat Sheet 555 Sq. Ft.

168 | ST-Structural 658 Sq. Ft.

169 | SHF-Flat Sheet Fluorescent 268 Sq. Ft.

170 | Highway Sign Truss (71 Ft S-Tube) 1 Each

171 | Highway Sign Truss (68 Ft S-Tube) 1 Each

172 | Highway Sign Truss (60 Ft S-Tube) 1 Each

Signing & Truss Items — 2 Sub-Total

Pavement Marking Items

Item Description Quantity Unit Unit Cost Extension

No.

172a | Concrete Post Anchor for 2 In. PSST -7 GA. 40 Each

172b | Concrete Post Anchor for 2.5 In. PSST — 7 GA. 18 Each

173 | 4 In. Yellow High Build Waterborne Pavement 680 Lin. Ft.
Marking Paint, Type L Beads

174 | 6 In. White High Build Waterborne Pavement 9,830 Lin. Ft.
Marking Paint, Type L Beads

175 | 6 In. Yellow High Build Waterborne Pavement 4,319 Lin. Ft.
Marking Paint, Type L Beads

176 | Preformed Thermoplastic Pavement Marking, 318 Lin. Ft.
24 In. White

177 | Preformed Thermoplastic Pavement Marking, 32 Each
30 In. White Midblock

178 | Preformed Thermoplastic Pavement Marking, 20 Each
12 In. White Yield Line Triangles

179 | Preformed Thermoplastic Pavement Marking, 33 Each
Left/Right Arrow

180 | Preformed Thermoplastic Pavement Marking, 12 Each
Straight Arrow

181 | Preformed Thermoplastic Pavement Marking, 4 Each
Combination Str/Lt/Rt

182 | Temporary Removable Marking Tape 4 In., 18,490 Lin. Ft.
White

183 | Temporary Removable Marking Tape 4 In., 31,059 Lin. Ft.
Yellow

184 | Temporary Removable Marking Tape 24 In., 122 Lin. Ft.
White
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185 | Temporary Non-Removable Marking Tape 3 Each
Left/Right Arrow

186 | Pavement Marking Removal 49,261 Lin. Ft.

Pavement Marking Items Sub-Total

Itemized Bid Form: VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Bridge Items
Item Description Quantity Unit Unit Cost Extension
No.
187 | Cast-In-Place Retaining Wall 1,097 Sq. Ft.
188 | Form Liners 122 Sqg. Yd.
189 | Concrete & Masonry Protection System 1 Lump Sum
190 | Sacrificial Graffiti Protection System 1 Lump Sum
191 | Temporary Shoring 1 Lump Sum
Bridge Items Sub-Total

Roadway Items — 1 Sub-Total:

Roadway Items — 2 Sub-Total:

Roadway Items — 3 Sub-Total:

Surfacing Items Sub-Total :

Lighting Items — 1 Sub-Total:

Lighting Items — 2 Sub-Total:

Traffic Signal & ITS Items — 1 Sub-Total:

Traffic Signal & ITS Items — 2 Sub-Total:

Signing & Truss Items — 1 Sub-Total:

Signing & Truss Items - 2 Sub-Total:

Bridge Items Sub-Total :

View High Drive Interchange Improvements at I1-470 Project Sub-Total Costs:
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ITEMIZED BID FORM

WATER MAIN RELOCATION AT MEERS ROAD & VIEW HIGH DRIVE

NOTE: IN THE EVENT OF DISCREPANCY, UNIT PRICE SHALL GOVERN

Item Description Quantity Unit Unit Cost Extension
No.

1 8” Class 52 DIP 753 Lin. Ft.

2 Fire Hydrant Assembly 4 Each

3 Straddle Block 7 Each

4 8”x6” Reducer 4 Each

5 Connections to Existing Waterlines 2 Each

6 Horizontal Bends 9 Each

7 Vertical Bends 2 Each

8 Tees 1 Each

9 8” Gate Valve 6 Each

10 Contractor Furnished Surveying and Staking 1 Lump Sum

Water Main Relocation at Meers Road & View High Drive Project Sub-Total
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ITEMIZED BID FORM

KCMO SANITARY SEWER RELOCATION (PARAGON STAR

DEVELOPMENT)
NOTE: IN THE EVENT OF DISCREPANCY, UNIT PRICE SHALL GOVERN

Item Description Quantity Unit Unit Cost Extension
No.

1 4’ Dia Std Manhole 0-8' Deep 1 Each

2 4’ Dia MH Extra Depth 5 VF

3 Manhole Adjustment 1 Lump Sum

4 Remove Existing 8” Pipe 59 Lin. Ft.

5 Remove Existing 4’ Dia Manhole 1 Each

6 Contractor Furnished Surveying and Staking 1 Lump Sum

KCMO Sanitary Sewer Relocation Project Sub-Total
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ITEMIZED BID FORM

VIEW HIGH DRIVE TRAIL PROJECT

NOTE: IN THE EVENT OF DISCREPANCY, UNIT PRICE SHALL GOVERN

Item Description Quantity Unit Unit Cost Extension
No.
1 Earthwork — Cut 518 Cu. Yd.
2 Earthwork — Fill 93 Cu. Yd.
3 Concrete Pavement 2,195 Sqg. Yd.
4 Concrete Curb and Gutter 100 Lin. Ft.
5 Gravel Inlet Protection 3 Each
6 Straw Wattle 1,773 Lin. Ft.
7 Seeding 1,606 Sq. Yd.
8 ADA Compliant Type |l Barricade 4 Each
9 R9-9 24”x12” 4 Each
10 M4-9 30”x24” 4 Each
11 ADA Ramp 3 Each
12 Contractor Furnished Surveying and Staking 1 Lump Sum

View High Drive Trail Project Sub-Total
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ITEMIZED BID FORM

Project Grand Total

VIEW HIGH DRIVE INTERCHANGE IMPROVEMENTS AT 1-470

Project Sub-Total:

WATER MAIN RELOCATION AT MEERS ROAD & VIEW HIGH DRIVE

Project Sub-Total:

KCMO SANITARY SEWER RELOCATION (PARAGON STAR DEVELOPMENT)

Project Sub-Total:

VIEW HIGH DRIVE TRAIL PROJECT

Project Sub-Total:

GRAND TOTAL (ALL FOUR PROJECTS):

Grand Total:
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Schedule: State the numbers of calendar days your company will take to complete the project from Notice to
Proceed to final completion.

The TDD reserves the right to reject any or all bids or to waive any formalities or irregularities in
any bid, and to accept the bid or bids which seem most advantageous to the TDD.

In the event a Contract is awarded to the successful Bidder, it shall be executed within ten (10) days. The Bidder
shall return with his executed Contract all Performance Payment Bonds, Warranty Bonds and Insurance
Provisions as required by the Supplementary Condition and the Contractor’s Work.

If the successful Bidder fails or refuses to enter into a Contract as required by the 1-470 Western Gateway TDD or
fails to provide the required bonds and insurance to the TDD, within the time limited, said Bidder shall forfeit to
the TDD the difference between the low bid of said defaulting bidder and the amount of the bid of the Bidder to
whom the Contract is subsequently awarded and the cost, if any, of republication of notice to bidders and all
actual expense incurred by reason Bidder’s default. The amount of said forfeiture shall not exceed the total
amount deposited as security and shall be forfeited to the TDD as liquidated damages and not as a penalty.
Negligence on the part of Bidder in preparing or submitting the bid confers no right for the withdrawal of the bid
after it has been opened and shall not constitute a defense to or excuse from the

requirements of this Provision.

The undersigned Bidder hereby proposes and agrees, if this bid is accepted, to enter into an Agreement with the
1-470 Western Gateway TDD in the form included in the Bidding Documents to perform all Work as specified or
indicated in this Bid submitted as indicated and in accordance with the other terms and conditions of the Bidding
Documents. Furthermore, Bidder agrees to commence work under this Contract on a date to be specified in a
written “Notice to Proceed” by [-470 Western Gateway Transportation Development District.

Bidder: Contact:
Address: Title:
Email:
Phone: Fax:
Signature Date Submitted:

18



Addendum #2 — June 3, 2024.
DBE Submittal Forms

DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is
familiar with the DBE Program Requirements in this contract. The contract DBE goal for the amount
of work to be awarded is 10% of the total federal project price. The bidder shall also complete the DBE
Submittal Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as follows:

10 % OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder
certifies that it agrees to, and will comply with the contract goal. If a percentage below the
contract goal is specified, then the bidder must submit complete documentation of good faith
efforts to meet the DBE contract goal, immediately below.

(C) Certification of Good Faith Efforts to Obtain DBE Participation: By submitting its
signed bid, the bidder certifies under penalty of perjury and other provisions of law, that the bidder
took each of the following steps to try to obtain sufficient DBE participation to achieve the
Commission's proposed DBE Contract Goal: (Attach additional sheets if necessary).




DBE Submittal Forms

Identification of Participating DBEs: The information shown on this page must be completed. If this page is submitted
but not signed, it will not be cause for rejection. The apparent low and second low bidder must file this form with the
by 4:00
p.m. on the third working day after the bid opening. Fax or email transmittal is permitted. The fax number is

and the email address for submittal is . The original copy must be mailed
by overnight mail to the Local Public Agency the day of the FAX or email transmittal. Contact External Civil Rights at
(573) 751-7801 for questions or assistance in completion. (Note: Submittal of this form is not required if the Contract
DBE Goal is 0%)

The undersigned submits the following list of DBEs to be used in accomplishing the work of this contract. The work,
supplies or services, applicable value and percent of total federal contract each DBE is to perform or furnish is as
follows:

(A) (B) (C) (D) (E) (F)
DBE Name & Address Bid Item numbers $ Value of DBE of Work ** % Of $ Value $ Amount Applicable to | % Of Total Contrac
(Or Line numbers) Applicable to DBE | DBE Goal for each Amount for each it
(Unit Price x Quantity of Goal ** item
each item in B, or Lump Sum) | (100%, 60%) (E/Total Contract A
(CxD)
1.
Total Total Total
2.
Total Total Total
3.
Total Total Total
4.
Total Total Total




Total DBE Participation ;

** . .
Cannot exceed contract amount for given item of work.




DBE Submittal

(A)
DBE Name & Address

(B)
Bid Item
numbers

(C)
$ Value of DBE of Work

*%

(Unit Price x Quantity of
each item in B, or Lump
Sum)

(D)
% Of $ Value
Applicable to DBE
Goal **

(100%, 60%)

(E)
$ Amount Applicable to
DBE Goal for each
item

(Cx D)

(F)
% Of Total Contrac
Amount for each ite

(E/Total Contract
Amount)

Trucking Services

Only used if the DBE owns
the trucks or is leasing from
a DBE firm

Trucking Services

Trucks are leased from non-
DBE source

Brokered Services

Totals (Page 1)

Totals (Page 2)

Totals (additional pages if
needed)

Total DBE Participation

*%* . .
Cannot exceed contract amount for given item of work.

Company:

100%

Only Include Fees for
Trucking Services

Only Include Fees for
Brokered Services

Date:

By:

Title:




DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS
FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The subsequent
Sections will apply only to contracts involving U.S. Department of Transportation (USDOT)
federal-aid or federal financial participation. Federal-aid or federal financial participation
includes, but is not limited to, any funds directly or indirectly received by MoDOT, or authorized
for distribution to or through MoDOT, by the USDOT or any operating administration within the
USDOT. These provisions will not apply to Commission contracts funded exclusively with state
funds, or state and local funds. Any contractor, subcontractor, supplier, DBE firm, and contract
surety involved in the performance of a federal-aid contract shall be aware of and fully understand
the terms and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR Part
26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as
amended), the Commission’s DBE Program rules.

2.0 DBE Program Distinguished From Other Affirmative Action Programs. The USDOT
DBE Program established by the U.S. Congress is not the same as, and does not involve or utilize,
any of the elements or authority of other state or local affirmative action programs, nor does the
program rely upon state legislation or gubernatorial executive orders for implementation or
authorization, other than the general authority given the Commission in Section 226.150, RSMo.
The USDOT DBE Program is implemented by the Commission and MoDOT, through and in
conjunction with the FHWA, FTA and FAA, as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. It is the policy of the U. S. Department of Transportation
and MoDOT that businesses owned by socially and economically disadvantaged individuals have
an opportunity to participate in the performance of contracts financed in whole or in part with
federal funds. Consequently, the requirements of 49 CFR Part 26 (as amended) and the
Commission's implementing state regulations in Title 7 CSR Division 10, Chapter 8,
"Disadvantaged Business Enterprise Program", will apply to any contract with federal funds.

4.0 Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier working
on a contract financed in whole or in part with federal funds shall take all necessary and reasonable
steps to ensure that DBEs have an opportunity to compete for, and participate in performance on
project contracts and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following provision,
as mandated by USDOT at Title 49 CFR 26.13(b):

(a) The contractor, subrecipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of the contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of USDOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of the
contract, which may result in the termination of the contract or such other remedy, as the recipient
deems appropriate.

In this provision, “contractor” will be defined as the contractor on the contract; “subrecipient” will
be defined as any subcontractor performing the work. For the purposes of any federal-aid contract

5



awarded by the Commission, “the recipient” will be defined as either the Commission, or MoDOT,
or both. The contractor shall include this same contract provision in every supply contract or
subcontract the contractor makes or executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is encouraged
to use the services of banks owned and controlled by socially and economically disadvantaged
individuals. Such banking services, and the fees charged for services, typically will not be eligible
for DBE Program contract goal credit. Any questions on this subject should be directed to the
MoDOT External Civil Rights Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the MoDOT
External Civil RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-0270. Phone (573)
751-4309, Fax (573) 526-0558, E-Mail: dbe@modot.mo.gov. It will be the duty of each
contractor, for the contractor and for the contractor’s subrecipients and surety, to take the steps
necessary to determine the legal obligations and limitations under the DBE Program, as an element
of responsibility. It will be the duty of each certified DBE firm to know, understand and comply
with the DBE firm’s legal obligations and limitations under the DBE Program, as a requirement
of program participation. A surety providing a bid or contract bond will be bound by those bonds
to the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The Missouri
Department of Transportation and other certifying agencies within Missouri have partnered to
form the Missouri Regional Certification Committee (MRCC) and developed a Unified
Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR 10-8.061. Only DBE firms
certified by the MRCC are eligible to perform work on a federal-aid contract for DBE contract
goal credit. It is the contractor’s responsibility to ensure firms identified for participation are
approved certified DBE firms.

The MRCC DBE Directory can be found at the following link:

http://www.modot.mo.gov/business/contractor resources/External Civil Rights/DBE program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder
makes a written, express disclaimer of one or more certifications or assurances in the bid, the bid
will be considered non-responsive. By submitting a bid on any call involving USDOT federal
financial participation, and by entering into any contract on the basis of that bid, the contractor
makes each of the following DBE Program-related certifications and assurances to USDOT, to the
Commission, and to MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and
understand the bidding and project construction and administration obligations of the USDOT
DBE Program regulations at Title 49 CFR Part 26 (as amended), the USDOT DBE Program
regulations; Title 7 CSR Division 10, Chapter 8 (as amended), and the Commission’s DBE
Program rules. The bidder further certifies that the contractors management personnel on the
project understand and are familiar with the requirements of these federal and state DBE Program
regulations; and if the bidder was not familiar with or did not understand the requirements of these
regulations, they have contacted the External Civil Rights Division of MoDOT and have been
informed as to their duties and obligations under the DBE Program regulations by MoDOT staff
and/or by USDOT DBE Program stafft.



(b) The bidder certifies that the bidder has complied with the federal and state DBE
Program requirements in submitting the bid, and will comply fully with these requirements in
performing any federal-aid contract awarded on the basis of that bid.

(c) The bidder agrees to ensure that certified DBE firms have a full and fair opportunity to
participate in the performance of the contract financed in whole or in part with federal funds. The
bidder certifies that all necessary and reasonable steps were taken to ensure that DBE firms have
an opportunity to compete for, and perform work on the contract. The bidder further certifies that
the bidder not discriminate on the basis of race, color, age, national origin or sex in the performance
of the contract, or in the award of any subcontract.

(d) The bidder certifies, under penalty of perjury and other applicable penal laws that if
awarded the federal-aid contract, the contractor will make a good faith effort to utilize certified
DBE firms to perform DBE work at or above the amount or percentage of the dollar value specified
in the bidding documents. The bidder further certifies the bidder’s understanding that the bidder
may not unilaterally terminate, substitute for, or replace any DBE firm that was designated in the
executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the
contractor's own forces or those of an affiliate of the contractor, without the prior written consent
of MoDOT as set out below.

(e) The bidder certifies, under penalty of perjury and other applicable penal laws that a
good faith effort was made to obtain DBE participation in the contract, at or above the DBE
participation contract goal. The bidder further certifies, under penalty of perjury and other
applicable penal laws, that if the bidder is not able to meet the Commission’s DBE contract goal,
and if the bidder is not able to meet that DBE contract goal by the time the proposed DBE
participation information must be submitted, within three business days after bid opening, the
bidder has submitted with and as a part of the bid, a true, accurate, complete and detailed written
explanation of good faith efforts to meet the DBE Contract Goal.

(f) The bidder understands and agrees that if awarded the contract the contractor is legally
responsible to ensure that the contractor and each DBE subcontractor and supplier, comply fully
with all regulatory and contractual requirements of the USDOT DBE Program, and that each DBE
firm participating in the contract fully perform the designated tasks, with the DBE’s own forces
and equipment, under the DBE’s own direct supervision and management. The bidder certifies,
under penalty of perjury and other applicable penal laws, that if it awarded the contract and if
MoDOT or the Commission determine that the contractor, a DBE or any other firm retained by
the contractor has failed to comply with the DBE Program requirements or federal or state DBE
Program regulations, the Commission, through MoDOT, shall have the sole authority and
discretion to determine the extent of the monetary value to which the DBE contract goals have not
been met, and to assess against and withhold monetary damages from the contractor in the full
amount of that breach. The Commission, through MoDOT, may impose any other remedies
available at law or provided in the contract in the event of a contract breach. The bidder further
understands and agrees that this clause authorizes the Commission, through MoDOT, to determine
and fix the extent of the damages caused by a breach of any contractual or regulatory DBE Program
requirement and that the damage assessment will be enforced in addition to, and not in lieu of, any



other general liquidated damages clause in the contract. By submitting a bid for a federal-aid
contract, and by entering into a contract, the bidder irrevocably agrees to such an assessment of
liquidated damages for DBE Program purposes, and authorizes the Commission and MoDOT to
make such an assessment of liquidated damages against the contractor, and to collect that
assessment from any sums due the contractor under the contract, or any other contract, or by other
legal process. The bidder makes this certification, agreement and authorization on behalf of itself,
its subcontractors and suppliers, and the bid bond and contract bond sureties, for each federal-aid
contract.

(g) The surety upon any bid or contract bond acknowledges the surety is held and firmly
bound to the Local Agency for each and every duty of the surety’s principal provided in any bid
or contract regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies, under
penalty of perjury or other applicable penal laws, that the DBE participation information submitted
in the bid or within the stated time thereafter is true, correct and complete and that the information
provided includes the names of all DBE firms that will participate in the contract, the specific line
item (s) that each DBE firm will perform, and the creditable dollar amounts of the participation of
each DBE. The specific line item must reference the MoDOT line number and item number
contained in the proposal. The bidder further states and certifies that the bidder has committed to
use each DBE firm listed for the work shown to meet the DBE contract goal and that each DBE
firm listed has clearly confirmed that the DBE firm will participate in and perform the work, with
the DBE’s own forces. Award of the contract will be conditioned upon meeting these and other
listed requirements of 49 CFR 26.53.

(a) The bidder certifies the bidder’s understanding that as the contractor on a contract
funded in whole or in part by USDOT federal funds, the bidder may not unilaterally terminate,
substitute for, or replace any DBE firm that was designated in the executed contract, in whole or
in any part, with another DBE, any non-DBE firm or with the contractor's own forces or those of
an affiliate, without the prior written consent of MoDOT. The bidder understands it must receive
approval in writing from MoDOT for the termination of a DBE firm, or the substitution or
replacement of a DBE before any substitute or replacement firm may begin work on the project in
lieu of the DBE firm participation information listed in the executed contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in the bid
or approved in the executed contract documents ceases to be certified at any time during the
performance of the contract work, and a contract or subcontract with that firm has not yet been
executed by the prime and subcontractor, the contractor can not count any work performed by that
firm after the date of the firm’s loss of eligibility toward meeting the DBE contract goal. However,
if the contractor has executed a subcontract with the firm before the DBE lost eligibility and ceased
to be a certified DBE, the contractor may continue to receive credit toward the DBE contract goal
for that firm's work.

(2) The bidder further certifies understanding, that if a DBE subcontractor is
terminated, or fails, refuses or is unable to complete the work on the contract for any reason, the
contractor must promptly request authority to substitute or replace that firm. The request shall



include written documentation that the DBE firm is unwilling or unable to perform the specified
contract work. The contractor shall make good faith efforts to find another DBE subcontractor to
substitute or replace the dollar amount of the work that was to have been performed by the DBE
firm. The good faith efforts shall be directed at finding another DBE to perform the same, or
more, dollar amount of work that the DBE firm that was terminated was to have performed under
the executed contract. The substitute or replacement DBE firm may be retained to perform the
same or different contract work from that which the terminated firm was to have performed. The
contractor shall obtain approval from MoDOT in writing before the replacement or termination
of one firm with another before the work will count toward the project DBE goal.

(3) The bidder further certifies the bidder’s understanding, that the dollar value of
any work completed by a DBE firm prior to approval of the DBE’s substitution or replacement,
in writing, by MoDOT will not be credited toward meeting the DBE contract goal. The
contractor will remain subject to appropriate administrative remedies, including but not limited
to, liquidated damages for the full dollar amount that the DBE contract goal is not met.
Liquidated damages will also be assessed against the contractor if the original, substitute or
replacement DBE firms perform the required contract work, but are not paid in full for some or
all of that work by the contractor, including back charges. No credit toward the DBE goal will
be given for any amount withheld from payment to the DBE or “back charged” against monies
owed to the DBE, regardless of the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort to
seek DBEs in a reasonable geographic area to where the solicitation for subcontracts and material
is made. If the bidder cannot meet the goals using DBEs from that geographic area, the bidder
shall, as a part of the effort to meet the goal, expand the search to a wider geographic area.

11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for DBE
program compliance purposes.

11.2 Contract Goal, Good Faith Efforts Specified. = The bidder may submit the completed
“DBE Identification Submittal” information in the bid documents at the same time as, and within
the sealed bid, at the time the bid is submitted. However, if that information is not completed and
submitted with the initial sealed bid, then as a matter of responsiveness and responsibility, the
apparent low and second low bidder shall file the completed “DBE Identification Submittal” pages
to the Local Agency on or before 4:00 p.m. of the third business day after the bid opening date.
The Local Agency may permit telefax transmittal. The complete and signed original documents
shall be mailed to the Local Agency no later than the day of the telefax transmission. No extension
of time will be allowed for any reason. The means of transmittal and the risk of timely receipt of
the information shall be the bidder’s.

The bidder is responsible to ensure that all submittals are checked for accuracy. Any and all
omissions, deletions, and/or errors that may affect the end result of the bid package are the sole
liabilities of the bidders. The bid may be found non-responsive if the submittal is not complete
and/or accurate.



11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder or
the second low bidder to file the completed and executed “DBE Identification Submittal”, listing
actual, committed DBE participation equal to or greater than the DBE contract goal percentage
specified in the bid by 4:00 p.m. on the third business day after the bid opening, will be cause for
rejection of that bid, and the bid surety bond or bid guaranty of that bidder will be forfeited to and
become the property of the Local Agency upon demand.

(a) Any bidder rejected for failure to submit the completed and executed “DBE
Identification Submittal” information in the bidding documents, with full documentation of
sufficient DBE participation to satisfy the DBE contract goal cannot submit a bid on the same, or
substantially similar, project, when and if the project is re-advertised for bids. By submitting a bid
on a federal-aid project, the bidder accepts and agrees to this provision, and the disposition of the
bidders bid bond or guaranty, on behalf of the bidder and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to the Local
Agency to immediately upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may
include, but are not limited to, the following:

(a) Attending a pre-bid meeting, if any, scheduled by the department to inform DBEs of
contracting and subcontracting opportunities;

(b) Advertising in general circulation trade association and socially and economically
disadvantaged business directed media concerning subcontracting opportunities.

(c) Providing written notice to a reasonable number of specific DBEs so that the DBE’s
interest in the contract are solicited in sufficient time to allow the firm to participate effectively;

(d) Following-up on initial written notice or solicitations of interest by contacting DBEs to
determine with certainty whether the DBEs were interested.

(e) Maintaining documentation of responses received in the effort to solicit DBE
participation.

(f) Selecting portions of work to be performed by DBEs to increase the likelihood of
meeting the DBE goal, including, where appropriate, breaking down contracts into economically
feasible units to facilitate DBE participation.

(g) Providing interested DBEs adequate information about plans, specifications and
requirements of the contract.

(h) Negotiating in good faith with interested DBEs, not rejecting DBEs as unqualified
without sound business reasons based on a thorough investigation of the DBE’s capabilities.

(1) Making efforts to assist interested DBEs in obtaining bonding, lines of credit or
insurance required by the Local Agency or by the bidder.
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(j) Making effective use of available disadvantaged business organizations, minority
bidders' groups, local, state and federal disadvantaged business assistance offices, MoDOT and
other organizations that provide assistance in the recruitment and placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith
Efforts. In the bidding documents, the bidder has the opportunity and responsibility to provide
certified written documentation as to whether the bidder made a good faith effort to meet the DBE
contract goal as proposed by MoDOT. Any bidder that has not met the Commission’s proposed
DBE contract goal at the time of bid opening must submit the completed “Certification of Good
Faith Efforts to Obtain DBE Participation”. The certification should be included in the bidding
documents, fully and in detail, at the time its sealed bid is submitted, however, if that information
is not completed and submitted with the initial sealed bid, the bidder must submit the
documentation to the Local Agency on or before 4:00 p.m. of the third business day after the bid
opening date. The Local Agency may permit telefax transmittal. The complete and signed original
documents shall be mailed to the Local Agency no later than the day of the telefax transmission.
No extension of time will be allowed for any reason. The means of transmittal and the risk of
timely receipt of the information shall be the bidder’s responsibility. The bidder shall attach
additional pages to the certification, if necessary, in order to fully detail specific good faith efforts
made to obtain certified DBE firm participation in the proposed contract work. If the apparent low
bidder appears to have failed to adequately document in the bid that the bidder made a good faith
effort to achieve sufficient DBE participation in the contract work, that firm will be offered the
opportunity for administrative reconsideration upon written request, before the Local Agency and
MoDOT reject that bid as non-responsive. However, regardless of the DBE contract goal
participation level proposed by the bidder, or the extent of good faith efforts shown, the apparent
low and second low bidders shall each timely and separately file their completed and executed
“DBE Identification Submittal” or face potential sanctions and the bid bond or guaranty, as
specified in Sec 10.0 of these provisions may become the property of the Local Agency subject to
the Local Agency’s demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract will count
toward meeting the DBE contract goal as follows:

(a) The applicable percentage of the total dollar value of the contract or subcontract
awarded to the DBE will be counted toward meeting the DBE contract goal, only if that firm is
certified by the MRCC as a DBE at the time the contract or subcontract is executed, and only for
the value of the work, goods or services that are actually performed, or provided, by the DBE firm
itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor may count
toward the DBE goal only that portion of the total dollar value of the contract equal to the distinct,
clearly defined portion of the contract work that the DBE has performed with the DBE’s own
forces. The MoDOT External Civil Rights Director shall be contacted in advance regarding any
joint venture involving both a DBE firm and a non-DBE firm to review and approve the
contractor’s organizational structure and proposed operation. When a DBE subcontracts part of
the work of the contract to another firm, the value of that subcontracted work may be counted
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toward the DBE contract goal only if the DBE's subcontractor at a lower tier is a MoDOT certified
DBE. Work that a DBE subcontracts to a non-DBE firm will not count toward the DBE contract
goal. The cost of supplies and equipment a DBE subcontractor purchases or leases from the prime
contractor or the prime’s affiliated firms, or from another non-DBE subcontractor, will not count
toward the DBE contract goal.

(c) The contractor may count expenditures to a DBE subrecipient toward the DBE contract
goal only if the DBE performs a commercially useful function (CUF) on that contract.

(d) A contractor may not count the participation of a DBE subcontractor toward the
contractor's final compliance with the contractor’s DBE contract goal obligations until the amount
being counted has actually been paid to the DBE. A contractor may count 60 percent of the
contractor’s expenditures actually paid for material and supplies obtained from a DBE certified by
MoDOT as a regular dealer, and 100 percent of such expenditures actually paid for materials and
supplies obtained from a certified DBE manufacturer.

(1) A regular dealer will be defined as a firm that owns, operates, or maintains a
store, warehouse or other establishment in which the material, supplies, articles or equipment
required and used under the contract are bought, kept in stock, and regularly sold or leased to the
public in the usual course of business. To be a regular dealer, the DBE firm shall be an established,
regular business that engages, as its principal business and under its own name, in the purchase
and sale or lease of the products in question. Packagers, brokers, manufacturers' representatives,
or other persons who arrange or expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum products,
steel, cement, gravel, stone or asphalt, without owning, operating or maintaining a place of
business where it keeps such items in stock, if the DBE both owns and operates distribution
equipment for the products it sells and provides for the contract work. Any supplementation of a
regular dealer's own distribution equipment shall be by a long-term lease agreement, and not on
an ad hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no additional credit
will be given for hauling or delivery to the project site goods or materials sold by that DBE regular
dealer. Those delivery costs shall be deemed included in the price charged for the goods or
materials by the regular dealer, who shall be responsible for their distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a factory or
establishment that produces on the premises, the material, supplies, articles or equipment required
under the contract and of the general character described by the project specifications. A
manufacturer will include firms that produce finished goods or products from raw or unfinished
material, or that purchases and substantially alters goods and materials to make them suitable for
construction use before reselling them.

(e) A contractor may count toward the DBE contract goal the following expenditures to
certified DBE firms that are not "regular dealers" or "manufacturers" for DBE program purposes:
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(1) The contractor may count toward the DBE contract goal the entire amount of
fees or commissions charged by a certified DBE firm for providing a bona fide service, such as
professional, technical, consultant or managerial services, or for providing bonds or insurance
specifically required for the performance of the federal-aid contract, if the fee is reasonable and
not excessive, compared with fees customarily charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire amount of
that portion of the construction contract that is performed by the DBE's own forces and equipment,
under the DBE's supervision. This includes the cost of supplies and material ordered and paid for
by the DBE for contract work, including supplies purchased or equipment leased by the DBE
except supplies and equipment a DBE subcontractor purchases or leases from the prime contractor
or its affiliates.

(f) A contractor may count toward the DBE contract goal 100 percent of the fees paid to a
certified DBE trucker or hauler for delivery of material and supplies required on a job site, but not
for the cost of those materials or supplies themselves, or for the removal or relocation of excess
material from or at the job site, when the DBE certified trucking company is not also the
manufacturer of or a regular dealer in those material and supplies, provided that the trucking or
hauling fee is determined by MoDOT to be reasonable as compared with fees customarily charged
by non-DBE firms for similar services. The certified DBE trucking firm shall also perform a CUF
on the project and not operate merely as a pass through for the purposes of gaining credit toward
the contract DBE goal. Prior to submitting a bid, the contractor shall determine, or contact the
MoDOT External Civil Rights Director for assistance in determining, whether a DBE trucking
firm will meet the criteria for performing a CUF on the project.

(g) The contractor will receive DBE contract goal credit for the fees or commissions charged by and paid to a DBE
broker who arranges or expedites sales, leases or other project work or service arrangements, provided that those fees are
determined by MoDOT to be reasonable and not excessive, as compared with fees customarily charged by non-DBE
firms for similar services. A broker will be defined as a person or firm that does not own or operate the delivery
equipment necessary to transport materials, supplies or equipment to or from a job site; a broker typically will not
purchase or pay for the material, supplies or equipment, and if the broker does purchase or pay for those items, those
costs will be reimbursed in full. In most instances, the broker is merely the entity making arrangements for delivery of
material, supplies, equipment, or arranging project services. To receive DBE contract goal credit, MoDOT must
determine that the DBE broker has performed a CUF in providing the contract work or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE contract
goal will be allowed for contract payments or expenditures to a DBE firm, if that DBE firm does
not perform a CUF on that contract. A DBE performs a CUF when the DBE is solely responsible
for execution of a distinct element of the contract work, and the DBE actually performs, manages
and supervises the work involved with the firm’s own forces. To perform a CUF, the DBE alone
shall be responsible, and alone must bear the risk, for the material and supplies used on the contract,
selecting a supplier or dealer from those available, negotiating price, determining quality and
quantity, ordering the material and supplies, installing those materials with the DBE’s own forces
and equipment and paying for those materials and supplies. The amount the DBE firm is to be
paid under the contract shall be commensurate with the work the DBE actually performs and the
DBE credit claimed for the DBE’s performance.
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13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the contractor's
responsibility to ensure that all DBE firms perform a CUF. Further, the contractor is responsible
to, and shall ensure that each DBE firm fully performs the DBE’s designated tasks, with the DBE’s
own forces and equipment, under the DBE’s own direct supervision and management. MoDOT
is under no obligation to warn the contractor that a DBE's participation may not count toward the
goal, other than through official notification with an opportunity for administrative reconsideration
at the conclusion of the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE does
not perform a commercially useful function if the DBE’s role is limited to that of an extra
participant in a transaction, contract, or project through which funds are passed in order to obtain
the appearance of DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does
not perform and exercise responsibility for at least 30 percent of the total cost of the DBE’s contract
with the DBE’s own work force, or the DBE subcontracts a greater portion of the work of a contract
than would be expected on the basis of normal industry practice for the type of work involved,
MoDOT will presume that the DBE is not performing a commercially useful function.

13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The following
factors will be used to determine whether a DBE trucking company is performing a commercially
useful function (CUF):

(a) To perform a CUF, the DBE trucking firm shall be completely responsible for the
management and supervision of the entire trucking operation that the DBE is being paid for on the
contract work. There shall not be contrived arrangement, including but not limited to, any
arrangement that would not customarily exist under regular construction project subcontracting
practices for the purpose of meeting the DBE contract goal.

(b) The DBE must own and operate at least one fully licensed, insured and operational
truck used in performance of the contract work. This does not include a supervisor’s pickup truck
or a similar vehicle that is not suitable for hauling the necessary materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable amount the
DBE is paid for the transportation services provided on the contract using trucks the DBE owns,
insures and operates, using drivers that the DBE employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE firm that leases trucks from another DBE will receive credit for
the total fair market value actually paid for of the transportation services the lessee DBE firm
provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-operator.
However, the DBE who leases trucks from a non-DBE is entitled to DBE contract goal credit only
for the brokerage fee or commission the DBE receives as a result of the lease arrangement. The
DBE will not receive credit for the total value of the transportation services provided by the non-
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DBE lessee. Furthermore, no DBE contract goal credit will be allowed, even for brokerage fees
or commissions, where the DBE leases the trucks from the contractor on the project or a firm
owned, controlled by, or affiliated by ownership or control to, the contractor.

(f) For purposes of this section, the lease shall indicate that the DBE firm leasing the truck
has exclusive use of and control over the truck. This will not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, provided the lease
gives the DBE absolute priority for and control over the use of the leased truck. Leased trucks
shall display the name and identification number of the DBE firm that has leased the truck at all
times during the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and
the Commission will have the final authority to determine whether a DBE firm has performed a
CUF on a federal-aid contract. To determine whether a DBE is performing or has performed a
CUF, MoDOT will evaluate the amount of work subcontracted by that DBE firm or performed by
other firms, and the other firms forces and equipment. Any DBE work performed by the
contractor, or by employees or equipment of the contractor will be subject to disallowance under
the DBE Program, unless the independent validity and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must be given
before the use of joint checks is allowed. Contact External Civil Rights Division at 573-751-4309
or dbe@modot.mo.gov to request a Joint Check Request Form.

15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior to final payment by the Local Agency, the contractor shall file with the Local Agency
a detailed list showing each DBE used on the contract work, and the work performed by each DBE.
The list shall show the actual dollar amount paid to each DBE for the creditable work on the
contract, less any rebates, kickbacks, deductions, withholdings or other repayments made. The list
shall be certified under penalty of perjury, or other law, to be accurate and complete. MoDOT and
the Commission will use this certification and other information available to determine if the
contractor and the contractor’s DBEs satisfied the DBE contract goal percentage specified in the
contract and the extent to which the DBEs were fully paid for that work. The contractor shall
acknowledge, by the act of filing the detailed list, that the information is supplied to obtain payment
regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the contractor
committed in the contract may result in liquidated damages being imposed on the contractor by
the Commission for breach of contract and for non-compliance. If the contract was awarded with
less than the original DBE contract goal proposed by the Commission, the revised lower amount
shall become the final DBE contract goal, and that goal will be used to determine any liquidated
damages to be assessed. Additionally, the Commission or MoDOT may impose any other
administrative sanctions or remedies available at law or provided by the contract in the event of
breach by the contractor by failing to satisfy the contractor’s DBE contract goal commitment.
However, no liquidated damages will be assessed, and no other administrative sanctions or
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remedies will be imposed when, for reasons beyond the control of the contractor and despite the
good faith efforts made by the contractor, the final DBE contract goal participation percentage was
not achieved. The contractor will be offered the opportunity for administrative reconsideration of
any assessment of liquidated damages, upon written request. The administrative reconsideration
officer may consider all facts presented, including the legitimacy or business reason for back
charges assessed against a DBE firm, in determining the final amount of liquidated damages.

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the contractor
shall comply with the prompt payment requirements of that regulation, Section 34.057, RSMo.,
the provisions of the Commission’s rule 7 CSR 10-8.111 and the contract. By bidding on a federal-
aid contract, and by accepting and executing that contract, the contractor agrees to assume these
contractual obligations, and to bind the contractor’s subrecipients contractually to those prompt
payment requirements at the contractor’s expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 26 and
the Commission’s DBE Program rules in Title 7 CSR Division 10, Chapter 8, the contractor, for
both the contractor and for the contractor’s subcontractors and suppliers, whether DBE firms or
not, shall commit to comply fully with the auditing, record keeping, confidentiality, cooperation
and anti-intimidation or retaliation provisions contained in those federal and state DBE Program
regulations. By bidding on a federal-aid contract, and by accepting and executing that contract,
the contractor agrees to assume these contractual obligations, and to bind the contractor’s
subrecipients contractually, at the contractor’s expense.
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I-470 Western Gateway Transportation District
1-470 and View High Drive Diverging Diamond Interchange
Addendum #2
June 3, 2024

Add-ltem #1: Several bidders have expressed concern with material lead times specifically the tube
truss system. “Enclosed is “Addendum #2 — Revised Bid Form”. Article #3 has been
revised for bidders to insert the number of calendar days to complete the work. It
remains Paragon Star preference to complete the work by end of Calendar year 2024.

Add-ltem #2: Project has a DBE goal of 10% participation. Enclosed is DBE forms.

End of Addendum #2.

Contractor to acknowledge on Bid Form.
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