

LETTER OF TRANSMITTAL

DATE: December 4, 2024

TO: All Prospective Bidders

FROM: Andy Macias, P.E.

RE: St. Joseph Regional Port Authority Sheet Pile Wall – St. Joseph, Missouri
MoDOT Project # ARPA23PORTSGRANT141
Addendum No. 2

CONTENT: The following is Addendum No. 2 for the above reference project. **Please complete the confirmation portion from this addendum and fax it back to our office at (816) 364-6086 or scan and email to akatakis@snyder-associates.com** to ensure that you have received the addendum.

**CONFIRMATION OF RECEIPT
ADDENDUM NO. 2**

This is to confirm that we did receive Addendum No. 2 for the above referenced project on this _____ day of _____, 2024.

Company: _____

By: _____

Addendum No. 2**St. Joseph Regional Port Authority Sheet Pile Wall
St. Joseph, Missouri**

All Prospective Bidders:

The contract documents are hereby amended in the following particulars only. All other terms and conditions remain unchanged.

A. SPECIFICATIONS

1. Replace original Bid Sheet 9 with revised Bid Sheet 9A. Alternate No. 2, Item 1 unit changed from L.S. to C.Y.

B. PLANS

1. Remove all references to fenders on Plan Sheets C3.0, C3.1, C3.2, C3.3, and C3.4. No fenders will be required.
2. Sheet pile lift holes may be left in place.
3. Tieback wall previously discussed with sketches shared in the pre-bid meeting will not be considered at this time.

The above interpretations and alterations are hereby made a part of the contract documents and supersede all other addenda or interpretations.

Issued this Fourth (4th) day of December 2024.

SNYDER & ASSOCIATES

Andy Macias, P.E.

ITEMIZED BID: The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows:

Base Bid

1	Mobilization	LS	1	\$ _____	\$ _____
2	Sheet Pile Wall	SF	14,000	\$ _____	\$ _____
3	Excavation & Haul Off (River Side)	CY	1,728	\$ _____	\$ _____
4	Excavation & Hall Off (Land Side)	CY	703	\$ _____	\$ _____
5	Type 2 Rock Blanket	SY	631	\$ _____	\$ _____
6	Geotextile Fabric	SY	631	\$ _____	\$ _____
7	Erosion Control	LS	1	\$ _____	\$ _____

Base Bid in words and figures: _____
 _____ (\$ _____)

Alternate No. 1

1	Sheet Pile Wall	SF	4,970	\$ _____	\$ _____
2	Excavation & Haul Off (River Side)	CY	565	\$ _____	\$ _____
3	Excavation & Hall Off (Land Side)	CY	74	\$ _____	\$ _____
4	Type 2 Rock Blanket	SY	205	\$ _____	\$ _____
5	Geotextile Fabric	SY	205	\$ _____	\$ _____
6	Erosion Control	LS	1	\$ _____	\$ _____

Alternate No. 1 in words and figures: _____
 _____ (\$ _____)

Alternate No. 2

1	Excavation & Haul Off (Land Side)	CY	1,024	\$ _____	\$ _____
2	Type 2 Rock Blanket	SY	866	\$ _____	\$ _____
3	Geotextile Fabric	SY	866	\$ _____	\$ _____
4	Erosion Control	LS	1	\$ _____	\$ _____

Alternate No. 2 in words and figures: _____
 _____ (\$ _____)