
  
 

 

     

Ozarks Transportation Organization 

2208 W. Chesterfield Blvd., Suite 101 

  Springfield, MO  65807 

Phone: (417) 865-3042 Ext. 100 

 
AMENDMENT #2 TO REQUEST FOR QUALIFICATIONS:  RFQ 2024-1 Trail Engineering Projects 

FEDERAL AID NUMBER: Various 

DEADLINE:  June 21, 2024, at 4:00 PM, Central Standard Time 

PURCHASING AGENT:  Debbie Parks, 417-865-3047 x 106, dparks@ozarkstransportation.org 

DATE OF ISSUE: June 12, 2024 

 
 

Dear Consultant: 

 

The Ozarks Transportation Organization (OTO) is making amendment #2 to the original request 

for qualifications – RFQ 2024-1.  The following changes were made: 

 

• The Fassnight Creek Trail from Glenstone to Enterprise will be managed by the City of 

Springfield. The selected consultant will enter into negotiations and execute a contract with the 

City of Springfield instead of OTO. All other information regarding this project remain the same.  

• Project Information Table: Add structural and geotechnical services to consultant services 

required for Ward Branch Greenway and corrected description for Finely River-Western 

Expansion.  

Sincerely, 

 

 

Jennifer Thomas, P.E. 

Project Manager 
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Federal ID TIP ID Partner Agency Project Name Description

Length

(miles) DBE Goal

Approx. Const. 

Cost Consultant Services Required

5911(804) EN2414-24A4 Ozark Greenways
Jordan Creek Trail-

Mt. Vernon to College

10' concrete trail from existing trail northeast along Jordan 

Creek to College St. with underpasses at Mt. Vernon and Kansas 

Expressway and retaining walls

0.43 5% $1,350,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Retaining Wall Design-layout and retaining wall design for new retaining walls. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

5901(834) EN2415-24A4 Ozark Greenways
South Creek Greenway-

Posenke Gap

10' wide concrete trail with short segment of boardwalk trail, 

pedestrian bridge and underpass at West Bypass to connect 

South Creek Trail to Wilson's Creek trail

0.45 4% $1,080,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

5936(804) EN2416-24A4 Ozark Greenways
Ward Branch Greenway-

National to Fremont

10' wide concrete trail near Burrell Health buildings from 

existing trail to Fremont Ave Shared Use Path
0.36 0% $310,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

5901(835) EN2417-24A4 Ozark Greenways
Wilson's Creek Trail - Ewing 

to Rutledge-Wilson

10' concrete trail from Rutledge Wilson Park to James Ewing 

Park with two pedestrian bridges and underpass at West Bypass
1.3 6% $2,680,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

5901(836) EN2418-24A4 Ozark Greenways
Fassnight Trail-

Skate Park to Fort

10' concrete trail from Skate Park to S. Fort Ave with one 

pedestrian bridge and retaining walls
0.4 5% $1,090,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

9901(875) EN2419-24A4 City of Ozark
Chadwick Flyer-

Jackson St. Connector

6' concrete trail from Chadwick Flyer Trail to northeast quadrant 

of Jackson St & Hwy 14 intersection
0.1 0% $105,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for any potential retaining walls. Public Outreach-assist with in-person & virtual public 

meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final design plans. Retaining Wall 

Design-preparation of layout and design for new for new walls. Right of Way Acquisition-Consultant to provide property 

exhibits, legal descriptions and monumentation as required. Environmental-Consultant will provide environmental 

documentation to complete the RER, including Section 106 clearance. 

9901(876) EN2420-24A4 City of Ozark Kali Springs Trail Connector 10' concrete trail from N. 30th St to W. Trevor Trail 0.33 0% $300,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans.  Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

9901(877) EN2421-24A4 City of Ozark
Blue Stem Phase 1-

North Ozark Greenway

10' concrete trail from 17th St to Blue Stem Road, with an at-

grade crossing at N. Farmer Branch Rd
0.82 0% $560,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans.  Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

9901(878) EN2422-24A4 City of Ozark
Finley River Trail-

Western Expansion

10' concrete trail from N. 22nd St to the OC with two pedestrian 

bridges
0.85 5% $860,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Bridge Design-preparation of bridge memo, layout, final bridge design for new bridges. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 

5901(837) EN2423-24A4 City of Springfield
Fassnight Trail-

Glenstone to Enterprise

8-10' trail along Bennett St from Glenstone Ave to Enterprise 

Ave with RRFB
0.75 0% $2,960,000 

Surveying-All field surveying including mapping, bridge survey report, geotechnical layout, right of way staking & location 

survey. Geotechnical-all work necessary for the project including bridge and potential retaining walls. Public Outreach-assist 

with in-person & virtual public meetings/hearings. Trail/Sidewalk Design-preparation of preliminary, right of way  and final 

design plans. Retaining Wall Design-layout and retaining wall design for new retaining walls. Right of Way Acquisition-

Consultant to provide property exhibits, legal descriptions and monumentation as required. Environmental-Consultant will 

provide environmental documentation to complete the RER, including Section 106 clearance. 


