
Federal Job # STP-3451 (402) 

00130 Invitation to Bid 050113 NW Waukomis Drive 
City Project No. 89008260 

INVITATION TO BID 

Project Number: 89008260 

Project Title: NW Waukomis Drive  

Federal Aid Project Number: STP-3451(402) 

The General Services Department of Kansas City, Missouri will receive sealed Bids until 2:00 PM, on Tuesday, 
January 24, 2023 at City Hall, 1st Floor, Room 102W, Kansas City, Missouri 64106 for Project No. 89008260 Federal 
Aid Project STP-3451(402) NW Waukomis Drive Complete Streets Upgrade. Bids will be opened after that time at 
the same location.   

The proposed work includes the reconstruction of NW Waukomis from the north side of NW Englewood Blvd to 
approximately 1,000 feet north of NW 62nd Street.  Project includes two bridge replacements and associated streambank 
stabilization work, asphalt pavement, curb & gutters, sidewalks, multiuse trail, driveways, storm sewers, street lighting, 
and landscaping. 

A prime contractor must have a fully responsive contactor questionnaire on file with the Missouri Highways and 
Transportation Commission (MHTC) at least seven (7) days prior to the bid opening date if this project involves 
roadway or bridge work. DBE will need to be on MRCC approved list. 

Each bidder must certify that it is not presently debarred, suspended, proposed for debarment, declared ineligible or 
voluntarily excluded from covered transactions by any federal agency and they have not been convicted or had civil 
judgment rendered within the past 3 years. 

The City of Kansas City of Kansas City, MO hereby notifies all bidders that it will affirmatively ensure that in any 
contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically 
disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration 
for an award. 

For this Project the DBE goal is 12%. 

The Contract will be awarded to the lowest, responsive, responsible bidder. 

Bidding Documents will be available online to all interested parties at the Kansas City, Missouri Plan Room, 
http://www.kcmoplanroom.org.  All addenda will be posted at this location.  Any document or plan may be viewed or 
downloaded from this location. 

Forward all questions in writing to the following Project Manager and Contract Administrator. Questions received less 
than FIVE (5) days prior to the Bid Date may not be answered. Interpretations or clarifications considered necessary by 
the Project Manager in response to such questions will be issued by Addenda to all Bidders. Oral or other interpretations 
or clarifications shall be without legal effect, even if made at a Pre-Bid meeting. 

http://www.kcmoplanroom.org/
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ALL EMBANKMENT SHALL CONSIST OF SUITABLE MATERIAL THAT IS ENTIRELY IMPERISHABLE 
WITH THAT PORTION PASSING THE NO. 40 SIEVE HAVING ALIQUID LIMIT NOT EXCEEDING 40 AND A 
PLASTIC INDEX NOT EXCEEDING 25, WHEN TESTED IN ACCORDANCE WITH ASTM D-4318. NO 
EMBANKMENT IS TO BE PLACED WITHIN THE PROJECT LIMITS THAT DOES NOT COMPLY WITH THESE 
REQUIREMENTS. 

Project Manager: Kim Pemberton 
Phone Number: (816) 513-2741 
E-mail: kim.pemberton@kcmo.org

Contract Administrator: Derrick Smith
Phone Number: (816) 513-0807
E-mail: Derrick.Smith@kcmo.org

View all procurement and contracting opportunities at http://www.kcmo.org
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	02480 BMP Service_Landscape Maintenance.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Contractor shall provide all equipment, material and labor required for servicing and maintaining both stormwater Best Management Practices (BMPs) and general landscaping.  This work supplements the product warranties required in Sections 02930 Pla...
	1. Trees
	2. Shrubs
	3. Perennials
	4. Native and ornamental grasses
	5. Edgings
	6. Mulch
	7. BMP inlets and outlets
	8. Service Features with Vegetative Plantings
	9. Underground Features
	10. Pretreatment Methods

	B. Related work includes the following:
	1.  Section 02930 Plants
	2. Section 02931 Plug Plant Materials
	3. Section 02475 Infiltration Testing
	4. Section 02935 Non-native Turf

	C. Period of Performance:  Service, described herein, shall be for the duration of construction, until Final Completion as determined by the Owner. This period shall commence upon installation.

	1.2 DEFINITIONS
	A. Service:  Service is described as replenishing materials that are deteriorated, lost to erosion, removed or damaged through exposure to elements, or resulting from use in a public right of way.  All materials required to accomplish this shall be id...
	B. Maintenance: Maintenance is described as work that is appropriate and necessary to ensure the function and tidy appearance of the installed systems.
	C. Warranty: Warranty requirements for planted materials as specified.
	D. BMP(s): An abbreviation for stormwater Best Management Practice(s), herein this term references environmentally-sensitive stormwater management techniques such as rain gardens, bioretention cells, pervious pavements, detention basins, etc. which ma...
	E. Surface Feature with Vegetative Plantings: This term refers to rain gardens, bioretention cells, detention basins, retention basins, bioswales, and any other vegetated (planted) stormwater management BMPs.
	F. Underground Feature: This term refers to underdrains, pipes, vaults, chambers, and any other underground water storage or conveyance features that are installed specifically to support or perform part of the function of a stormwater BMP. This also ...
	G. Pretreatment Method: This term refers to forebays, strainers, gravel energy dissipaters, and any other feature that receives runoff before it enters a BMP for the purpose of catching silt, debris, and other contaminants that could clog the BMP. Thi...
	H. Operations & Maintenance Manual: This refers to the instruction manual specific to this project. Contractor is responsible for requesting, obtaining, learning, and understanding the Operations & Maintenance Manual. No exceptions, unless an Operatio...

	1.3 RECORDKEEPING AND REPORTING
	A. Inspection Documentation: Contractor shall record and maintain an accurate reporting of all inspection activities. It is the Contractor’s responsibility to request the log from Owner. Inspection documentation shall be recorded at the time of activi...
	B. Material Utilization Reporting:  Contractor shall maintain an accurate record of all material used during service activities.  Documentation shall be recorded at the time of material utilization and be included in quarterly reporting of same.
	C. Photographs: Time- and date-stamped, digital photographs (smart phone photographs are acceptable) may be requested occasionally by Owner as proof of performance of specific tasks, not to exceed twelve (12) occurrences. Contractor shall provide thes...

	1.4 PAYMENT
	A. Product warranty replacements must be installed to Owner’s satisfaction and to meet contract terms before final payment will be made to Contractor. Schedule warranty walk-through with Owner to occur eight (8) weeks before the end of BMP Service/Lan...


	PART 2 -  MATERIALS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Contractor shall complete a review of the project area after cumulative rainfall load of four inches (4”) per the nearest USGS or Water Services rain gauge. Depth of water observed at each bed at each visit and shall be recorded on the inspection l...
	1. Contractor shall record any ponding in BMPs and erosion on the log.  Erosion repair should be completed at the next scheduled service visit.  Ponding shall be recorded and the area revisited in another 24 hours (if no additional rainfall occurs) to...


	3.2 WEED AND PEST MANAGEMENT
	A. Surface features with vegetative planting beds shall be maintained free from weeds at all times. Weeds shall be defined as plants that were not installed as part of the project. Contractor shall request Owner’s review of species if beneficial plant...
	B. Personnel performing applying pesticides for weed management shall be Missouri-State Certified Pesticide Applicators.
	C. Follow Integrated Pest Management techniques to manage diseases and pests that could threaten plant or human health.
	1. Look up these techniques online and bring questions to Owner before maintenance period begins if the techniques are not understood.
	2. Report any observation of mosquito larvae to Owner’s attention within twenty-four (24) hours of observation. Immediately install mosquito Bti (Bacillus thuringiensis) mosquito dunk in location of observed larvae following manufacturer’s recommended...
	3. Report any observation of animal burrows larger than one-inch (1”) to Owner.

	D. Follow Integrated Vegetation Management techniques to manage weeds.
	1. Look up these techniques online and bring questions to Owner before maintenance period begins if the techniques are not understood.

	E. Positively identify weed species to determine the appropriate removal method.
	1. Annual and biennial weed species shall be hand-pulled unless otherwise approved in writing by Owner.
	2. For perennial weed species, use the mildest effective measures to remove the weed and prevents its return.

	F. Blue marker dye shall be included into all liquid pesticides before use unless written permission not to use it is provided by Owner.

	3.3 WEATHER CONSIDERATIONS
	1. If no rain falls for two (2) consecutive weeks anytime between April 1st to November 30th, water vegetated areas to completely saturate soil to a depth of four-inches (4”) deep. Water vegetated areas to completely saturate soil to the four-inch (4”...
	2. Water used in this work shall be furnished by the Contractor and will be suitable for irrigation and free from ingredients harmful to plant life. All watering equipment required for the work shall be furnished by the Contractor. Water from adjacent...

	3.4 WEEKLY
	A. Remove trash and litter from all BMPs. Report observations of dumped large items such as furniture, tires, bags of trash, etcetera to Owner immediately. Provide project street address where dumping was observed.
	B. Report any observed utility excavations that occur within the maintained areas (digging for Google Fiber, etc.) to Owner.
	C. Sweep mulch from tops and sides of grates.
	D. Ensure open flow pathways to all grates.
	E. Verify that access points to underground features are present and secure.

	3.5 BI-WEEKLY
	A. Remove all accumulated silts/sand, or other debris accumulated in Pretreatment Methods. Remove and clean out any blockage in Pretreatment Method outlet(s).

	3.6 MONTHLY
	A. Remove fallen/blown foliage (leaves, nuts, sticks, clippings from adjacent lawnmowers, fallen branches, etc.).
	B. Scoop and remove sediment, fill any erosion rills, and refresh mulch as needed to maintain a three-inch (3”) depth of mulch. If erosion rill occurs in the same place more than one (1) time, contact Owner for instructions.
	C. Ensure that vegetation bed edges (metal landscape edge, concrete edge, cultivated edge, etc.) are clean, distinct, and visible. If plants are covering edges, trim the plants to uncover the landscape edge. If edging material has sunken, raise it up ...
	D. Cut lawns or weeds outside of BMP landscape edge to two-inches (2”) tall over a one-foot (1’) width (or band) around the BMP landscape edge. If surrounding vegetation looks intentional , do not cut plants.  Immediately contact Owner and request wri...
	E. Ensure that maintained vegetation is confined to intentionally planted areas. If plants are flopping over or lying across sidewalks, curbs, streets, or other pavement, properly prune or reposition the plant to restore a tidy appearance.
	F. Stiff broom twenty-feet (20’) of street way (upstream) and curb inlet flume to eliminate sediments and debris.
	G. Verify clear flow path from overflow curb cut and/or curb drain to downstream curb, if applicable.
	H. Verify the integrity of any weirs. Repair erosion near weirs, when applicable.
	I. Inspect conditions of surrounding curbing and reflective devices, when applicable, and record/report any damage observed to Owner.
	J. Check for dead plants. If plants are more than 75% dead, photograph them in place and immediately remove them. Record the dead plants on the log that is submitted quarterly to Owner and provide digital date and time-stamped photographs labeled with...
	K. Check vegetation height at intersections to ensure it is within the criteria shown in the diagram below. As needed, trim plants at intersections so they do not exceed an eighteen-inch (18”) height from the top of curb elevation. This does not apply...
	L. Prune plantings as needed in a manner appropriate to species type and to encourage compact growth habit not exceeding three-feet (3’) tall.
	M. Underground Features:
	1. Empty debris from strainer devices.
	2. Open access points of underground detention vaults, chambers, or storage. Inspect the inside and record the water level on the log described in 1.3 A. Clean outlets per project Operations & Maintenance Manual.
	3. Inspect, clean, and exercise underdrain valves where present.

	N. Mowing:
	1. Where applicable, mow or neatly string-line trim to two-inches (2”) tall: grass filter strips, three-foot (3’) buffer around BMP perimeter, or lawn areas contained within the BMP.
	2. Broom or blow grass clippings into the grass. Do not leave clippings on paved, gravel, or mulched surfaces.


	3.7 QUARTERLY (April, July, October) Additions to Monthly
	A. Underground Features:
	1. Inspect Underground Features for accumulated sediment and clogging. If capacity is reduced by 30% or greater, provide cleaning within one week per project Operations & Maintenance Manual.


	3.8 SEMI-ANNUALLY (April, November)
	A. Underground Features:
	1. Following measurement and recording of accumulated sediment, conduct active cleaning of all underground features.  Contractor shall access the underground features at all clean-out risers and remove accumulated sediments to the extent practical.  D...
	2. Perform special inspections, if applicable, per project Operations & Maintenance Manual and notify Owner of any functional impairment.
	3. Inspect thoroughly for assessment of condition.  Note and report any observed cracking, settlement or noticeable effects of surface wear.  Photographic recording shall accompany reporting of these conditions.  Photographs shall be date stamped and ...


	3.9 ANNUALLY (March)
	A. Cut back perennials and grasses to three-inch (3”) height and remove all cuttings from site. This is supplemental to monthly “as needed” pruning in Section 3.7 K. DO NOT CUT BACK SHRUBS.

	3.10 CLEANUP AND PROTECTION
	A. Areas serviced and/or maintained shall be promptly cleaned up on the same working day as work is performed to a suitable condition.  All equipment or tools used in the performance of this work shall be removed from the location and any spillage swe...
	B. Protect plants from damage from service/maintenance operations. Maintain protection during service and maintenance periods.  Treat, repair, or replace damaged exterior plantings within forty-eight (48) hours if damage occurs.

	3.11 DISPOSAL
	A. Disposal:  All solid waste produced in the performance of the activities described herein shall be disposed in an appropriate facility in full compliance with all applicable rules and regulations.


	3.13 MEASUREMENT AND PAYMENT

	02837 Large Block Retaining Wall.pdf
	SECTION 02837 – LARGE BLOCK RETAINING WALL
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	SECTION 02840 – PRIVATE SIGNAGE

	03141 Temporary Shoring.pdf
	SECTION 03141 – TEMPORARY SHORING
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	SECTION 03210 – REINFORCING STEEL

	03310 Cast-In-Place Concrete.pdf
	SECTION 03310 - CAST-IN-PLACE CONCRETE

	03410 Precast Concrete Arch Structure.pdf
	SECTION 03410 – PRECAST CONCRETE ARCH STRUCTURE
	a. Placement of Reinforcement in Precast Bridge Units - The cover of concrete over the outside circumferential reinforcement shall be 2 inches minimum. The cover of concrete over the inside circumferential reinforcement shall be 1 1/2 inches minimum, ...
	b. Bending of Reinforcement for Precast Bridge Units – The outside and inside circumferential reinforcing steel for the corners of the bridge shall be bent to such an angle that is approximately equal to the configuration of the bridge’s outside corner.
	c. Placement of Reinforcement for Precast Wingwalls and Headwalls  - The cover of concrete over the longitudinal and transverse reinforcement shall be 2 inches minimum. The clear distance from the end of each precast element to the end of reinforcing ...
	a. Laps, Welds, and Spacing for Precast Bridge Units - Tension splices in the circumferential reinforcement shall be made by lapping. Laps may be tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the re...
	b. Laps, Welds, and Spacing for Precast Wingwalls and Headwalls - Splices in the reinforcement shall be made by lapping.  Laps may be tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements o...
	a. Steam Curing - The precast elements may be low-pressure steam cured by a system that will maintain a moist atmosphere.
	b. Water Curing - The precast elements may be water cured by any method that will keep the sections moist.
	c. Membrane Curing - A sealing membrane conforming to the requirements of ASTM Specification C309 may be applied and shall be left intact until the required concrete compressive strength is attained. The concrete temperature at the time of application...
	a. Storage: Precast concrete bridge elements shall be lifted and stored in “as-cast” position.
	b. Precast concrete headwall and wingwall units are cast, stored and shipped in a flat position.
	c. The precast elements shall be stored in such a manner to prevent cracking or damage.  Store elements using timber supports as appropriate.  The units shall not be moved until the concrete compressive strength has reached a minimum of 2500 psi, and ...
	d. Handling: Handling devices shall be permitted in each precast element for the purpose of handling and setting.
	e. Spreader beams may be required for the lifting of precast concrete bridge elements to preclude damage from bending or torsion forces.
	f. Delivery: Precast concrete elements must not be shipped until the concrete has attained the specified design
	g. Precast concrete elements may be unloaded and placed on the ground at the site until installed.  Store elements using timber supports as appropriate.
	a. Certification - The Precaster shall be certified by the Precast/Prestressed Concrete Institute Plant Certification Program or the National Precast Concrete Association's Plant Certification Program prior to and during production of the products cov...
	b. Qualifications, Testing and Inspection:
	1) The Precaster shall have been in the business of producing precast concrete products similar to those specified for a minimum of three years.  He shall maintain a permanent quality control department or retain an independent testing agency on a con...
	2) The Precaster shall show that the following tests are performed in accordance with the ASTM standards indicated.  Tests shall be performed as indicated in Section 6 of these specifications.
	3) Air Content:  C231 or C173
	4) Compressive Strength:  C31, C39, C497
	5) The Precaster shall provide documentation demonstrating compliance with this section to the Engineer at regular intervals or upon request.
	6) The Engineer may place an inspector in the plant when the products covered by this specification are being manufactured.

	c. Documentation - The Precaster shall submit Precast Production Reports, including all testing results, to the Engineer for review.
	a. Do not over excavate foundations unless directed by site soil engineer to remove unsuitable soil.
	b. The site soils engineer shall certify that the bearing capacity meets or exceeds the footing design requirements, prior to the contractor pouring of the footings.  A copy of the report shall be submitted to the Engineer prior to shipment of precast...
	c. The bridge units and wingwalls shall be installed on either precast or cast-in-place concrete footings. The size and elevation of the footings shall be as designed by the Engineer.  A keyway shall be formed in the top surface of the pedestal wall a...
	d. The pedestal walls shall be given a smooth float finish and shall reach a compressive strength of 4,500 psi before placement of the bridge and wingwall elements.  Backfilling shall not begin until the pedestal walls have reached the full design com...
	e. The pedestal wall surface shall be constructed in accordance with grades shown on the plans.  When tested with a 10-foot straight edge, the surface shall not vary more than 1/4 inch in 10 feet.
	f. If a precast concrete footing is used, the contractor shall prepare a 4-inch thick base layer of compacted granular material the full width of the footing prior to placing the precast footing.
	g. The foundations for precast concrete bridge elements and wingwalls must be connected by reinforcement to form one monolithic body. Expansion joints shall not be used.
	h. The contractor shall be responsible for the construction of the foundations per the plans and specifications.
	a. No construction equipment shall cross the bare precast concrete bridge unit.
	b. After the compacted fill level has reached a minimum of 4 inches over the crown of the bridge, construction equipment with a weight of less than 10 tons may cross the bridge.
	c. After the compacted fill level has reached a minimum of 1 foot over the crown of the bridge, construction equipment with a weight of less than 30 tons may cross the bridge.
	d. After the compacted fill level has reached the design cover, or 2 feet minimum, over the crown of the precast concrete bridge, construction equipment within the design load limits for the road may cross the precast concrete bridge.
	a. Natural ground is to be sufficiently stable to allow effective support to the precast concrete bridge units. As a guide, the existing natural ground should be of similar quality and density to Zone B material for minimum lateral dimension of one br...
	a. Zone A requires fill material with specifications and compacting procedures equal to that for normal road embankments
	a. Generally, soils shall be reasonably free of organic matter, and, near concrete surfaces, free of stones larger than 3 inches in diameter.  See charts for detailed descriptions of acceptable soils.
	a. Zone C is the road section of gravel, asphalt or concrete built in compliance with local engineering practices.
	a.
	a. Treatment of the surface to be stained during fabrication and delivery
	b. Delivery, handling and storage of the stain
	c. Preparation of the surface to be stained
	d. Application of the stain


	09623 Masonry Seal and Graffiti Protection.pdf
	SECTION 09623 – MASONRY SEAL AND GRAFFITI PROTECTION

	C 136.9.4 ADA Checklist 2022-01-27.pdf
	Job No.  Route County Location
	All slope and grade measurements for ADA compliance will be made using a calibrated 2 foot long digital level.
	US Access Board PROWAG
	Job No.  Route County   Location
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	INSTRUCTIONS FOR COMPLETING KANSAS
	CITY, MISSOURI CERTIFIED PAYROLL REPORT
	INSTRUCTION FOR PAYROLL SHEETS

	01290.05 Certified Payroll Report Form 082614.pdf
	Certified Payroll Report Form
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	Report
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	Application for Payment
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	Schedule of Values
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	SUBCONTRACTORS AND MAJOR MATERIAL SUPPLIERS LIST




