

ADDENDUM No. 2
WILLOW CREEK ROAD
BRO-B015(001)

February 7, 2022

Notice is hereby given to bidders that in reference to the subject project, the following modifications shall be noted. All other aspects of the Contract Documents remain in full force and effect.

BID OPENING DATE CHANGE:

The bid opening is being rescheduled for **10:00 A.M. on the 15th of February, 2022**. The bid opening will still take place in the office of Camden County Clerk, 1 Court Circle, NW Suite 1 Camdenton, MO 65020.

BARTLETT & WEST, INC.

A handwritten signature in blue ink, appearing to read "Austin Johnson".

Austin Johnson, P.E.
Project Manager

Enclosures