

Addendum NO 1

ISSUED BY: *Great River Engineering
2826 S. Ingram Mill Rd.
Springfield, Missouri 65804
(417) 886-7171
(417) 886-7591 --- FAX*

DATE: May 12, 2022

FOR: **Dade County BRO-B029(12)**

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

Notification: There have been no changes or addendums prior to this addendum.

Changes to:

Contract Documents and Specifications

Notice to Contractors

Bid opening time, date and location have been updated.

Completion date has been updated to November 1st, 2022

Clarifications:

Question 1: Is the crashworthy end terminal a TL-2 25 ft. crashworthy end terminal?

Answer 1: Yes.

There are no other clarifications or changes included with this Addendum.



NOTICE TO CONTRACTORS

Sealed bids for the Proposal for the Construction of Dade County Bridge #22300051 BRO-B029(12) Replacement will be received at: Dade County Commission, Dade County Courthouse, 300 E. Water Street, GREENFIELD, MO 65661 until 10:00 A.M. (Prevailing Local Time) on the 23rd day of May, 2022, at the office of the Dade County Courthouse, and at that time will be publicly opened and read. All bids shall be submitted as a Hard Copy.

(1) **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:

Construction of a 77-foot single span prestressed concrete NU-girder bridge, approach roadway work, and any incidental work in accordance with the plans and specifications. The project is located on County Road 85, in Section 5, Township 31 N, Range 27 W, Dade County, Missouri, over West Prong of Sons Creek.

(2) **COMPLIANCE WITH CONTRACT PROVISIONS:**

The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2021 Edition" and "Missouri Standard Plans for Highway Construction, 2021", their revisions and supplements, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT" "Standards and Specifications". The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

In the event of a conflict between the above referenced documents, the Job Special Provisions shall have priority, followed in descending priority by the General Special Conditions and the MoDOT Standard Specifications. In the event of a discrepancy between the Job Special Provisions and the plans, the plans shall have precedence.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term, Dade County Commission, and the term "Design Professional" is a reference to the Design Professional of Record from Great River Engineering.

(3) **PERIOD OF PERFORMANCE:**

If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the design professional, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Calendar Days: 90
Completion Date: November 1st, 2022

DADE COUNTY COMMISSION
BRO-B029(12)
NOTICE TO CONTRACTORS