ADDITIONAL NO. 1

DATE: April 2, 2020
PROJECT: Texas County Airport Road Bridge
PROJECT No.: S&C # P190012
LETTING DATE: April 15th, 2020 at 10:00 AM
LOCATION: Texas County Courthouse, Houston, MO
OWNER: Texas County
ENGINEER: S. H. Smith & Company, Inc. of Poplar Bluff, Missouri

SUBJECT: Project Plans - Barrier Details

1. Due to a discrepancy, and additional clarification is needed for the overall dimension of the barriers, and fill face length. Please replace plan sheet No. 2, 4, 6 and 12 with the attached revised sheets.

SUBJECT: Project Contract Document – Bid Schedule

1. The total length of barrier was shown incorrectly on page No. 2 of the project plans and in the original bid schedule in the bid document. Please replace the existing bid schedule with the attached revised schedule.

2. The Basis of Bids showed Type II Rock Blanket, which should have been listed as Heavy Revetment. Also, items 22 and 23 used the incorrect unit. Please replace the Basis of Bids with the attached sheets.

Sincerely,

SMITH & CO.

Jeremy Manning, P.E.
Project Manager
EXISTING UTILITIES NOTE:
The position of existing utilities shown herein are based on field reconnaissance and may not be accurate. It is the owner's responsibility to verify the accuracy of these data and to determine whether additional survey or other reconnaissance work is needed. It is the owner's responsibility to determine the location, presence and condition of existing utilities. The utility's location and condition are subject to change. Owners should determine the location of underground utilities and survey by consulting the appropriate utility companies for the correct information. They are not responsible for damage to any existing utility. Surveying companies are not responsible for damage to any existing utility.

GENERAL NOTES:
1. FORCE main in construction zone shall be replaced as necessary to original conditions.
2. Estimation of total earthwork quantities are based on estimated volume. These quantities are approximate, excluding cuts and fills. These quantities are not to be used as a basis for contract purposes. Inspection of the estimated quantities shall be made by the owner. Additional work may be necessary upon completion of the project.

ESTIMATED EARTHWORK QUANTITIES:

CONTROL POINTS:

LEGEND & NOTES:

CONTROL MAP: