

**Design-Build Project: 291 River Bridge**

Responses will be provided in writing and will be posted on the project SharePoint site.

| Item Number | RFQ Section | Topic                                | Comment/Question   | FOR MODOT USE ONLY   |             |  |
|-------------|-------------|--------------------------------------|--|--|-------------|--|
|             |             |                                      |  | Response (Enter a Response, "Moved to Master", or "Withdrawn")   | Date Closed | Will change be reflected in future addendum? (Y/N) |
| 1           | 3.4         | DB-102 Reference Project Summary     | In Section 3.4 under the Form DB-102 bullet point, it is stated that at least 4 of the projects shall have been completed by the construction contractor. Please confirm that reference projects completed by any Major Participant that is a construction contractor can be utilized as part of the Reference Project Summary section in Part 2.  | That is acceptable.  | 5-15-2026   | N  |
| 2           | Forms       | DB-102                               | Form DB-102 provided by MoDOT does not have a section for the name of the reference project. Also, the rev date in the top right corner is 8/2018. Previously provided versions of this form for other MoDOT projects have had a rev date of 5/2021. Please confirm if this is the correct version of Form DB-102 and indicate if there should be a field for the name of the reference project. | A new form will be provided via addendum.  | 5-15-2026   | Y  |
| 3           | 3.5         | Design Manager                       | May MoDOT confirm that it would be acceptable to propose a design manager whose professional engineer license in the State of Missouri is in process at the time of the submittal of Statement of Qualifications?  | This is Acceptable. Clarifying language has been updated in the RFQ via addendum.  | 5-15-2026   | Y  |
| 4           |             | DBE Goals                            | Clarification/guidance on how we respond to the DBE participation. We understand that the goal is 0%. Would we get any extra credit for utilizing a DBE?   | Under Section 3.4 Evaluation Criteria, the Submitter should address Past performance for both construction and professional services on projects meeting or exceeding DBE goals.   | 5-15-2026   | N  |
| 5           | 3.4         | Reference Projects                   | Section 3.4 requires that at least 4 of the 6 (max) reference projects shall have been completed by the construction contractor. Our assumption is that this means that the project is built, open to traffic, and any demolition is complete, an approach that makes sense. Please confirm this definition for the reference project requirement in the RFQ.                                    | Section 3.4 does not state level of completion equates to 100% completed. The Submitter has the flexibility to reference projects that demonstrate their ability to meet the Evaluation Criteria. Level of completion may be highlighted by the Submitters. A history of similar projects completed on time best demonstrate each Submitters ability to deliver. | 5-15-2026   | N  |
| 6           | 2.3         | SOQ Due Date                         | When are SOQ's due?  | Submitter are reminded to verify due dates listed in Section 2.3 SOQs are due June 5, 2026 at 10:00 a.m. CT.   | 5-15-2026   | N  |
| 7           | 3.3         | DB-101 Major Participant Information | Can MoDOT confirm that an Assistant Secretary signature is acceptable for the Incumbency Certificate as part of Form DB-101  | This is acceptable.  | 5-29-2026   | N  |
| 8           | 3.4         | Safety Record                        | Section 3.4 requires that all major participants provide their safety record for the last five (5) years. Please clarify if safety records need to be included for all major participants or only for major participants that are construction contractors.  | The Proposer has the flexibility to showcase their commitment to safety within each of the Major Participants. The Proposer has the flexibility to present whatever information is applicable to the safety record for that company to demonstrate this commitment to safety.  | 5-29-2026   | N  |

Add additional lines as needed.