ADDENDUM NUMBER ONE

DATE: November 3, 2026

OWNER: City of Desloge, Missouri

SUBJECT: Addendum Number One to
N. Desloge Drive Sidewalk Improvements
Federal Project No. TAP-9900(146)
Cochran Project No. SC23-1527

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

Acknowledgement Receipt of Addendum

Signature _____ Company Name _____

ITEM:

1. CHANGE: **High-Performance Polypropylene Pipe** meeting Missouri Standard Specifications for Highway Construction is an acceptable alternative to Reinforced Concrete Pipe for all storm sewer work associated with this project. The bid items and quantities will remain unchanged. If the alternative pipe is used, payment will be made under the applicable reinforced concrete pipe bid item at the contract unit price.

2. CLARIFICATION: **BID FORM.** Line-item number 41 (DEDUCT) Single Street Light Assembly (Base Bid) states that the unit price must match line-item number ***43***. Number 43 was in error, and the unit price should match ***line-item number 37***. The bid form will not be changed.

END ADDENDUM NO. 1