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December 12, 2025

Ms. Ashley Buechter, PE, Local Programs Administrator
Missouri Department of Transportation Central Office - Local Programs
105 West Capitol Avenue, PO Box 270
Jefferson City, Missouri 65102
Re: Letter of Interest | LPA On-Call Professional Services

CATEGORY: ROADWAY DESIGN

Dear Ms. Buechter and Members of the Selection Committee,

HDR Engineering, Inc. (HDR) has a proven history of providing a high level 
of client service and developing practical solutions to a wide range of design 
challenges, which is why we are eager to provide on-call roadway design 
services to Local Public Agencies (LPAs). Our employee-owners work hard to 
build trust and rapport, and this dedication has led to HDR being regarded as a 
trusted advisor by many of our clients.  

HDR has a “Client First” focus which is highlighted by an overall strategic 
project approach and is founded on three key elements:

Maintaining effective communication between the LPA staff and 
the project team. The primary objective of the Project Manager is to 

communicate challenges, decision points, and practical design solutions 
immediately, which keeps the LPA involved in design development, uses time 
efficiently, and helps maintain milestone timelines.

Applying context-sensitive and sustainable solutions to the design 
process to address long-term environmental, social, and economic 

challenges. HDR utilizes a multi-disciplinary project team to effectively deliver 
projects that preserve scenic, aesthetic, historical, and environmental 
resources while improving safety and mobility.  

Providing an experienced, local staff that is accessible to our 
clients to provide excellent service and meet your schedule. HDR 

has six offices throughout Missouri, which allows our staff to be in proximity to 
projects across the state. This facilitates communication and allows our team 
to attend project meetings and to be on site quickly to address challenges.

General Experience of Firm and Past Performance
As part of the LPA design process, HDR often performs a 
conceptual design layout and creates reports to determine 
the most practical and cost-effective solution for a particular 
project. Our design engineers have worked on the full range 
of roadway design projects, from intersection improvements, 
roadway widening, and minor realignment projects, to new 
corridors in undeveloped areas, and connections to existing 
highway systems.

Our roadway engineers collaborate with other disciplines 
to provide comprehensive design solutions to challenging 
projects. Throughout all phases of the design, HDR takes 
ownership in updating and refining the cost estimates and 
schedule to assist LPAs in making educated decisions for the 
best solution to their project.

HDR prides itself on the accuracy of our cost estimates, the 
quality of our construction documents, and meeting project 
schedules. HDR has successfully completed or is currently 
working on numerous LPA-sponsored projects. The following 
list highlights a range of relevant projects HDR has completed 
or is performing for LPAs across the State:

City of Belton, Highway 58 Corridor Study, Belton, 
MO. HDR conducted a traffic study of MO-58 from I-49 
to Mullen Road. The project included operational, safety, 
access, and local circulation related to Peculiar Drive and 
I-49. HDR completed a concept study that recommended a 
chosen concept, completed the design plans, and provided 
construction engineering and inspection services. The project 
is complete.

Kansas City Public Works, North Green Hills Road, North 
Platte Brooke Road to NE 78th Street, Kansas City, MO. 
HDR led the design of the modernization and Complete 
Streets improvements to North Green Hills Road in the 
Northland. This section of the Green Hills corridor is located 
east of Lake Waukomis and was expanded from a two-lane 
rural section to a multi-modal three-lane roadway with turn 
lanes, 5’ sidewalk, 10’ shared-use path, curb and gutter, 
street and pedestrian lighting, and an enclosed storm sewer 
system with water quality treatment BMPs. This project also 
included new 24” water transmission and 8” distribution 
water mains. North Green Hills Road received federal funding 
and was approved through the Missouri Department of 
Transportation (MoDOT) LPA process. Challenging aspects 
of the project included rolling terrain, stormwater design, 
connections to schools, and grading in front and back yards of 
adjacent properties.

Switzer Road Improvements (159th to 167th), 
Overland Park, KS.

North Green Hills Road, North Platte Brooke Road to NE 78th 
Street, Kansas City, MO. 
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City of Overland Park, Switzer Road Improvements (159th 
to 167th), Overland Park, KS. HDR provided conceptual, 
field check, right-of-way, final design, and utility coordination 
services for one mile of arterial improvements on Switzer Road 
between 159th Street and 167th Street. Originally designed as an 
“interim” two-lane roadway, the future Switzer will function as the 
northbound lanes of the “ultimate” four-lane divided thoroughfare. 
Improvements also included design and construction of a single-
lane roundabout intersection at 167th Street and Switzer Road. 
The typical section consisted of two 6-foot striped shoulders, 
two 11-foot lanes, a 10-foot trail and a 5-foot sidewalk. On the 
northbound lanes, curb and gutter were built along with a storm 
sewer network. The southbound shoulder was designed as the 
crown point of the roadway, as it will eventually be removed 
and replaced with a divided median. The typical section was 
worked through closely with the City of Overland park to meet 
the needs of near term future traffic demands, while leaving 
open the footprint needed for future roadway expansion. This 
project was the recipient of the 2024 ACEC of Kansas Engineering 
Excellence Award.

City of Olathe, Lone Elm / Old 56 Continuous Flow 
Intersection (CFI), Olathe, KS. As part of a corridor design 
project, HDR performed roadway design and traffic analysis at 
the intersection of Lone Elm Road and Old US-56, evaluating a 
range of conventional and alternative designs. Operational analysis 
indicated that a CFI design, with displaced left-turns on two 
approaches, would serve traffic demands and increase efficiency. 
The award-winning design, the first of its kind in the KC metro 
area, has been open since 2021.

Jefferson County, Seckman Road Corridor Improvements, 
Jefferson County, MO. HDR provided preliminary, right-of-way 
(ROW), and final design plans for modifications to Seckman Road 
from Old Lemay Ferry Road, east approximately 3,000 feet, with 
the purpose of improving the safety of pedestrians accessing 
the Seckman K-12 campus and local businesses. A roundabout, 
complete with pedestrian facilities, was constructed at the 
intersection of Old Lemay Ferry. Two signalized intersections were 
constructed at the Seckman High School Entrance and at Arrow 
Ridge Place/Seckman Middle School. The project scope included 

traffic calming features to reduce the speed of drivers, addressing 
the safety of pedestrians. This project was designed per MoDOT 
LPA standards. Additionally, as part of a separate on-call traffic 
task order, HDR designed and prepared plans and specifications 
to add rectangular rapid flashing beacons to be bid in combination 
with the STP project. The project is complete.

Qualifications of Personnel
The capacity to accomplish the work to meet the project schedule 
requires strong leadership. HDR’s project team personnel have 
been selected based on past success, demonstrated leadership 
capabilities, experience with the anticipated contract, and the 
ability to manage resources for a successful project. HDR has 
demonstrated the ability to successfully complete assignments on 
many occasions.

HDR has staff with the knowledge and capabilities to meet your 
roadway design needs anywhere in the state. The following is a 
list of our key staff:

Andrew Potthast, PE, Senior Project Manager (PE: MO 
#2004000826). Andy is the St. Louis Office Principal, with more 
than 26 years of roadway design experience on a wide range of 
municipal and LPA projects throughout Missouri. Andy brings 
experience in all facets of the project development cycle from 
conceptual studies, preliminary engineering for alternative delivery 
projects, to final PS&E documents. He has worked on large, urban 
interstate projects as well as leading roadway tasks on small 
bridge replacement projects throughout the state.

Lou Kuelker, PE, Senior Project Manager (PE: MO 
#2011000912). Lou brings 19 years of transportation design 
and management experience and is LPA basic training certified. 
Serving as both a Design Engineer and Project Manager, he has 
led has led multi-discipline teams on many diverse transportation 
projects within the region. His experience ranges from roadway 
(municipal and highway), aviation, rail, ITS, municipal water, and 
sanitary design. In addition to his duties leading design teams, Lou 
has coordinated with local utilities, held public meetings, obtained 
permits with affected agencies, and facilitated discussion and 
coordination between multiple stakeholders.

Braden Beamer, PE, Senior Project Manager (PE: MO # 
2017018938). Braden is the Kansas City Municipal Roadway 
Team Lead with 13 years of experience in transportation 
engineering and is LPA basic training certified. His industry 
experience includes municipal roadway design, roadway 
drainage, and interstate design. He has developed preliminary 
and final design plans for a large majority of our transportation 
clients in the Kansas City office. Braden has provided roadway 
design services for recently completed municipal projects such 
as the Progressive Design Build Project for De Soto, KS, Hutton 
and Leavenworth Intersection Improvements for the Unified 
Government of Wyandotte County and Kansas City, KS, Quivira 
Road (179th Street to 187th Street) Improvements for the City of 
Overland Park, KS, and North Green Hills Road for Kansas City 
Public Works.

Jason Haynes, PE, PTOE, Senior Project Manager (PE: MO 
#2004017183, PTOE: MO, US #1993). Jason has 26 years 
of experience in all aspects of public and private transportation 
engineering and project management, including 16 years with 
the City of Springfield, and he is LPA basic training certified. 
He is currently managing construction of Southwest (SW) 
District – Route 125 Strafford Intersections project, that he also 
managed the study and design for. He recently completed the 
SW District – US-60 Frontage Roads Concept Study and the SW 
District – I-49/I-44/MO 59 Fidelity Interchange Concept Study. 
He is also the traffic design lead on several other MoDOT projects 
around the state designing traffic signals, lighting, signage, and 
pavement markings.

Highway 58 Corridor Study, Belton, MO.
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Safety is integrated into the culture 
of HDR. We implement a comprehensive 
health and safety program that has 

received national recognition for excellence.  We 
understand that no project is the same and develop 
custom-fit safety plans to address each project’s 
unique needs. HDR is committed to a safe work 
environment, and each member of our field staff 
has at least an OSHA 10-hour safety 
training certification. 

Simon Sun, PE | 28 years
Marc Andonoff, PE | 26 years
Kyle Schomaker, PE | 23 years
Craig Hulke, PE | 21 years
Calvin Petrus, PE | 11 years
Alex Griffiths, PE | 11 years
Madison Gehl, PE | 6 years
Tyler Bernard, PE | 6 years
Anthony Shuler, PE | 5 years
Megan Achs, PE | 4 year
Gehrig Bristow, EIT | 3 years
Greg Walker, EIT | 3 years
Trent Stauffer, EIT | 3 years
Patrick Kenny-Smith, EIT | 3 years
Matthew Plumley, EIT | 2 years
Josh Willoughby, EIT | 2 year
Nathan Streeter, EIT | 1 year
Campbell Marino, EIT | 1 years
DESIGN TECHNICIANS
Darius Bernard | 29 years
Crystal Topping | 20 years
Maria DeLeon | 16 years

Additional Local Roadway Design Staff and 
Years of Exp.:

Total Roadway Staff in Missouri: 14 PEs 
and 8 EITs

Familiarity/Capability
HDR has many years of experience with 
the LPA process. The following general 
tasks are required to implement the typical 
roadway project:

Field Surveys and Data Collection. 
HDR regularly teams with well-respected 
surveying and geotechnical firms to provide 
these services. These firms have teamed 
with us on previous roadway projects 
throughout Missouri. HDR also has internal 
surveying capability to provide our partners 
with additional survey support if necessary 
to meet every challenge.

Environmental, Cultural & Historical 
Clearances. The LPA process provides 
sound guidelines and a structured process 
for obtaining the required permits and 
necessary environmental clearances, so 
projects have a positive effect not only 
on the LPA, but also on the surrounding 
environment and affected property owners. 
HDR has internal environmental and resource 
management staff to assist in completing the 
required documentation and communicating 
with the appropriate regulating agencies.

This guidance allows the environmental/
cultural submittals to be clear and contain 
all pertinent information, thus expediting 
the approval process and eliminating the 
possibility of time-consuming re-submittals.

Design Phase. HDR regularly manages the 
preparation and submittal of preliminary 
design, right-of-way, and final design 
contract plans and specifications.

We typically begin the Design Phase 
by reviewing existing studies and using 

pertinent information of the project area 
for the most practical solutions to limit 
impacts and reduce costs. Revisions to the 
conceptual roadway horizontal alignment 
and vertical profile will be made where 
appropriate. A general plan and elevation of 
proposed crossings will be submitted to the 
LPA, MoDOT, railroads, and other relevant 
agencies for review and acceptance prior to 
implementing the final design.

HDR works with LPAs, utilities, and adjacent 
property owners on a regular basis to 
develop ROW plans and descriptions that 
minimize the extent of permanent ROW 
takings and/or temporary construction 
easements that are required. The design 
team will contact and coordinate the final 
plans with affected utilities throughout the 
final design process.

Bid and Construction Phase Services. 
HDR works with the LPA to get the 
contract documents to prospective bidders, 
addressing questions related to contract 
plans, and selecting a qualified contractor. 
HDR can also provide a wide range of 
additional technical services including shop 
drawing reviews administrative services 
(project diaries, invoices, and change orders), 
construction inspection, and material 
testing to help the LPA proceed smoothly 
throughout the construction process.

HDR has successfully followed these 
guidelines on numerous LPA projects.

Accessibility
HDR has over 375 employees in the state of 
Missouri with offices in Kansas City, St. Louis, 
Springfield, Columbia, and Forsyth, which 
gives us the flexibility to respond quickly. 

Although our Missouri transportation staff is focused 
primarily in Kansas City, St. Louis and Springfield, we 
have worked on transportation projects in all MoDOT 
districts and have proven our responsiveness and 
availability to the Missouri’s Local Program numerous 
times over our long-shared history. Our offices also 
work seamlessly together through online collaboration 
tools including ProjectWise and Microsoft Teams to 
allow us to provide the staff and expertise needed. 
This is especially beneficial to providing you the 
services needed for on-call services that are typically 
short in duration and unexpected.

HDR Is The Right Choice. HDR values our 
relationship with MoDOT and appreciates the 
opportunity to submit our Letter of Interest for LPA 
Roadway Design services. Our team members have 
the experience and availability to successfully perform 
any work assignments that are deemed necessary and 
appropriate for on-call services. We have proven our 
capabilities to bring the right expertise and resources 
to your projects regardless of technical, resource 
and schedule requirements. We look forward to the 
opportunity to work with all of Missouri’s Local Public 
Agencies as an on-call partner.

Sincerely,

HDR ENGINEERING, INC.

Cory Imhoff, PE, SVP            Andrew Potthast, PE, VP 
 MO/KS Area Manager        Master Contract Manager



While HDR’s services have evolved to meet increasingly complex challenges, one thing that hasn’t changed is 
commitment to the values upon which HDR was founded. These values include respect, integrity, empowerment, 
innovation, teamwork, and responsibility. HDR’s mission is to be a superior professional firm known for vision, 
value, and service to our clients, our communities, and employees. Whether a project challenge is large or small, 
complicated or straightforward, we have the depth of resources and expertise to help you achieve results.

Contacts
Cory Imhoff, PE, SVP
MO/KS Area Manager 
816.360.2702

Chad Hall, PE, VP
MO/KS Transportation Business Group Director 
816.360.2702

Andrew Potthast, PE, VP
St. Louis Office Principal 
314.425.8314

Jason Haynes, PE, PTOE
Springfield Office Principal 
417.351.6517

Scott Heavin, PE, AVP
Business Development Leader 
816.360.2798
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We are proud to call Missouri our home.
At HDR Engineering, Inc. (HDR), we are a part of every community where we work, especially here in Missouri. We 
know the local business, culture, requirements, and regulations in Missouri so we can anticipate challenges and 
quickly address issues to make the experience seamless for you.

Local Commitment, Regional Focus. With over 375 employees in Missouri, HDR has served the state and 
many local communities since 1993. Our experience and team’s knowledge will result in quick mobilization of the 
necessary technical resources supported by our experience and proven track record with Missouri Department of 
Transportation (MoDOT) staff and understanding of your processes and requirements.

Missouri Offices
Kansas City:
10450 Holmes Road, Suite 600 
Kansas City, MO 64131 | 816.360.2700

4801 Main Street, Suite 450 
Kansas City, MO 64112 | 913.329.9900

St. Louis:
1001 Highlands Plaza Drive, Suite 200 
St. Louis, MO 63110 | 314.425.8300

Columbia:
3610 Buttonwood Drive, Suite 200  
Columbia, MO 65201 | 573.886.8931

Springfield:
2144 East Republic Road, Suite B203  
Springfield, MO 65804 | 417.351.6500

Forsyth:
187 East David, PO Box 969 
Forsyth, MO 65653 | 417.546.3218

2025 ENR Rankings
HDR is consistently ranked among the top engineering firms by leading industry publications, 
including Engineering News-Record (ENR), which has ranked HDR in the Top 50 design firms 
since 1967, and in 2025 ranked us at number 6 of the Top 500 Design Firms.

Ownership in Our Success
Your success is our success. HDR is 100% employee owned—it’s a unique part of our culture 
that instills passion and responsibility. All employees from our administrative assistants to the 
CEO can purchase stock based on 401(k) contributions. We come to work each day knowing 
that what we do benefits our clients as well as the value of our company.

No. 5	 Top 20 in Transportation 
No. 2 	 Top 25 in Bridges 
No. 5	 Top 25 in Highways 

No. 5	 Top 25 in Mass Transit & Rail 
No. 13	 Top 25 in Airports 
No. 20 	 Top 200 Environmental Firms 

Six Missouri Offices
With offices throughout the state of Missouri, our team has worked 
on projects in all MoDOT districts, including some of the state’s 
most significant and intricate infrastructure projects in recent years.

	• St. Louis

	• Kansas City - Holmes Rd.

	• Kansas City - Main St.

	• Springfield

	• Forsyth

	• Columbia
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Freight Rail
HDR freight rail staff have existing 
relationships and project experience 
with all Class I rail companies including 
BNSF, Union Pacific, CPKC, and Norfolk 
Southern. We offer expertise to liaise 
with the rail companies and with the 
MoDOT Rail Group.

Traffic Analysis & Engineering
HDR’s traffic staff have the expertise to 
support multimodal operational/safety 
analysis, traffic design, signal timing, 
transportation planning at any scale 
(including statewide), and basic research.

Building Engineering Services
BES collaborates with all business 
groups and market sectors across 
HDR. We understand the performance 
expectations of MoDOT’s building and 
site portfolio and we bring a proven, 
Missouri-based team ready to respond 
across all districts.

Bridges and Structures 
HDR’s bridge staff capabilities are well 
known to MoDOT. Our experience 
includes not only highway bridges but 
also historic bridges, movable bridges, 
major river crossings, pedestrian, and 
directional interchange structures.

Construction Inspection
Our skilled construction engineering 
and inspection staff members are 
available to supplement MoDOT 
construction staff and support 
delivery methods, and complete 
projects in accordance with approved 
contract documents.

Funding & Grant Services
Since 2009, USDOT has awarded almost 
$14.5 billion in federal grants through 
various programs (i.e., BUILD, INFRA, 
CRISI, and PORT). HDR has supported 
more than 95 successful grant 
applications under these programs.

Highways & Roads
Our Missouri roadway staff is familiar 
with MoDOT requirements and can 
provide you with construction plans 
within the most challenging time 
frames. We also collaborate with other 
disciplines within our office when the 
need arises.

Right of Way Acquisition
Nationwide, we have over 200 real 
estate and Right of Way professionals, 
including our team of approved MoDOT 
Negotiators. Our staff is familiar with 
MoDOT Right of Way policies, federal 
laws and regulations, including the 
Uniform Act.

Transportation Technology
HDR staff are specialists in Intelligent 
Transportation System Technology 
and other emerging technologies. 
Technology options are ever-changing, 
and we work to stay on top of and 
advance new developments.

Value Engineering
Our services include Risk Assessment, 
Alternative Performance Analysis, 
Decision Analysis, and Cost Estimate 
Validation. Our recent MoDOT project 
experience ranges from large to small 
transportation projects.

Electric Vehicles & Infrastructure
HDR’s experience ranges from 
environmental analysis and planning to 
permitting. Our professionals provide 
expertise in air quality, endangered 
species, cultural resources, noise and 
acoustics, and more.

Survey
We provide a full range of services 
including LiDAR, GIS mapping, 
construction progress and 
documentation, infrastructure 
surveying, project mapping and 3-D 
spatial monitoring.

Our Transportation Services

Environmental Services
HDR’s experience ranges from 
environmental analysis and planning to 
permitting. Our professionals provide 
expertise in air quality, endangered 
species and wetlands, cultural resources, 
noise and acoustics, and more.

Aviation
HDR has a staff of over 160 aviation 
professionals serving over 150 airports 
worldwide. Several of these airports 
are right here in Missouri, and HDR 
staff has worked with MoDOT aviation 
staff to build and maintain these vital 
economic assets.

Strategic Communications
Our Strategic Communications 
practice brings creative strategists, 
public relations professionals, graphic 
designers, and writers together to 
create powerful connections between 
organizations and the people they serve. 
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Effective Project Management
HDR’s practice is to generate a Project Management Plan (PMP) for 
every project. Our project management plan (PMP) is customized based 
on the needs of the project and is derived from proven HDR strategies. 
The PMP provides guidance to the internal team and subconsultants 
engaged throughout the life of the program, from inception through 
closeout. The PMP serves as a formal guide for how the PM has planned 
to evaluate, prioritize, document, review, approve, and implement the 
project components. 

The PMP defines project 
resources and includes 
client contact information, 
project description, scope of 
work, deliverables, budget, 
administration procedures, 
and filing requirements. It 
also covers communication 
methods, such as file 
storage and sharing and 
documentation. The PMP 
includes a project-specific Quality Management Plan and describes how 
the team will handle safety, which helps maintain high levels of quality 
and a safe work environment.

Workforce Diversity
Together, we build on each other’s life experiences and perspectives to 
make great things possible every day.

We believe a variety of perspectives makes our company stronger. 
Our work environment includes employees of different generations, 
genders, races, nationalities, sexual orientations, abilities, religions, 
and ethnicities who work together to deliver one-of-a-kind services to 
our clients.

HDR’s award-winning National Supplier Diversity Program is a corporate 
commitment to invest in the health and stability of our communities. 
The program promotes and encourages competitive subcontracting 
opportunities by embracing partnering relationships with the diverse 
socioeconomic and small business community through outreach, 
qualification, training, education, mentoring, and utilization.

Quality Assurance and Control
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HDR requires a Quality Assurance/Quality Control plan for every project. We provide the same high-quality QA/QC approach during each 
phase of a project, and for each level of documentation required to complete the construction records. The project records will go through 
a review by a project quality manager and/or construction engineer who is familiar with the DOT procedures, prior to delivery throughout 
the life cycle of the project.

Safety at HDR
As an employee-owned company, nothing is more 
important to us than the health and safety of our 
employees and partners. Our goal is always that 
everyone goes home safe.

We support our safety culture through a 
comprehensive health and safety program that 
has received national recognition for excellence. It 
includes extensive mandatory safety training for all 
employees and is supported by a team of certified 
safety professionals who help project teams as they 
navigate the sometimes complex web of local and 
national health and safety regulations. 

Our people-centered safety culture has enabled us 
to maintain one of the best safety records in the 
industry. Our OSHA statistics are consistently lower 
(0.2 vs. 0.5 for recordable incidents and 0.12 vs 0.3 
for lost days) than the industry average for our NAICS 
code (5413-Architectural, Engineering, and Related 
Services).
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Relevant Experience

Green Hills Road Improvements | Kansas City District LPA Project
This section on the Green Hills corridor east of Lake Waukomis was expanded from a two-lane rural section to a multimodal three-lane roadway with turn 
lanes, 5’ sidewalk, 10’ shared-use path, curb and gutter, street and pedestrian lighting, and an enclosed storm sewer system with water quality treatment 
BMPs. This project also includes new 24” water transmission and 8” distribution water mains. Green Hills received federal funding and was approved 
through the MoDOT LPA process and procedures. Some of the interesting and challenging aspects of the project included the roadway and adjacent 
land stormwater management and design, connections to area assets including existing schools, neighborhoods, parks, and the Line Creek Trail. The 
improvements also included a neighborhood drainage component, as existing open flow through residential back yards were converted to an enclosed 
system, allowing for flatter and more enjoyable back yards for seven parcels.

Kansas City Streetcar Mainstreet Extension Traffic Signals, Signage, and Pavement Markings | City of Kansas City, MO
HDR served as the lead design firm for the KC Streetcar Main Street Extension, guiding the project from early planning through final design in less than two 
years from initiating the Alternatives Analysis. The 3.5‑mile extension expands the streetcar line from Union Station south along Main Street, continuing past 
the Country Club Plaza and terminating at the UMKC campus at 51st Street. Construction was completed in October 2025. Project improvements included 
the replacement of traffic signals at all 19 existing signalized intersections, along with new corridor-wide signage and pavement markings. HDR brought the 
entire corridor into full ADA compliance by incorporating new accessible ramps, accessible pathways, and accessible pedestrian signals. To support efficient 
operations, HDR developed a custom pavement marking and signage plan establishing transit‑only lanes in the existing outside lanes. These exclusive lanes 
prioritize streetcar movements, improving safety, reliability, and overall operational performance.

MoDOT Vulnerable Road Users (VRU) Safety Study | Statewide, MO
This project updated MoDOT’s first vulnerable road user (VRU) safety assessment from 2023 as part of the State’s 2025 Strategic Highway Safety Plan. 
The update provided a major overhaul of the existing plan, including new data analysis, agency consultations, strategies, and a program of projects. HDR 
conducted an innovative systemic risk analysis and developed area-based Safety Performance Functions using forthcoming HSM 2nd Edition methodology. 
A statewide systemic risk assessment was completed, and a High-Injury Network (HIN) was created. The final deliverable was a comprehensive safety plan 
for pedestrians and cyclists. This plan identified a program of projects and included a toolbox of strategies, countermeasures, and actions for state and local 
agencies. These efforts aimed to improve safety and save vulnerable road users’ lives on Missouri roads.

Jumping Branch Trail and Pedestrian Bridge | City of Riverside, MO
HDR provided engineering services for the bridge layout, final design, and specifications for 2/3 mile of trail. The project included two pedestrian bridge 
designs, permitting work with field investigation, H&H work to determine bridge opening, and shop drawing review. The new concrete trail is 10’ wide along 
the entire length of the trail through a previously wooded and partially cleared area located just north of City Hall in Riverside. The trail connects pedestrians 
on the north side of Riverside to other areas in the community. The south pedestrian bridge is a 140’ long prefabricated steel truss bridge with a 10-foot-
wide concrete deck. The north low-water crossing is a single-span concrete girder bridge with a wider deck surface. Both bridges are founded on driven 
steel piling.

Jefferson Street Reconstruction and ADA Compliance | City of Washington, MO
HDR is responsible for the rehabilitation of a one-mile section of Jefferson Street from Fifth Street to Route 100. The project involves full width cold mill 
and installation of a new two-inch asphalt surface along the full corridor, reconstruction of existing curbs and sidewalks, expansion of the current sidewalk 
network with the construction of a new segment between Wainwright Street and Route 100, and modifications to two signalized intersections. HDR worked 
with the City to streamline their right-of-way documentation requirements for TCE’s, which helped expedite the acquisition process for 56 impacted parcels. 
With their local knowledge of the City and its residents, BFA also assisted in tracking and getting favorable results during the acquisition phase.




