

# Addendum 1 Updated the Proposed Improvements

## District Central

<b>Phelps/Dent Counties, Route O</b>	
<b>Job No:</b>	J5S3468
<b>Location:</b>	Route O in Phelps and Dent Counties
<b>Proposed Improvement:</b>	Pavement improvement (1" CLC) and 2' shoulder widening with rumble stripes from Route 72 (Log Mile 0.000) in Phelps County to Route C (Log Mile 15.700) in Dent County, and pavement improvement (1"CLC) from Route C (Log Mile 15.700) in Dent County to State Maintenance Ends (Log Mile 18.887) in Dent County.
<b>Length:</b>	18.887 miles on Route O.
<b>Approximate Construction Cost:</b>	\$3,139,000.00
<b>DBE Goal (if applicable)</b>	5 %
<b>Consultant Services Required:</b>	All PS&E documents required for the project Letting IAW MoDOT's Engineering Policy Guide (EPG), Category 237.9. i.e. final roadway design plans, estimate, job special provisions, etc. Consultant will provide surveying, utility coordination, and PS&E documents.
<b>Other Comments:</b>	<p>MoDOT will provide pavement type selection, pavement repair locations, public involvement, and environmental/NEPA coordination. No new right-of-way is anticipated.</p> <p>Consultant will submit milestone RES in accordance with MoDOT EPG. The initial Location/Conceptual RES has already been submitted by MoDOT.</p> <p>The Consultant Short List will be posted to the web.</p> <p>Interviews or presentation will not be required for the consultant selection.</p> <p>Tentative Date of Consultant Selection – September 3, 2021.</p> <p>Final plans shall be submitted for review no later than July 8, 2022.</p> <p>Final plans for PS&amp;E shall be submitted no later than Aug 8, 2022.</p>