

105 West Capitol AvenueP.O. Box 270Jefferson City, Missouri 65102

Missouri Department of Transportation *Patrick K. McKenna, Director*

1.888.ASK MODOT (275.6636)

July 23, 2025

Dear Consultant:

The Missouri Highways and Transportation Commission is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list.

If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than three pages. This letter should include a statement to indicate your firm's understanding of the project. It should also include any other information which might help us in the selection process, including key personnel you would assign to the project and the backgrounds of those individuals, and any subconsultants you would propose to use, and an indication of your firm's approach to promoting and developing a diverse workforce. MoDOT is committed to reflecting the diversity of the communities we serve and we expect our partners to do the same. We will utilize the consultant information already on file so we will not need a lengthy submittal of other general company information. In addition, please attach one page with detailed information on similar projects that your key personnel have worked on. Indicate the role your key personnel played in the projects and include reference contact information.

DBE firms must be certified by the Missouri Department of Transportation in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any projects they feel can be managed by their firm. We also encourage both DBE firms and non-DBE firms to consider joining MoDOT's Mentor/Protégé program whenever possible as part of a MoDOT project.

MoDOT will evaluate firms based on: Project Understanding & Innovation, Past Performance, Qualifications of Personnel Assigned, General Experience of Firm, Familiarity/Capability, Accessibility of Firm & Staff. Firm's not providing a response on approach to workforce diversity will be considered non-responsive to this solicitation. Firm's that are not current on all of the required prequalification categories found in MoDOT's Approved Consultant Prequalification List at the date of the solicitation expiration will be considered non-responsive.

We request all letters be received by 3:00 pm, August 22, 2025 at the appropriate office.

Sincerely,

Danica Stovall-Taylor, P.E. Assistant State Design Engineer

Attachment

Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri. www.modot.org

DISTRICT OFFICES

Northeast District Kevin James, P.E. – District Engineer Missouri Department of Transportation 1711 Hwy. 61 south Hannibal, MO 63401

Contact
Jerad Noland, P.E.
(573) 406-6548
Jerad.noland@modot.mo.gov
Email responses are encouraged

Mario	n County, Route 61
Job No:	NE0227
Location:	Route 61 from 0.1 mile south of Route MM to Huckleberry Drive within Hannibal, in Marion County
Proposed Improvement:	Geotechnical investigation and scoping of roadway improvements to evaluate and correct erosion and settlement issues along northbound Route 61 from 0.1 mile south of Route MM to Huckleberry Drive within Hannibal, in Marion County.
Length:	0.6 miles
Approximate Construction Cost:	Variable based upon Scope
DBE Goal (if applicable)	0%
Consultant Services Required:	Geotechnical: A geotechnical investigation to analyze and provide reasonable remediation options. MoDOT Maintenance forces will assist with necessary traffic control during drilling operations. Coordination will be required. A Final Report will be completed to explain the cause of the geotechnical issues and provide detailed remediation options as well has a high-level cost estimate of those options. Typical sections of the repair methods should be provided for use in design plans.
	Surveying: All topographic surveying has been completed by MoDOT forces. MoDOT forces will be responsible for field staking of any boring locations.
	Roadway Design: Existing drainage structures will be investigated and evaluated for compliance.
	Conceptual Design Options and Recommendations: Conceptual roadway design and presentation of project options to be evaluated for the Final Design process. Estimate of Cost for each conceptual design option is expected. Note: Constructability and Maintenance of Traffic options should be considered during conceptual design to enhance

	safety throughout future construction.
Other Comments:	Interviews or presentation will not be required for the consultant selection. Tentative Date of Consultant Selection – September 5, 2025
	At the discretion of the Commission, Supplemental Agreements may be executed to advance this project into Preliminary, and Final Design. Specific consultant needs will be determined at the time of need. Additional Services, such as Environmental and Right of Way Services may be included in Supplemental Agreements.

Rating Criteria w/Weighted Values

Project Understanding & Innovation	25 Points Max
Past Performance	25 Points Max
Qualifications of Personnel Assigned	20 Points Max
General Experience of Firm	10 Points Max
Familiarity/Capability	10 Points Max
Accessibility of Firm & Staff	10 Points Max
	100 Points Max Total

5
2
7
_,
20
>
9
Σ
r_
OF
_
g
₹,
7
2
Ö
Ξ
Z
~
OF
至
Ξ
\mathbf{z}
$\overline{\mathbf{C}}$
\sim
Ξ
Ä
_
\simeq
ĸ
₹
Σ
⋝
S
3
_
5
\gtrsim
Ë
Ó
≈
畐

Provided Direct District Control Provided Direct Provided	Continue of the continue of						ON NEOZZI AS OF	May 20, 2023				
Principle of the Company of the Co	Province Province	Work Distric	ct NORTHEAST	Status	ONEDOT APPROVED	Version	APPROVED STIP	Project Manager	BRIAN UNTIEDT	Payment Project	z	
Provincion location Property Control Provincion P	Provided 15 19 19 19 19 19 19 19	Award Month/Award Yea	1	Letting Date		Estimated Submittal Date	May 10, 2024	Let by	CENTRAL OFFICE	Letting Exclusion	Z	
Proceditional Second Control Manual Control Manua	Protection Continued Service (National Service Servi	Primary Rout				County						
Productionment Prod	Printice Comments Prin	Description / Locatio		provements from 0.1 mile s	outh of Rte. MM to Huck	leberry Drive in Hannibal	4					
Printic Content Printic Co	Project County Proj	Reason / Remark										
Princial Ministry Princial Ministry Princial Ministry Principal	Project Answer: Project Answer: Project Answ	District Commen		inder US 61, take bends out	of runs, adding at FY25	update						
Project Proj	Principle Bridge Major Bridge	Project Amount	ţs				Total Estimated C	ost for the Project				
Trial Birding Procession	Freducing Physics Produce to 1915 Produce	Typical Bridg	Major	Pavement	Safety	Mobility	Capital Improvement	Contingency	Other Non-Contractual	Right of Way Acquisition	Preliminary Engineering	Construction Engineering
Total Bridge	Total Division Priori Divi			5,000				100				
Profite transfer Profite tra	Positionary Location Amoning Protein Annual Position Position	Total Bridg	36		1	Total Contract Estimate	5,000	Total Construction	5,100		Total Engineering	1,100
Note the control of	Front Distriction Manual Program Attainable Manual Program Attain Attain Attain Program Attain							Total Right of	Way and Construction	5,125	Total Project	6,225
Publication Performance Publication Perf	Politicin y Eguince Politici y Eguince Politi	Yearly Program Amount	ţs				Amount Progra					
Politicity Egycortic Configuration 2.50 2.00	Policitic placeting implications 2.00		Prior	2025	2026	2027	2028		2030	Future	Program Total	Project Total
Figure Way Accidence Project Foundation Planting Project Project Foundation Planting Project Project Foundation Planting Project Project Foundation Planting	Postuciation planting from the planting file Conjugation 250	Preliminary Engineerin	18	250	200					300	450	
Finding Chaice Find	Figure 1	Construction Engineerin	38							350		350
Funding Charles Funding Ch	Funding Calciery Asset Management - Continued Calciery Asset Management - Calciery Asset	Kight of Way Acquisitic	u							22		25
Towards College Of Section	Aust Management CNa — In Austral District in Principle Project Asset Management CName Austral Austral District Multiple Prom Object Searches Colspan="6">— In Austral District Multiple Prom Object Searches Punding Prom Object Searches Total Biglist of Way and Construction Colspan="6">— In Austral District Multiple Prom Object Searches Punding Prom Object Searches Total Biglist of Way and Construction Colspan="6">— In Austral District Multiple Prom Object Searches Funding Prom Object Searches Colspan="6">— In Austral District Multiple Prom Object Searches Funding Prom Object Searches Colspan="6">— In Austral District Multiple Prom Object Programment Funding Prom Object Searches Colspan="6">— In Austral Project Funding Project Project Searches Colspan="6">— In Austral Project Funding Project Project Searches Colspan="6">— In Austral Project P	Construction	Cto Tes	250	200					5,775	450	5,100
Pariting Category Asset Management Awast Management A	Assic Management Circle											

207 III 202	End Log	Begin County	TMA	Travelway ID	System	Functional Class	NHS	AADT	Conflict of Interest
61.338	62.010	MARION	Z	=	11 PRIMARY	FREEWAY, PRINCIPAL ARTERIAL	>	10,003	z
332.028	332.714	MARION	z	7,773	7,773 PRIMARY	FREEWAY, PRINCIPAL ARTERIAL	Y	9,926	Z

PROJECT SUMMARY REPORT FOR NE0227 AS OF May 20, 2025

Lane Miles	2.841	2.841 Centerline Miles	0.672
TIP Number			
Planning Organization	Federal District	Senate District	House District
MARK TWAIN REG COUN OF GOVTS	9	18	5