

Missouri Department of Transportation  
*Patrick K. McKenna, Director*

1.888.ASK MODOT (275.6636)

October 4, 2016

Contract ID 161021-F01

The following pre-bid conference has been scheduled at 1:00 p.m. for Call F01, to be let in the October 21, 2016 bid opening.

A DBE mixer will immediately follow where Prime Contractors are encouraged to have a representative available to meet potential DBE Contractors. (See attached)

| <u>Call</u> | <u>County</u>     | <u>Route</u> | <u>Job No.</u>                             | <u>Date &amp; Time</u>           | <u>Location</u>  |
|-------------|-------------------|--------------|--|----------------------------------|--|
| F01         | St. Louis<br>City | 64/55        | J6I2377C<br>J6I2377D<br>J6I3025<br>J6I3026 | October 11,<br>2016<br>1:00 p.m. | MoDOT<br>St. Louis District Traffic<br>Management Center, TMC<br>14301 South Outer 40 Road<br>Chesterfield, MO 63017<br>Conference Rooms 207 & 209 |

Job J6I2377C Route 64 St Louis City. Grading, pavement and bridge from Sixth Street to the Illinois Route 3 Exit.

Job J6I2377D Route 64 St Louis City. Substructure Repair on the Poplar Street Bridge over the Mississippi River.

Job J6I3025 Route 55 St Louis City. Bridge painting on the Poplar Street Bridge over the Mississippi River.

Job J6I3026 Route 55 St Louis City. Resurface on the Poplar Street Bridge over the Mississippi River.

Contract ID 161021-F01, Plans and specifications are currently available for you to download and preview at: [www.modot.org/business/contractor\\_resources/bidOpenIndex.shtml](http://www.modot.org/business/contractor_resources/bidOpenIndex.shtml)

Project contact: Jeff Bohler, Project Manager (314-453-5052)  
Email: Jeffrey.Bohler@modot.mo.gov

Please review the plans and come prepared to comment. Attendance is not required but strongly recommended.





**Poplar Street Bridge  
Pre-Bid Conference & DBE Mixer  
October 11, 2016 - 1 p.m. to 3 p.m.**

**PROJECTS:  
J6I2377C, J6I2377D, J6I3025, J6I3026**

***Possible subcontracting opportunities may include but are not limited to the following:***

- Seed & Mulch
- Erosion Control
- Guardrail
- Steel
- Traffic Control
- Striping
- Surveying
- Trucking/ Hauling
- Welding
- Electrical

**MoDOT  
Transportation Management Center  
14301 South Outer Forty Road,  
Chesterfield, MO 63017  
(DBE Mixer will follow the  
Pre-Bid Conference)**



***DBE goal is:***

- DBE Goal is 18%
- MRCC certified DBEs only
- Workforce goals are 14.7% Minority and 6.9% Women
- The estimated cost is \$55M

***Project Timeline:***

- Bid Opening October 21, 2016
- Contract Award November 2, 2016
- Construction begins December 5, 2016
- Project Completion Fall 2018

RSVP by contacting April Brown at 314-453-1872  
or respond via email [april.hendricks-brown@modot.mo.gov](mailto:april.hendricks-brown@modot.mo.gov)