

Missouri Department of Transportation

1590 Woodlake Drive Chesterfield, Missouri 63017-5712 314.275.1500 Fax: 573.522.6475 1.888.ASK MODOT (275.6636)

ADDENDUM 001 REQUEST FOR QUOTATION SL16-005-R7 St. Peters Septic Improvement Project

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original bid. The due date for receipt of this bid **does change** by this Addendum. Accordingly, the following clarifications, additions/deletions, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority	
	Stephanie Austin Rashid, CPPB General Services Specialist	
Bidder Signature	Department of Transportation	
	Authorizing Signature	
Signature of person authorized to sign	Stephanie Austin Rashid	
Date Signed:	Date Signed: July 8, 2015	

CHANGE IN CLOSING TIME

Closing Time has changed to Monday, July 13, 2015 at 1pm Local Time.

QUESTION 1

What is the elevation of the drain field?

ANSWER

The elevations are the contours as shown on the plans on the left side starting with Curtain Drain.

QUESTION 2

What pump is currently in the septic tank?

ANSWER

The existing tank has a N267 Zoeller pump in it.

NEXT PAGE-CHANGE IN PRICING

THIS PAGE MUST BE SIGNED AND RETURNED WITH ORIGINAL RFQ.



CHANGE IN PRICING

Quantity	U/M	DESCRIPTION (including, size, and/or part #'s)	UNIT COST	
1	Lump Sum	Phase 1 – St. Peters Septic Improvement Project (Installation)		
1	Lump Sum	Phase 2 – Seed and Straw The contractor will be required to seed and straw all areas disturbed during installation, per note 10 on the plan sheet, once backfill dirt has settled down to the existing dirt grade.		
	TOTAL PROJECT COST			

THIS PAGE MUST BE SIGNED AND RETURNED WITH ORIGINAL RFQ.