

Missouri Department of Transportation  
Roberta Broeker, Interim Director

573.751.2551  
Fax: 573.751.6555  
1.888.ASK MODOT (275.6636)

## ADDENDUM 001 Request for Bid Poplar Bluff Restroom Remodeling Project RFB 9-151211KH1

Bidders should acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids **has not** changed by this Addendum; the due date is **December 11, 2015 2:00 PM Central Time**. Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Kristi Hixson General Services Senior Specialist
Contractor/Offeror Signature  (Signature of person authorized to sign)	Department of Transportation  <i>Kristi Hixson</i> (Authorizing Signature)
Date Signed:	Date Signed: 12/3/2015

### Pre-Bid Clarifications

- Sheet 2** Exist TLT has an exterior window on North wall not included on the drawing. This window does not get removed or blocked.
- Sheet 4** Plan Key Note 03, Finish Schedule 05. Replace Gypsum Board with 7/16" AC plywood with 2 coats paint.
- Sheet 4** Plan Key Note 05. Install ¾" exterior grade plywood and seal around relocated air conditioner. The exterior side of plywood must be painted to match metal exterior siding.



*Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.*

[www.modot.org](http://www.modot.org)