

## ADDENDUM 001 Request for Bid Rolla and Steelville Truck Wash Door Addition RFB 9-160209KH

Bidders should acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids **has not** changed by this Addendum; the due date is **February 9, 2016 2:00 PM Central Time**.

Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Kristi Hixson General Services Senior Specialist
Contractor/Offeror Signature   (Signature of person authorized to sign)	Department of Transportation  <i>Kristi Hixson</i>  (Authorizing Signature)
Date Signed:	Date Signed:2/1/2016

### Plan Sheet:

**Sheet 3 Steelville** Add the Contractor Note B on Rolla Sheet 3 Floor Plan to Steelville Sheet 3 Floor Plan between same pilasters.

**Contractor Note:** Remove existing 8" portion of structural CMU wall as required for installation of new exhaust fan. Trim/flash as required. Conduit, switch & conductors to fan by MoDOT.

Replace Annual Wage Orders – Phelps County and Crawford County with Updated Annual Wage Orders – Phelps County and Crawford County **attached separately**.

