

105 West Capitol AvenueP.O. Box 270Jefferson City, Missouri 65102

Missouri Department of Transportation

Patrick K. McKenna, Director

1.888.ASK MODOT (275.6636)

ADDENDUM 003 Request for Bid Sign Shop Reroof RFB 9-160407KH

Bidders should acknowledge receipt of Addendum 003 (THREE) by signing and including it with the original bid. The due date for receipt of bids **has** changed by this Addendum; the due date is **April 13, 2016 2:00 PM Central Time**. Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority
	Kristi Hixson General Services Senior Specialist
	General Gervices Gernor opedianst
Contractor/Offeror Signature	Department of Transportation
	Kristi Hixson
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed:4/7/2016

Replace the Time of Completion with the following in the Special Terms and Conditions of the bid document:

Time of Completion

If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within **30-working days** from the date specified. The number of working days includes fifteen (15) days for providing Submittal. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.

