MoDOT

105 West Capitol Avenue
P.O. Box 270
Jefferson City, Missouri 65102

Missouri Department of Transportation
David B. Nichols, Director

573.751.2551
Fax: 573.751.6555
1.888.ASK MODOT (275.6636)

ADDENDUM 005
Request for Bid
Osceola Pole Barn Project
RFB 9-150106KH

Bidders should acknowledge receipt of Addendum 005 (FIVE) by signing and including it with the original bid. The due date for receipt of bids **has not** changed by this Addendum; the due date is **January 6, 2015 2:00 PM Local Time**. Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Kristi Hixson General Services Senior Specialist
Contractor/Offeror Signature _____ (Signature of person authorized to sign)	Department of Transportation *Kristi Hixson* _____ (Authorizing Signature)
Date Signed:	Date Signed:01/05/2015

Delete the ***Time of Completion*** from the Special Terms and Conditions and replace with the following:

Time of Completion

If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within **50-working days** from the date specified. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion. **The Notice to Proceed date will be issued within 35 working days from the date of award**.