

**FLAT SHEET SIGNS**

Item #	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	Lowen Corporation					Osburn Associates					
					21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	
001	Variable	Single Sided	Type IV Sheeting	Square Foot	\$5.21	\$6.25	\$7.29	\$10.68	\$532.71	\$4.65	\$5.58	\$6.51	\$9.30	\$475.23	
002	Variable	Double Sided	Type IV Sheeting	Square Foot	\$7.21	\$8.65	\$10.09	\$14.78	\$737.21	\$6.85	\$8.22	\$9.59	\$13.70	\$700.07	
003	Variable	Single Sided	Type IX or XI Fluorescent Sheeting	Square Foot	\$6.59	\$7.91	\$9.23	\$13.51	\$673.84	\$6.05	\$7.26	\$8.47	\$12.10	\$618.31	
004	Variable	Double Sided	Type IX or XI Fluorescent Sheeting	Square Foot	\$9.98	\$11.98	\$13.97	\$20.46	\$1,020.46	\$8.40	\$10.08	\$11.76	\$16.80	\$858.48	
									<b>\$2,964.22</b>						<b>\$2,652.09</b>

Item #	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	Rocal Inc.					Vulcan Signs					
					21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	
001	Variable	Single Sided	Type IV Sheeting	Square Foot	\$5.43	\$6.79	\$8.48	\$25.00	\$571.39	\$4.29	\$4.78	\$8.50	\$17.00	\$451.11	
002	Variable	Double Sided	Type IV Sheeting	Square Foot	\$10.84	\$13.55	\$16.94	\$30.00	\$1,120.78	\$8.50	\$9.50	\$17.00	\$35.00	\$895.50	
003	Variable	Single Sided	Type IX or XI Fluorescent Sheeting	Square Foot	\$6.72	\$8.40	\$10.50	\$30.90	\$707.10	\$5.78	\$6.48	\$13.00	\$26.00	\$614.06	
004	Variable	Double Sided	Type IX or XI Fluorescent Sheeting	Square Foot	\$12.21	\$15.26	\$19.07	\$36.73	\$1,265.34	\$11.23	\$12.23	\$25.50	\$51.00	\$1,193.31	
									<b>\$3,664.61</b>						<b>\$3,153.98</b>

**Low Bid Award** Osburn Associates  
**Contingency Award** Lowen Corporation

\*\*\*Updated 12-09-2013

**STRUCTURAL SIGNS**

Item #	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	Interstate Highway Signs					Osburn Associates					
					21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	
005	Variable		Type IV Sheeting	Square Foot	\$10.95	\$12.88	\$15.15	\$30.30	\$1,126.61	\$10.20	\$12.24	\$14.28	\$20.40	\$1,042.44	
006	Yellow		Type IX or XI Fluorescent Sheeting	Square Foot	\$11.61	\$13.65	\$16.05	\$32.10	\$1,194.45	\$11.44	\$13.73	\$16.02	\$22.88	\$1,169.18	
									<b>\$2,321.06</b>						<b>\$2,211.62</b>

Item #	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	Rocal Inc.					The Work Zone					
					21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	21 day normal	14 day accelerated	7 day accelerated	36 hr rush	Calculation	
005	Variable		Type IV Sheeting	Square Foot	\$10.79	\$13.48	\$16.85	\$40.00	\$1,125.71	\$11.75	\$14.75	\$17.25	\$50.00	\$1,230.25	
006	Yellow		Type IX or XI Fluorescent Sheeting	Square Foot	\$11.75	\$14.68	\$18.35	\$45.00	\$1,227.31	\$12.50	\$15.50	\$18.00	\$50.00	\$1,304.50	
									<b>\$2,353.02</b>						<b>\$2,534.75</b>

**Low Bid Award** Osburn Associates

**Contingency Award** Interstate Highway Signs

\*\*\*Updted 12-09-2013

**UNIQUE SIGNS**

Item #	Product	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	Highway Safety Solutions				Osburn Associates				
						21 day normal	14 day accelerated	7 day accelerated	Calculation	21 day normal	14 day accelerated	7 day accelerated	Calculation	
007	Channel Post Delineator	Red	3" x 6"	Type IX or XI Sheeting	Each	\$2.15	\$2.15	\$2.15	\$212.85	\$1.75	\$1.75	\$1.75	\$173.25	
008	Channel Post Delineator	White	3" x 6"	Type IX or XI Sheeting	Each	\$2.15	\$2.15	\$2.15	\$212.85	\$1.75	\$1.75	\$1.75	\$173.25	
009	Channel Post Delineator	Yellow	3" x 6"	Type IX or XI Fluorescent Sheeting	Each	\$2.20	\$2.20	\$2.20	\$217.80	\$1.75	\$1.75	\$1.75	\$173.25	
010	Sign Post Delineator	Red	4" x 6'	Type IX or XI Sheeting	Each	\$12.00	\$12.00	\$14.00	\$1,192.00	\$11.25	\$11.25	\$11.25	\$1,113.75	
011	Sign Post Delineator	White	4" x 6'	Type IX or XI Sheeting	Each	\$12.00	\$12.00	\$14.00	\$1,192.00	\$11.25	\$11.25	\$11.25	\$1,113.75	
012	Sign Post Delineator	Yellow	4" x 6'	Type IX or XI Fluorescent Sheeting	Each	\$13.00	\$13.00	\$15.00	\$1,291.00	\$11.25	\$11.25	\$11.25	\$1,113.75	
013	Sign Post Delineator	Yellow-Green	4" x 6'	Type IX or XI Fluorescent Sheeting	Each	\$13.00	\$13.00	\$15.00	\$1,291.00	\$11.25	\$11.25	\$11.25	\$1,113.75	
014	Guard Cable Delineator	White	4 inch x 50 yd role	Type IX or XI Sheeting	Each	\$125.00	\$125.00	\$135.00	\$12,395.00	\$115.75	\$115.75	\$145.36	\$11,518.47	
015	Guard Cable Delineator	Yellow	4 inch x 50 yd role	Type IX or XI Fluorescent Sheeting	Each	\$125.00	\$125.00	\$135.00	\$12,395.00	\$120.75	\$120.75	\$150.36	\$12,013.47	
016	Stop / Stop Paddle w/Handle	Red	See Appendix 13	See Appendix 13	Each	\$29.95	\$29.95	\$39.95	\$2,985.05	\$25.75	\$25.75	\$25.75	\$2,549.25	
017	Stop / Slow Paddle w/Handle	Red/Orange	See Appendix 13	See Appendix 13	Each	\$29.95	\$29.95	\$39.95	\$2,985.05	\$25.75	\$25.75	\$25.75	\$2,549.25	
018	Slow Moving Vehicle Plaque	Red/Orange	See Appendix 14	See Appendix 14	Each	\$14.10	\$14.10	\$14.10	\$1,395.90	\$15.70	\$15.70	\$15.70	\$1,554.30	
019	Flip Sign	Yellow/Orange	48" x 48" Diamond	Type IX or XI Fluorescent Sheeting	Each	\$150.00	\$180.00	\$225.00	\$15,060.00	\$165.20	\$198.24	\$231.28	\$16,553.04	
020	Flip Sign	Green/White	60" x 30" Rectangle	Type IV Sheeting	Each	\$125.00	\$150.00	\$195.00	\$12,565.00	\$138.00	\$165.60	\$193.20	\$13,827.60	
021	Guard Rail Object Marker Decal	Black/Yellow	12" x 12"	Type IX or XI Fluorescent Sheeting	Each	\$4.95	\$4.95	\$4.95	\$490.05	\$7.80	\$9.36	\$10.92	\$781.56	
022	Guard Rail Object Marker Decal	Black/Yellow	18" x 18"	Type IX or XI Fluorescent Sheeting	Each	\$11.25	\$11.25	\$11.25	\$1,113.75	\$14.80	\$17.76	\$20.72	\$1,482.96	
									<b>\$66,994.30</b>					<b>\$67,804.65</b>

Item #	Product	Color	Dimention/ Orientation	Sheeting Type	Unit of Measure	The Work Zone			
						21 day normal	14 day accelerated	7 day accelerated	Calculation
007	Channel Post Delineator	Red	3" x 6"	Type IX or XI Sheeting	Each	\$2.10	\$2.10	\$2.10	\$207.90
008	Channel Post Delineator	White	3" x 6"	Type IX or XI Sheeting	Each	\$2.10	\$2.10	\$2.10	\$207.90
009	Channel Post Delineator	Yellow	3" x 6"	Type IX or XI Fluorescent Sheeting	Each	\$2.10	\$2.10	\$2.10	\$207.90
010	Sign Post Delineator	Red	4" x 6'	Type IX or XI Sheeting	Each	\$12.50	\$12.50	\$12.50	\$1,237.50
011	Sign Post Delineator	White	4" x 6'	Type IX or XI Sheeting	Each	\$12.50	\$12.50	\$12.50	\$1,237.50
012	Sign Post Delineator	Yellow	4" x 6'	Type IX or XI Fluorescent Sheeting	Each	\$12.70	\$12.70	\$12.70	\$1,257.30
013	Sign Post Delineator	Yellow-Green	4" x 6'	Type IX or XI Fluorescent Sheeting	Each	\$12.70	\$12.70	\$12.70	\$1,257.30
014	Guard Cable Delineator	White	4 inch x 50 yd role	Type IX or XI Sheeting	Each	\$137.50	\$137.50	\$137.50	\$13,612.50
015	Guard Cable Delineator	Yellow	4 inch x 50 yd role	Type IX or XI Fluorescent Sheeting	Each	\$143.75	\$143.75	\$143.75	\$14,231.25
016	Stop / Stop Paddle w/Handle	Red	See Appendix 13	See Appendix 13	Each	\$29.90	\$29.90	\$29.90	\$2,960.10
017	Stop / Slow Paddle w/Handle	Red/Orange	See Appendix 13	See Appendix 13	Each	\$29.90	\$29.90	\$29.90	\$2,960.10
018	Slow Moving Vehicle Plaque	Red/Orange	See Appendix 14	See Appendix 14	Each	\$14.25	\$14.25	\$14.25	\$1,410.75
019	Flip Sign	Yellow/Orange	48" x 48" Diamond	Type IX or XI Fluorescent Sheeting	Each	\$265.00	\$265.00	\$295.00	\$26,295.00
020	Flip Sign	Green/White	60" x 30" Rectangle	Type IV Sheeting	Each	\$220.00	\$240.00	\$260.00	\$21,900.00
021	Guard Rail Object Marker Decal	Black/Yellow	12" x 12"	Type IX or XI Fluorescent Sheeting	Each	\$6.25	\$6.25	\$6.25	\$618.75
022	Guard Rail Object Marker Decal	Black/Yellow	18" x 18"	Type IX or XI Fluorescent Sheeting	Each	\$9.25	\$9.25	\$9.25	\$915.75

**\$90,517.50**

**Low Bid Award** Highway Safety Solutions  
**Contingency Award** Osburn Associates

\*\*\*Updated 12-09-2013