


## Contract Limits and Location Sketch

SL13-096-RW



### **Contract Term and Extension**

Initial Contract Term: Commencing April 15, 2013 and shall terminate November 30, 2013  
First Extended Term: Commencing April 1, 2014 and shall terminate November 30, 2014  
Second Extended Term: Commencing April 1, 2015 and shall terminate November 30, 2015

### **Contract Limits and Exclusions**

The following areas shall be included in the contract limits:

#### **Route 40 Project Limits**

Begin Point: I-70 Ramps west of Callahan Road

End Point: Missouri River

See attached I-64 display for perimeter mowing cycle and I-64 display for full mowing cycle.

### **Mowing Cycles, Litter Removal Cycles, and Preliminary Schedule**

April 15 through June 30: 1 mowing cycle

July 1 through November 30: 1 mowing cycle, 1 optional cycle, 1 Full cycle

**TOTAL MOWING & LITTER REMOVAL CYCLES: 3 (optional cycle not included)**

### **Mowing Quantities**

The quantities shown are the total estimated acres to be mowed during one contract term if all areas are mowed and all mowing cycles are authorized. The total area included in the contract limits has been reduced for excluded areas and/or areas mowed and maintained by others.

The quantities are calculated as follows:

**TOTAL AREA PER PERIMETER MOWING CYCLE (APPROXIMATE): 184 ACRES**

**TOTAL AREA PER FULL MOWING CYCLE (APPROXIMATE): 228 ACRES**

Total Area in Contract Limits (Acres)	X	Number of Mowing Cycles During Contract Term	=	Total Mowing Quantity During Contract Term (Acres)
184	X	2*	=	368*
228	X	1	=	228

**TOTAL CONTRACT QUANTITY – MOWING: 596 ACRES\***

**\*Optional cycle not Included**

### **Litter Removal Quantities**

In accordance with the contract specifications the litter removal area is presumed to be equal to the mowing area.

Total Area in Contract Limits (Acres)	X	Number of Litter Removal Cycles During Contract Term	=	Total Litter Removal Quantity During Contract Term (Acres)
184	X	2*	=	368*
228	X	1	=	228

**TOTAL CONTRACT QUANTITY – LITTER REMOVAL: 596 ACRES\***

**\*Optional cycle not Included**

### **Contract Time for Completion of Work**

The contractor shall complete all work required through the entire contract limits within the working days specified below after the notice to proceed date.

#### **Mowing Cycle with Litter Removal Cycle:**

**184 Acre Cycle:      12 Working Days**

**228 Acre Cycle:      15 Working Days**

### **Mowing Height & Special Equipment**

- 1) Mowing equipment shall have a minimum adjustable height of 3 to 8 inches.
- 2) No special equipment or equipment restrictions are required for this contract.
- 3) All grass and vegetation shall be cut and trimmed to a height of six (6) inches unless otherwise directed by the engineer.

