



Missouri Department of Transportation

Southeast District
Mark Shelton, District Engineer

2675 North Main Street
P. O. Box 160
Sikeston, Missouri 63801
573-472-5333
Fax: 573-472-5351
1.888.ASK MODOT (275-6636)

ADDENDUM 001
REQUEST FOR BID
Request for Bid SE14-B478-RJ
Poplar Bluff Construction Project Office

Bidders should acknowledge receipt of Addendum 001 (ONE) by **signing** and **including it** with the original bid. The due date for receipt of proposals is extended to: February 11, 2014 at 1:00 CST. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Tammy Baker Intermediate Procurement Agent
Contractor Signature _____ (Signature of person authorized to sign)	Department of Transportation <i>Tammy Baker</i> (Authorizing Signature)
Date Signed:	Date Signed: February 10, 2014

NOTE: The Square Footage was inadvertently left off from the original pricing page.

As Needed/If Needed

The Bidder shall provide a firm, fixed price for completion of the tasks that are listed in the table below, for the original contract period in accordance with the provisions and requirements specified herein. All costs associated with providing the required service(s) shall be included in the stated prices. These services will be on an As Needed/If Needed basis.

Description	Initial 1-Year Contract Period
Deep Steam Carpet 1800 Square Feet	\$_____ Per Square Foot, Per Job
Strip and refinish all surface hard floors 3200 Square Feet	\$_____ Per Square Foot, Per Job
Clean windows inside and outside of building. 176 Square Feet	\$_____ Per Square Foot, Per Job