

Missouri
Department
of Transportation



St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

Thank you for your response to our Request for Quotation **SL14-038-RW Epoxy Overlay**
For your information, the following is a tabulation of all responses which were received.
If you have any questions, please contact me at the address/phone number shown above.
Buyer: Terri Mount Sr. Procurement Agent Posted 6:15 a.m. A.M.. 9/30/13

TRUEDELL CORPORATION MIDWEST WBL Meramac Bottom Rd over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1363.00	30.00	\$40890.00
002	Gravity Feed Epoxy	LF	400.00	6.00	\$2400.00
003	Traffic control	Lump sum	1.00		\$5900.00
004	Mobilization	Lump sum	1.00		\$10267.00
005	TOTAL EXTENDED COST				\$59457.00
RV WAGNER EBL Meramac Bottom Road over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
006	Epoxy Polymer Concrete Overlay	SQYD	1203.00	30.00	\$36090.00
007	Gravity Feed Epoxy	LF	400.00	6.00	\$2400.00
008	Traffic control	Lump sum	1.00		\$5900.00
009	Mobilization	Lump sum	1.00		\$10267.00
010	TOTAL EXTENDED COST				\$54657.00
011	COMBINED TOTAL OF NBL AND SBL				\$114114.00
WBL Meramac Bottom Rd over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1363.00	39.91	\$54397.33
002	Gravity Feed Epoxy	LF	400.00	7.35	\$2940.00
003	Traffic control	Lump sum	1.00		\$5825.00
004	Mobilization	Lump sum	1.00		\$3100.00
005	TOTAL EXTENDED COST				\$66262.33
EBL Meramac Bottom Road over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
006	Epoxy Polymer Concrete Overlay	SQYD	1203.00	41.82	\$50309.46
007	Gravity Feed Epoxy	LF	400.00	7.35	\$2940.00
008	Traffic control	Lump sum	1.00		\$5825.00
009	Mobilization	Lump sum	1.00		\$8000.00
010	TOTAL EXTENDED COST				\$67074.46
011	COMBINED TOTAL OF NBL AND SBL				\$133336.79

PCI ROADS					
WBL Meramac Bottom Rd over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1363.00	44.10	\$60108.30
002	Gravity Feed Epxoy	LF	400.00	35.48	\$14192.00
003	Traffic control	Lump sum	1.00		\$8968.00
004	Mobilization	Lump sum	1.00		\$16850.00
005	TOTAL EXTENDED COST				<i>\$100118.30</i>
EBL Meramac Bottom Road over I-55					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
006	Epoxy Polymer Concrete Overlay	SQYD	1203.00	44.10	\$53052.30
007	Gravity Feed Epoxy	LF	400.00	35.48	\$14,192.00
008	Traffic control	Lump sum	1.00		\$8968.00
009	Mobilization	Lump sum	1.00		\$16850.00
010	TOTAL EXTENDED COST				<i>\$93,062.30</i>
011	COMBINED TOTAL OF NBL AND SBL				<i>\$193180.60</i>