

*Missouri
Department
of Transportation*



Greg Horn, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

BID Tabulation Results Posted:

Thank you for your response to our Request for Quotation **SL14-090-RW, Culvert Extension**

For your information, the following is a tabulation of all responses which were received.

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Teresa (Terri) Mount, General Services Specialist Posted 3/18/14 12:30 p.m.

Item	Quantity	U/M	DESCRIPTION (including size and/or part #'s)	Gershenson	
				UNIT COST	EXTENDED COST
1.	1	Lump Sum	Removal of Improvements		\$8,500.00
2.	10	Cubic Yd	Class 4 Excavation	300.00	\$3000.00
3.	9	Cubic Yd	Class B1 Concrete (culverts)	1450.00	\$13,050.00
4.	1550	Pounds	Reinforcing Steel (culverts)	2.00	\$3100.00
5.	0.1	Station	Modified Linear Grading	5000.00	\$500.00
6.	0.9	SqYd	Type 5 Aggregate for Base	20.00	\$18.00
7.	.75	Ton	Bituminous Pavement Mixture (Base)	500.00	\$375.00
8.	2	Each	Temporary Erosion Control (Rock Ditch Check)	250.00	\$500.00
9.	50	LF	Contractor furnished Retained Temporary Traffic Barrier	100.00	\$5000.00
10.	.1	Acre	Seed and Mulch	5000.00	\$500.00
TOTAL EXTENDED COST				\$34,543.00	

Item	Quantity	U/M	DESCRIPTION (including size and/or part #'s)		
				UNIT COST	EXTENDED COST
1.	1	Lump Sum	Removal of Improvements		
2.	10	Cubic Yd	Class 4 Excavation		
3.	9	Cubic Yd	Class B1 Concrete (culverts)		
4.	1550	Pounds	Reinforcing Steel (culverts)		
5.	0.1	Station	Modified Linear Grading		
6.	0.9	SqYd	Type 5 Aggregate for Base		
7.	.75	Ton	Bituminous Pavement Mixture (Base)		
8.	2	Each	Temporary Erosion Control (Rock Ditch Check)		
9.	50	LF	Contractor furnished Retained Temporary Traffic Barrier		
10.	.1	Acre	Seed and Mulch		
11.	1	Lump Sum	Mobilization		
TOTAL EXTENDED COST				\$	