Missouri Department of Transportation



Greg Horn, District Engineer

BID

2309 Barrett Station Road Ballwin, Mo. 63021 (314) 301-1439 Fax (314) 301-1437 or (573) 526-0016

St. Louis Metro District

www.modot.mo.gov Toll Free 1-888 ASK MoDOT

TABULATION

General Services

Results Posted: 7:55 am, 7/06/15

Thank you for your response to our Request for Bid: **SL16-001-R7**, **Sidewalk Replacement Project.** For your information, the following is a tabulation of all responses which were received. If you have any questions, please contact me at the address/phone number shown above. **Buyer:** Stephanie Austin Rashid, CPPB, General Services Specialist

			Gaehle Grading LLC		RV Wagner, Inc.	
QTY	U/M	Description	COST U/M	EXTENDED COST	COST U/M	EXTENDED COST
1	Lump Sum	Removal of Improvements (Paved Approach – 9.4 Square Yard) (Concrete sidewalk – 48.8 Square Yard)	7510.00	7510.00	8000.00	8000.00
9.4	SY	Paved Approach, 7 inch	72.00	676.80	200.00	1880.00
38.2	SY	Concrete Sidewalk 4"	54.00	2062.80	65.00	2483.00
10.6	SY	Concrete Sidewalk 7" (Across Driveways)	72.00	763.20	94.00	996.40
148	SF	Construction Signs	7.00	1036.00	11.00	1628.00
2	EA	Advanced Warning Rail System	160.00	320.00	30.00	60.00
5	EA	Flag Assembly	20.00	100.00	20.00	100.00
30	EA	Channelizer (trim line)	20.00	600.00	55.00	1650.00
14	EA	Directional Indicator Barricade	30.00	420.00	75.00	1050.00

1	EA	Flashing Arrow Panel	400.00	400.00	700.00	700.00
1	Lump Sum	Mobilization	2790.00	2790.00	6100.00	6100.00
1	Lump Sum	Contractor Furnished Surveying and Staking	0.00	0.00	400.00	400.00
1	EA	Adjusting Water Service Stop Box	150.00	150.00	350.00	350.00
0.1	Acres	Fertilizing, Seeding and Mulch	20000.00	2000.00	8000.00	800.00
TOTAL EXTENDED COST FOR PROJECT			\$18,828.80		\$26,197.40	