

Missouri
Department
of Transportation



Greg Horn, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

BID TABULATION

General Services

Results Posted: 4/06/16 1:00pm

Thank you for your response to our Request for Bid: **SL16-069-R6, I70 Pavement Repair.**

For your information, the following is a tabulation of all responses which were received.

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Cheryl Sprogoe, Sr General Services Specialist

| QTY | U/M | Description | RV Wagner | | Lamke Trenching & Excavating Inc | |
|-------|----------|---|-----------|---------------|----------------------------------|---------------|
| | | | COST U/M | EXTENDED COST | COST U/M | EXTENDED COST |
| 1.0 | Lump Sum | Removal of Improvements (Concrete Pavement and Shoulder 1283.3 Square Yard) | 75,000.00 | 75,000.00 | 56,150.00 | 56,150.00 |
| 758 | CY | Class A Excavation | 39.00 | 29,562.00 | 23.50 | 17,813.00 |
| 1,344 | SY | Type 5 Aggr. For Base (4" thick) | 5.00 | 6,720.00 | 6.00 | 8,064.00 |
| 733.3 | SY | Concrete Pavement 10" NRPCCP | 132.00 | 96,795.00 | 245.00 | 179,658.50 |
| 611.1 | SY | Type A2 Shoulder | 110.00 | 67,221.00 | 218.00 | 133,219.80 |
| 1,650 | SY | Geotextile Grid Installation, State Furnished | 0.85 | 1,402.50 | 1.00 | 1,650.00 |
| 1,344 | SY | Subgrade Compaction (6" depth) | 4.00 | 5,376.00 | 5.00 | 6,720.00 |
| 240 | SF | Construction Signs | 6.00 | 1,440.00 | 5.00 | 1,200.00 |
| 2 | EA | Advanced Warning Rail System | 86.00 | 172.00 | 70.00 | 140.00 |
| 14 | EA | Flag Assembly | 18.00 | 252.00 | 15.00 | 210.00 |

| | | | | | | |
|--|------------------------|---|----------------------|------------------|---------------------|-----------|
| 80 | EA | Channelizer (Trim Line) | 31.00 | 2,480.00 | 25.00 | 2,000.00 |
| 14 | EA | Directional Indicator Barricade | 55.00 | 770.00 | 45.00 | 630.00 |
| 1 | EA | Flashing Arrow Panel | 500.00 | 500.00 | 400.00 | 400.00 |
| 14 | EA | Sequential Flashing Warning Light | 100.00 | 1,400.00 | 90.00 | 1,260.00 |
| 1 | EA | Changeable Message Sign, Contractor Furnished, Contractor Retained | 2,100.00 | 2,100.00 | 1,700.00 | 1,700.00 |
| 1 | Lump Sum | Mobilization | 32,000.00 | 32,000.00 | 54,000.00 | 54,000.00 |
| 1,260 | LF | 6" White High Build Waterborne Pavement Marking Paint, Type 1 Beads | 4.00 | 5,040.00 | 3.00 | 3,780.00 |
| 5.5 | Stations | Portland Cement Concrete Shoulder Rumble Strip | 750.00 | 4,125.00 | 600.00 | 3,300.00 |
| 1 | Lump Sum | Contractor Furnished Surveying and Staking | 1,000.00 | 1,000.00 | 4,500.00 | 4,500.00 |
| 0.5 | Acres | Seeding, Warm Season Mixtures | 12,000.00 | 6,000.00 | 4,000.00 | 2,000.00 |
| 182 | LF | Rock Ditch Creek | 25.00 | 4,550.00 | 40.00 | 7,280.00 |
| 1,000 | LF | Silt Fence | 4.00 | 4,000.00 | 4.00 | 4,000.00 |
| 1 | Lump Sum Approx 90 Ft) | Utility – Conduit Relocation (Fiber Optic) | 3,700.00 | 3,700.00 | 4,000.00 | 4,000.00 |
| 0.3 | CY | Signing – Concrete Footings, Embedded | 1,900.00 | 570.00 | 1,500.00 | 450.00 |
| 350 | LB | Signing – Structural Steel Posts | 6.00 | 2,100.00 | 3.25 | 1,137.50 |
| 2 | EA | Signing – Breakaway Assembly | 185.00 | 370.00 | 125.00 | 250.00 |
| 32 | SF | Signing – Type SHR21-1 Sign | 31.00 | 992.00 | 25.00 | 800.00 |
| TOTAL EXTENDED COST FOR PROJECT | | | *\$355,637.50 | | \$496,312.80 | |

*Technical Error