

Missouri
Department
of Transportation



Greg Horn, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

BID TABULATION

General Services

Results Posted: 9:35 am, 10/4/16

Thank you for your response to our Request for Bid: **SL17-016-R7, I-270 at Riverview Slide Repair.**

For your information, the following is a tabulation of all responses which were received.

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Stephanie Austin Rashid, CPPB, Sr. Procurement Agent

EST QTY	U/M	DESCRIPTION	Tramar Contracting, Inc.		R.V. Wagner, Inc.	
			COST U/M	EXTENDED COST	COST U/M	EXTENDED COST
1	LS	Removal of Improvements	1500.00	1500.00	700.00	700.00
626.0	CY	Class A Excavation	15.00	9390.00	14.50	9077.00
626.0	CY	Compacting Embankment	15.00	9390.00	22.50	14085.00
94.0	CY	Furnishing Rock Fill	30.00	2820.00	34.00	3196.00
94.0	CY	Placing Rock Fill	15.00	1410.00	17.00	1598.00
80.0	LF	Chain Link Fence (60 Inches)	30.00	2400.00	52.00	4160.00
1	LS	Traffic Control (Lump Sum)	5000.00	5000.00	4700.00	4700.00
1	LS	Mobilization	8123.00	8123.00	11260.05	11260.05
489.0	SY	Separation Geotextile	3.00	1467.00	3.00	1467.00

64.0	LF	Rock Ditch Check	20.00	1280.00	16.50	1056.00
7.0	CY	Sediment Removal	100.00	700.00	79.50	556.50
80.0	LF	Silt Fence	4.00	320.00	7.50	600.00
1	LS	Seeding, (Cool Season Mixture) with Type 1 Erosion Control Blanket	3000.00	3000.00	3100.00	3100.00
TOTAL EXTENDED COST FOR PROJECT			\$46,800.00		\$55,555.55	