
Greg Horn, District Engineer 

Missouri  

Department  

of Transportation  

 

     BID 
 

     TABULATION 
      

     General Services   

      

     Results Posted: 1/05/2017 10:15 am 

St. Louis Metro District 

2309 Barrett Station Road 
Ballwin, Mo. 63021 

(314) 205-7308 

Fax (314) 301-1437  
or (573) 526-0016 

www.modot.mo.gov 

Toll Free 1-888 ASK MoDOT 

         Thank you for your response to our Request for Bid:  SL17-040-R6, I64 at Chesterfield Parkway Slide Repair. 

         For your information, the following is a tabulation of all responses which were received. 

         If you have any questions, please contact me at the address/phone number shown above.     

         Buyer: Cheryl Sprogoe, Sr General Services Specialist  

 

 

 

 

 

QTY 

 

 

 

U/M 

 

 

 

Description 

 

 

CSD Environmental 

Services, Inc. 

 

R.V. Wagner Inc. 

 

Tramar Contracting Inc. 

COST  

U/M 
EXTENDED 

COST 
 COST  

U/M 

EXTENDED 

COST 

 COST  

U/M 

 EXTENDED 

COST 

1.0 LS Removal of Improvements $4,041.60 $4,041.60 $8,500.00 $8,500.00 $9,000.00 

 

$9,000.00 

760.0 CY Class A Excavation $14.52 $11,035.20 $9.50 $7,220.00 $46.00 $34,960.00 

105.0 SY Type I Aggregate for Base (4in Thick) 
 

$27.84 $2,923.20 $12.00 $1,260.00 $13.00 $1,365.00 

1.0 LS Mobilization $11,807.84 $11,807.84 $6,100.00 $6,100.00 $20,000.00 $20,000.00 

1 LS Contractor Furnished Surveying and 
Staking 

$2,160.00 $2,160.00 $1,900.00 $1,900.00 $3,000.00 $3,000.00 

267 LF Silt Fence $3.50 $934.50 $4.00 $1,068.00 $5.00 $1,335.00 

704 SY Type 4, Turf Reinforcement Mat $16.51 $11,623.04 $23.00 $16,192.00 $9.00 $6,336.00 

4980.0 SF Geosynthetic Reinforced Soil Slope 
System 

$5.65 $28,137.00 $5.40 $26,892.00 $2.00 $9,960.00 

0.4 ACRE Seeding – Cool Season Mixtures $6,250.00 $2,500.00 $10,000.00 $4,000.00 $6,000.00 $2,400.00 

1 LS Traffic Control $4,554.00 $4,554.00 $11,500.00 $11,500.00 $9,000.00 $9,000.00 

 
TOTAL EXTENDED COST FOR PROJECT 

 

$79,716.38 

 

$84,632.00 

 

$97,356.00 

http://www.modot.mo.gov/


 

 

 

 

 

 

 

 

 

QTY 

 

 

 

U/M 

 

 

 

Description 

 

 

Above and Below 

Contracting LLC 
Gershenson Construction JTL Landscaping, LLC 

COST  

U/M 
EXTENDED 

COST 
 COST  

U/M   

EXTENDED 

COST 

 COST  

U/M   

EXTENDED 

COST 

1.0 LS Removal of Improvements $5,580.00 $5,580.00 $5,545.00 $5,545.00 $28,000.00 $28,000.00 

760.0 CY Class A Excavation $8.00 $6,080.00 $14.60 $11,096.00 $20.00 $15,200.00 

105.0 SY Type I Aggregate for Base (4in. Thick) $45.00 $4,725.00 $10.00 $1,050.00 $15.00 $1,575.00 

1 LS Mobilization $5,000.00 $5,000.00 $24,250.00 $24,250.00 $32,500.00 $32,500.00 

1 LS Contractor Furnished Surveying and 
Staking 

$3,500.00 $3,500.00 $3,300.00 $3,300.00 $4,000.00 $4,000.00 

267 LF Silt Fence $4.00 $1,068.00 $5.00 $1,335.00 $8.00 $2,136.00 

704 SY Type 4, Turf Reinforcement Mat  $9.00 $6,336.00 17.00 $11,968.00 $22.00 $15,488.00 

4980 SF Geosynthetic Reinforced Soil Slope 
System 

$12.00 $59,760.00 $8.70 $43,326.00 $25.00 $124,500.00 

0.4 ACRE Seeding – Cool Season Mixtures $6,000.00 $2,400.00 $8,700.00 $3,480.00 $8,150.00 $3,260.00 

1 LS Traffic Control $5,000.00 $5,000.00 $11,000.00 $11,000.00 $15,000.00 $15,000.00 

 

TOTAL EXTENDED COST FOR PROJECT 
 

  $99,449.00 

 

$116,350.00 

 

$241,659.00 


