

Missouri
Department
of Transportation



Greg Horn, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 205-7307
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

BID
TABULATION

General Services

Results Posted: 1:30 pm, 2/16/17

Thank you for your response to our Request for Bid: **SL17-060-R7, I-70 City Decorative Lighting Repair.**

For your information, the following is a tabulation of all responses which were received.

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Stephanie Austin Rashid, CPPB, Sr. Procurement Agent

EST QTY	U/M	DESCRIPTION	Reinhold Electric, Inc.		T.G.B., Inc.	
			COST U/M	EXTENDED COST	COST U/M	EXTENDED COST
1	LS	Removal of Improvements	37,000.00	37,000.00	42,000.00	42,000.00
1	EA	Truck or Trailer Mounted Attenuator (TMA)	2,000.00	2,000.00	500.00	500.00
503	SF	Construction Signs	1.00	503.00	3.00	1,509.00
25	EA	Advance Warning Rail System	5.00	125.00	15.00	375.00
12	EA	Flag Assembly	1.00	12.00	20.00	240.00
400	EA	Channelizers (Trim Lines)	1.00	400.00	1.00	400.00
39	EA	Directional Indicator Barricade	1.00	39.00	45.00	1,755.00
4	EA	Flashing Arrow Panel	100.00	400.00	250.00	1,000.00
4	EA	Changeable Message Sign, Commission Furnished and Retained	100.00	400.00	750.00	3,000.00
1	LS	Mobilization	35,000.00	35,000.00	33,000.00	33,000.00

10,450	LF	Cable, 8 AWG 1 Conductor	0.90	9,405.00	1.10	11,495.00
5,230	LF	Wire, 6 AWG, Bare Neutral	1.05	5,491.50	0.50	2,615.00
106	EA	Misc., Conduit and Outlet Box Replacement	250.00	26,500.00	400.00	42,400.00
8	EA	Misc. Junction Box Replacement	500.00	4,000.00	500.00	4,000.00
3	EA	Misc. Connection to Power, Type 1	300.00	900.00	750.00	2,250.00
5	EA	Misc. Connection to Power, Type 2	300.00	1,500.00*	525.00	2,625.00
TOTAL EXTENDED COST FOR PROJECT			\$123,675.50*		\$149,164.00	

*Technical Errors on bid document; Unit prices govern

EST QTY	U/M	DESCRIPTION	Gerstner Electric, Inc.		Meyer Electric Company, Inc.	
			COST U/M	EXTENDED COST	COST U/M	EXTENDED COST
1	LS	Removal of Improvements	29,175.00	29,175.00	25,496.00	25,496.00
1	EA	Truck or Trailer Mounted Attenuator (TMA)	1,706.00	1,706.00	5,000.00	5,000.00
503	SF	Construction Signs	9.00	4,527.00	13.20	6,639.60
25	EA	Advance Warning Rail System	39.00	975.00	205.00	5,125.00
12	EA	Flag Assembly	22.25	267.00	120.00	1,440.00
400	EA	Channelizers (Trim Lines)	24.50	9,800.00	35.00	14,000.00

39	EA	Directional Indicator Barricade	50.00	1,950.00	250.00	9,750.00
4	EA	Flashing Arrow Panel	892.25	3,569.00	1,500.00	6,000.00
4	EA	Changeable Message Sign, Commission Furnished and Retained	112.00	448.00	700.00	2,800.00
1	LS	Mobilization	1,820.00	1,820.00	34,000.00	34,000.00
10,450	LF	Cable, 8 AWG 1 Conductor	0.90	9,405.00	1.25	13,062.50
5,230	LF	Wire, 6 AWG, Bare Neutral	0.85	4,445.50	1.50	7,845.00
106	EA	Misc., Conduit and Outlet Box Replacement	652.50	69,165.00	622.00	65,932.00
8	EA	Misc. Junction Box Replacement	323.50	2,588.00	800.00	6,400.00
3	EA	Misc. Connection to Power, Type 1	1,461.00	4,383.00	1,400.00	4,200.00
5	EA	Misc. Connection to Power, Type 2	1,350.00	6,750.00	1,350.00	6,750.00
TOTAL EXTENDED COST FOR PROJECT				\$150,973.50		\$214,440.10